



Procurement Services Division
2964 Richardson Drive ▪ Auburn, CA 95603
(530) 886-2122

20348 - Twilight Ride Access and Park/Trailhead

Opening Date: April 14, 2023 12:00 PM

Closing Date: May 24, 2023 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division
2964 Richardson Drive
Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. **UNSIGNED OR LATE BIDS WILL BE REJECTED.**

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: _____

Mailing Address: _____

City/State/Zip: _____

Contact Person: _____

Telephone: _____

Email: _____

SIGNATURE: _____

DATE: _____

Title: _____

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

Vendor Details

Bid Number: 20348

Vendor Name: Allphase Construction Inc

Company Name: Allphase Construction Inc

Does your company conduct
business under any other name? If
yes, please state: CA

Address: 5964 Devecchi Ave
CITRUS HEIGHTS, CA 95621

Contact: Jim FALK

Email: jim@allphaseinc.com

Phone: 925-525-2831

Fax: 916-332-1490

HST#: 27-0355560

Submission Details

Created On: Tuesday May 23, 2023 11:09:20

Submitted On: Wednesday May 24, 2023 10:54:50

Submitted By: Chris Empson

Email: chris@allphaseinc.com

Transaction #: fc3dd1e7-25d5-401a-b4c3-054a34012e1f

Submitter's IP Address: 67.181.221.160

Schedule of Prices

Bid Pricing Table

INSTRUCTIONS:

The foregoing sum includes all costs of the Work, including labor, tools, materials, transportation, equipment, and services necessary to complete said Work in its entirety, including costs of bonds and insurance, and State of California and local sales or use taxes, and license fees, if any.

- Asterisk (*) denotes a Mandatory field.
- Do not enter \$0.00 unless you are offering the item or service at no cost, or it is otherwise included in your total cost.

Line Item	Description	Unit	Unit Quantity	Unit Price *	Total Price
1	Construction Staging and Mobilization	LS	1	\$135,000.0000	\$ 135,000.00
2	Traffic Control Systems	LS	1	\$20,000.0000	\$ 20,000.00
3	Construction Layout and Staking	LS	1	\$38,000.0000	\$ 38,000.00
4	Tree Protection Fencing	LF	3694	\$8.0000	\$ 29,552.00
5	Erosion Control	LS	1	\$81,500.0000	\$ 81,500.00
6	Remove - Fencing	LF	510	\$4.5000	\$ 2,295.00
7	Remove - Gravel	SF	7175	\$0.7500	\$ 5,381.25
8	Remove - Large Tree (10"+)	EA	12	\$2,200.0000	\$ 26,400.00
9	Clearing and Grubbing	AC	8.3	\$800.0000	\$ 6,640.00
10	Excavation and Grading	CY (f)	10500	\$42.2500	\$ 443,625.00
11	Rock Excavation	CY	20	\$500.0000	\$ 10,000.00
12	Remove Unsuitable Material	CY	20	\$200.0000	\$ 4,000.00
13	Below Ground Water Tank System	EA	1	\$40,000.0000	\$ 40,000.00
14	Domestic Water Holding Tank System	EA	1	\$20,000.0000	\$ 20,000.00
15	Diaphragm Well Tank	EA	1	\$8,000.0000	\$ 8,000.00
16	Domestic Booster Pump	EA	1	\$6,500.0000	\$ 6,500.00
17	1" Water Line (PVC Sch 80)	LF	939	\$26.5000	\$ 24,883.50
18	6" Fire Water Line (C900 PVC)	LF	381	\$140.0000	\$ 53,340.00
19	Septic System - 7,000 gal gravity septic tank	EA	1	\$33,000.0000	\$ 33,000.00
20	Septic System - Secondary tank	EA	1	\$28,500.0000	\$ 28,500.00
21	Septic System - 6,000 gal dosing tank	EA	1	\$31,000.0000	\$ 31,000.00
22	Septic System - 4" PVC-SDR35	LF	522	\$88.0000	\$ 45,936.00
23	Septic System - GeoFlow Leach Field	LS	1	\$95,000.0000	\$ 95,000.00
24	Restroom	EA	1	\$225,000.0000	\$ 225,000.00
25	Ranger Station	EA	1	\$148,000.0000	\$ 148,000.00
26	Paving - Asphalt (3.5"AC / 10"AB)	SF	105058	\$8.6000	\$ 903,498.80
27	Paving - Concrete	SF	733	\$34.0000	\$ 24,922.00
28	Paving - Gravel (15"AB)	SF	38722	\$7.0000	\$ 271,054.00
29	Paving - Gravel (6" AB)	SF	4715	\$4.0000	\$ 18,860.00
30	Paving - Permeable Pavement	SF	15140	\$16.0000	\$ 242,240.00
31	Paving - Decomposed Granite Paths	SF	8900	\$10.0000	\$ 89,000.00
32	Culvert (12" CMP)	LF	55	\$135.0000	\$ 7,425.00
33	Culvert (30" CMP)	LF	106	\$275.0000	\$ 29,150.00
34	Culvert (48" CMP)	LF	86	\$300.0000	\$ 25,800.00
35	Culvert (60" CMP)	LF	50	\$360.0000	\$ 18,000.00
36	Open Metal Pipe Drainage Inlet	EA	1	\$5,500.0000	\$ 5,500.00
37	Flared End Section with rip rap	EA	6	\$8,800.0000	\$ 52,800.00
38	Storm Drain Manhole	EA	1	\$12,000.0000	\$ 12,000.00
39	Bio-Swales	SF	3252	\$11.0000	\$ 35,772.00
40	REMOVED PER ADDENDUM 5	Allow	0	\$0.0000	\$ 0.00
41	Electrical Connection	EA	1	\$19,900.0000	\$ 19,900.00
42	Electrical - Metering Pedestal and Pad	EA	1	\$19,900.0000	\$ 19,900.00
43	REMOVED PER ADDENDUM 5	EA	0	\$0.0000	\$ 0.00
44	REMOVED PER ADDENDUM 5	LF	0	\$0.0000	\$ 0.00
45	Electrical - Pull Box	EA	11	\$1,850.0000	\$ 20,350.00
46	Electrical - Trenching, Conduit, and Wiring	LF	751	\$83.0000	\$ 62,333.00
47	Security Communication Conduit	LS	1	\$8,500.0000	\$ 8,500.00
48	Gate - Entry	EA	1	\$34,600.0000	\$ 34,600.00

49	Gate - Access	EA	6	\$8,500.0000	\$ 51,000.00
50	Gate - Trail Head	EA	1	\$7,300.0000	\$ 7,300.00
51	Gate - Cattle Guard	EA	1	\$8,500.0000	\$ 8,500.00
52	Wire Mesh Fence	LF	5841	\$29.6000	\$ 172,893.60
53	Thermoplastic - Striping Paint	LF	1205	\$4.7000	\$ 5,663.50
54	Signage - On Post	EA	5	\$460.0000	\$ 2,300.00
55	Signage - Grant Sign	EA	1	\$1,250.0000	\$ 1,250.00
56	Signage - Temporary Construction Sign	EA	1	\$200.0000	\$ 200.00
57	Furnishing - Kiosk	EA	1	\$18,345.0000	\$ 18,345.00
58	Furnishing - 8' Picnic Table	EA	4	\$1,900.0000	\$ 7,600.00
59	Furnishing - Boulders	EA	125	\$410.0000	\$ 51,250.00
60	Furnishing - Trash and Recycle Receptacles	EA	2	\$3,350.0000	\$ 6,700.00
61	Furnishing - Hitching Post	EA	2	\$2,225.0000	\$ 4,450.00
62	Furnishing - Equestrian Waterer	EA	2	\$2,575.0000	\$ 5,150.00
63	Furnishing - Mounting Block	EA	4	\$4,000.0000	\$ 16,000.00
64	Furnishing - Bike Racks	EA	2	\$1,500.0000	\$ 3,000.00
65	Furnishing - Wheel Stops (Recycled Rubber)	EA	54	\$128.0000	\$ 6,912.00
66	Irrigation - Connection	EA	1	\$1,550.0000	\$ 1,550.00
67	Irrigation - Booster Pump System	EA	1	\$40,970.0000	\$ 40,970.00
68	Irrigation - Controller	EA	1	\$3,100.0000	\$ 3,100.00
69	Irrigation - Weather Sensor	EA	1	\$300.0000	\$ 300.00
70	Irrigation - Sleeve	LS	1	\$15,400.0000	\$ 15,400.00
71	Irrigation - Mainline	LF (f)	3300	\$18.5000	\$ 61,050.00
72	Irrigation - Master Valve	EA	1	\$450.0000	\$ 450.00
73	Irrigation - Flow Sensor	EA	1	\$750.0000	\$ 750.00
74	Irrigation - Gate Valve	EA	6	\$715.0000	\$ 4,290.00
75	Irrigation - Quick Coupling Valve	EA	3	\$480.0000	\$ 1,440.00
76	Irrigation - Control Valve	EA	10	\$5,120.0000	\$ 51,200.00
77	Irrigation - Drip Emitter	SF (f)	21779	\$5.1000	\$ 111,072.90
78	Irrigation - Drip Tree Ring	EA	62	\$103.0000	\$ 6,386.00
79	Soil Preparation and Amendments	SF (f)	20561	\$1.5500	\$ 31,869.55
80	Planting - Trees, 15 Gallon	EA	62	\$205.0000	\$ 12,710.00
81	Planting - Shrubs, 5 Gallon	EA	136	\$41.0000	\$ 5,576.00
82	Planting - Shrubs, 1 Gallon	EA	274	\$15.0000	\$ 4,110.00
83	Planting - Hydroseeding	SF	87859	\$0.4100	\$ 36,022.19
84	Bark Mulch	SF	21789	\$1.5500	\$ 33,772.95
85	6 Month Maintenance	LS	1	\$15,361.9500	\$ 15,361.95
86	AC Dike	LF	217	\$30.0000	\$ 6,510.00
87	Asphalt Wheel Stop	LF	460	\$22.0000	\$ 10,120.00
88	4-Inch AC over 13-Inch AB	SF	3358	\$11.5000	\$ 38,617.00
89	Rock-Lined Ditch	LF	69	\$90.0000	\$ 6,210.00
90	Truncated Domes	SF	156	\$35.0000	\$ 5,460.00
91	Irrigation - Backflow Preventor 1"	EA	1	\$4,100.0000	\$ 4,100.00
92	2" Air Relief Valve	EA	1	\$470.0000	\$ 470.00
93	2' Shoulder - Class 2 AB - 14" Depth	SF	10838	\$7.7500	\$ 83,994.50
Subtotal:					\$ 4,424,534.69

Additive Alternate 1 - Shade Structure

INSTRUCTIONS:

The foregoing sum includes all costs of the Work, including labor, tools, materials, transportation, equipment, and services necessary to complete said Work in its entirety, including costs of bonds and insurance, and State of California and local sales or use taxes, and license fees, if any.

- Asterisk (*) denotes a Mandatory field.
- Do not enter \$0.00 unless you are offering the item or service at no cost, or it is otherwise included in your total cost.

Line Item	Description	Unit	Unit Quantity	Unit Price *	Total Price
1	Shade Shelter	LS	1	\$70,000.0000	\$ 70,000.00
2	Electrical - Outlet and wiring	LS	1	\$1,600.0000	\$ 1,600.00

Additive Alternate 2 - Underground Electrical

INSTRUCTIONS:

The foregoing sum includes all costs of the Work, including labor, tools, materials, transportation, equipment, and services necessary to complete said Work in its entirety, including costs of bonds and insurance, and State of California and local sales or use taxes, and license fees, if any.

• Asterisk (*) denotes a Mandatory field.

• Do not enter \$0.00 unless you are offering the item or service at no cost, or it is otherwise included in your total cost.

Line Item	Description	Unit	Quantity	Unit Price *	Total
1	Primary Trenching and 5" Conduit	LF	1150	\$66.5000	\$ 76,475.00

Summary Table

Bid Form	Amount
Bid Pricing Table	\$ 4,424,534.69
Subtotal Contract Amount:	\$ 4,424,534.69

List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
N/A	N/A	N/A	N/A

Contractor License and PWC Registration Numbers

Contractor License

The successful bidder shall possess a valid Contractor License issued by the State of California at the time of opening of the bids and for the duration of the contract. Provide your license information below.

Department of Industrial Relations Public Works Contractor (PWC) Registration

All contractors and subcontractors who bid on public works projects must be registered with the Department of Industrial Relations, pursuant to Labor Code section 1725.5.

Provide your PWC registration number below.

License Type *	License Number *	License Expiration Date *	PWC (DIR) Registration Number *
A	886326	12/31/2023	1000013744

List of Subcontractors

Enter firm name, city, state, California contractor license number, and public works contractor registration number for each subcontractor performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104). If no subcontractors will be used, enter "None".

Line Item	Business Name	Location City	State	California Contractor License	Public Works Contractor DIR Registration Number	DBE (Y/N)
1	Bob's Tree Company	Weimar	CA	1234567	98765432	Yes
2	Ben's Paving	Penryn	CA	99991010	53074535	No

Line Item	Business Name *	Location City *	State *	California Contractor License Number *	Public Works Contractor DIR Registration Number *
1	SSEC	NEWCASTLE	CA	1039888	1000058550
2	SIERRA TRAFFIC MARKINGS	ROSEVILLE	CA	755317	1000002783
3	MARINA LANDSCAPE INC	LATHROP	CA	492862	1000000079
4	ELITE POWER	SACRAMENTO	CA	807924	1000008703
5	PISOR FENCE DIVISION CO	ANTELOPE	CA	316128	1000003166
6	CENTRE POINT ENG	ROCKLIN	CA	97LS9752	1000000562

Portion of Work Subcontracted

Enter firm name, bid item numbers, percentage of each bid item numbers, and description of work for each of your subcontractors performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Item Field:

- Enter single bid item numbers and percentage of bid item performed by subcontractor on each line of the Subcontractor List. Do not enter words in the Item Number field.

Description Field:

- If the percentage of the bid item work is less than 100%, list the description of the portion of work to be subcontracted (Eg. tree removal portion of clear and grub Bid Item 1).
- List sequential items that are 100% in a range as follows: Items 77-80.
- List non-sequential items that are 100% in a list separated by commas as follows: Items 95, 97, 99.
- If no subcontractors will be used for this project, enter "None".

Subcontractor	Item	Percentage (%)	Description
Bob's Tree Co.	1	50%	Tree Removal
Ben's Paving	23-35, 37, 39, 41	100%	

Subcontractor	Item	Percentage (%)	Description

Documents

- [Non-Collusion Affidavit](#) - NON COLUSION AFFIDAVIT.pdf - Tuesday May 23, 2023 14:05:20
- [Statement of Experience](#) - STATEMENT OF EXPERIENCE.pdf - Tuesday May 23, 2023 14:16:19
- [Public Contract Code Statements](#) - PUBLIC CONTRACT CODE.pdf - Tuesday May 23, 2023 14:16:31
- [Bid Security Election Form](#) - BID SECURITY ELECTION FORM.pdf - Tuesday May 23, 2023 13:10:32
- Additional Document (optional)

BID SECURITY

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

Electronic Bid Submissions:

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). ****SEE BELOW****
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). ****SEE BELOW****
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

****The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.**

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. **DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.**

Hard Copy Bid Submissions:

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- [Bid Bond / Security](#) - BOND.pdf - Tuesday May 23, 2023 13:10:44

Addenda, Terms and Conditions

I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company. - Chris Empson, Project Manager, All Phase Construction, Inc.

The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. Yes No

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "I have reviewed this addendum" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
20348 Addendum 5 Tue May 16 2023 04:19 PM	<input checked="" type="checkbox"/>	--
20348 Addendum 4 Thu May 11 2023 10:21 AM	<input checked="" type="checkbox"/>	--
20348 Addendum 3 Tue May 9 2023 08:40 AM	<input checked="" type="checkbox"/>	--
20348 Addendum 2 Thu May 4 2023 11:27 AM	<input checked="" type="checkbox"/>	--
20348 Addendum 1 Thu April 27 2023 02:48 PM	<input checked="" type="checkbox"/>	--

NONCOLLUSION AFFIDAVIT

State of California)
) ss.
County of Sacramento)

Heidi Easley, being first duly sworn, deposes and says that he or she is OFFICER of PLACER CONSTRUCTION the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

Signature: *Heidi Easley*
Title: OFFICER
Date: 5-10-23 5/23/23 HE

Subscribed and sworn to before me this _____ day of _____, 20__.

Signature of Notary Public

HE

SEE ATTACHED
NOTARIAL CERTIFICATE

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Sacramento

Subscribed and sworn to (or affirmed) before me on this 23
day of May, 2023, by Heidi Eastey

proved to me on the basis of satisfactory evidence to be the
person(s) who appeared before me.



(Seal)

Signature

Destinie Woody

STATEMENT OF EXPERIENCE

The bidder has been engaged in the contracting business, under the present business name for 14 years.

Experience in work of a nature similar to that covered in the proposal extends over a period of 17 years.


The bidder, as a contractor, has never failed to satisfactorily complete a contract awarded to it, except as follows:

N/A

The following contracts have been satisfactorily completed in the last five years for the persons, firm or authority indicated, and to whom reference is made:

<u>Year</u>	<u>Owner/Address</u>	<u>Type of Work</u>	<u>Contract Amt.</u>
<u>2022</u>	<u>CITY OF AUBURN DPW</u> <u>1225 LINCOLN WAY, AUBURN</u>	<u>GRIND & OVERLAY</u> <u>CONCRETE</u>	<u>1,236,410.17</u>
<u>2022</u>	<u>GUARDIAN CAPITOL</u> <u>5780 FLEET ST. CARLSBAD, CA</u>	<u>U.G. GRADING, PAVE</u> <u>PAVE</u>	<u>3,784,961.87</u>
<u>2021</u>	<u>STAMAS CORPORATION</u> <u>3667 DOUGLAS BLVD, ROSVILLE</u>	<u>U.G. GRAD, CONC.</u> <u>PAVE</u>	<u>2,937,236.36</u>
<u>2020</u>	<u>GUARDIAN CAPITOL</u> <u>578 FLEET ST. CARLSBAD, CA</u>	<u>U.G. GRAD, CONC.</u> <u>PAVE</u>	<u>4,247,141.33</u>
<u>2021</u>	<u>LICHA CONSTRUCTION</u> <u>124 N. FIRST AVE, ARCADIA CA</u>	<u>U.G. GRAD, CONC.</u> <u>PAVE</u>	<u>1,901,548.55</u>
<u>2021</u>	<u>SACRAMENTO COUNTY</u> <u>9700 GOETHE RD. SACRAMENTO</u>	<u>U.G. GRAD, PCC</u> <u>PAVE</u>	<u>849,319.63</u>
<u>2021</u>	<u>LICHA CONSTRUCTION</u> <u>124 N. FIRST AVE</u>	<u>U.G. GRAD, PCC</u> <u>PAVE</u>	<u>1,901,548.55</u>

I declare under penalty of perjury that the foregoing is true and correct.



(Signature of contractor.)

PUBLIC CONTRACT CODE

Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has , has not X been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The above Statement is part of the Bid. Signing this Bid on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

 AOL PHASE CONSTRUCTION, INC.
NAME OF COMPANY

 HEIDI EASLEY
PRINT NAME OF BIDDER

 Heidi Easley
(Signature of Bidder)

Dated: 5-10-2023

Public Contract Code Section 10162 Questionnaire

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

Yes _____ No X

If the answer is yes, explain the circumstances in the following space.

Public Contract Code 10232 Statement

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid. Signing this form on the signature portion thereof shall also constitute signature of this Statement and Questionnaire.

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

BID SECURITY ELECTION FORM

Bidders who submit electronic bids shall complete and submit this Bid Security Election Form with their bids. This form is not required for hard copy bid submissions. Bidders are advised to read the section of this bid titled: "Security Instructions" on bids&tenders™.

Name of Bidder (Firm): ALL PHASE CONSTRUCTION, INC.

Accompanying this Bid is: BID BOND - 10% (security type)

in an amount equal to at least ten percent of the total bid amount.

(NOTICE: INSERT THE WORDS ABOVE OF ONE OF THE FOLLOWING SECURITY TYPES: "CASH(\$ _____)," "CASHIER'S CHECK," "CERTIFIED CHECK," "BIDDER'S BOND," OR "DIGITAL BID BOND" AS THE CASE MAY BE.)

Bidder acknowledges the requirement that the bid security type indicated by the bidder above must match the actual security type submitted by the bidder, and that a "mismatch" between the two will render his/her bid non-responsive.

BIDDER'S BOND

KNOW ALL PERSONS BY THESE PRESENTS:

That we, the undersigned Contractor and Surety, are held and firmly bound unto the County of Placer in the sum of ten percent (10%) of the total amount of the bid of the Contractor, submitted by said Contractor to the County of Placer for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors and administrators, successors or assigns, jointly and severally, firmly by these presents. In no event shall the liability of the Surety hereunder exceed the sum of 10% of bid amount (\$10% of bid amount). The condition of this obligation is such that the above Contractor has submitted the above-mentioned bid to the County of Placer for certain work specifically described as:

CONSTRUCTION OF THE TWILIGHT RIDE ACCESS AND TRAILHEAD/PARKING AREA

NOW, THEREFORE, if said Contractor is awarded the above-mentioned contract, and within the time and manner required by the contract documents, enters into a written contract in accordance with the bid, and files the required bonds and insurance certificate, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.

IN WITNESS WHEREOF, We have hereunto set our hands and seals on this 26th day of April, 2023.

CONTRACTOR:


All Phase Construction and Engineering, Inc.

By: 

Title: OFFICIAL

SURETY:

The Ohio Casualty Insurance Company

By: 

Title: Jason Reid, Attorney-In-Fact

Address of Surety for Service of Notice and/or Process:

Liberty Mutual Surety
6030 West Oaks #200
Rocklin, CA 95765

NOTE: Signature of Surety must be notarized and must be accompanied by a duly authorized power of attorney if executing as attorney-in-fact for Surety.

APPROVED AS TO FORM BY PLACER COUNTY COUNSEL

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT


A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

County of Placer

On 04/26/2023 before me, P. Jarvis, Notary Public,
Date Insert Name of Notary exactly as it appears on the official seal

personally appeared **Jason Reid**
Name(s) of Signer(s)



Place Notary Seal Above

who proved to me on the basis of satisfactory evidence to be the person(~~s~~) whose name(~~s~~) is/~~are~~ subscribed to the within instrument and acknowledged to me that he/~~she~~/they executed the same in his/~~her~~/their authorized capacity(~~ies~~), and that by his/~~her~~/their signature(~~s~~) on the instrument the person(~~s~~), or the entity upon behalf of which the person(~~s~~) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

Witness my hand and official seal.

Signature [Signature]
Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of the form to another document.

Description of Attached Document

Title or Type of Document: _____


Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

- Individual
- Corporate Officer — Title(s): _____
- Partner Limited General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: _____



Signer is Representing:

Signer's Name: _____

- Individual
- Corporate Officer — Title(s): _____
- Partner Limited General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: _____



Signer is Representing:



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

Certificate No: 8207307-988650

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Jason Reid, Kendal L. Hill, M. Quintanilla, Naren Kang, P. Jarvis, Jason Reid

all of the city of Sacramento state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 24th day of May, 2022.



Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

By: David M. Carey, Assistant Secretary

State of PENNSYLVANIA ss
County of MONTGOMERY

On this 7th day of July, 2022 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.



Commonwealth of Pennsylvania - Notary Seal
Teresa Pastella, Notary Public
Montgomery County
My commission expires March 28, 2025
Commission number 1126044
Member, Pennsylvania Association of Notaries

By: Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 26th day of April, 2023



By: Renee C. Llewellyn, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

For bond and/or Power of Attorney (POA) verification inquiries, please call 610-832-8240 or email HOSUR@libertymutual.com.



Procurement Services Division
2964 Richardson Drive ▪ Auburn, CA 95603
(530) 886-2122

20348 - Twilight Ride Access and Park/Trailhead

Opening Date: April 14, 2023 12:00 PM

Closing Date: May 24, 2023 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division
2964 Richardson Drive
Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. **UNSIGNED OR LATE BIDS WILL BE REJECTED.**

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: _____

Mailing Address: _____

City/State/Zip: _____

Contact Person: _____

Telephone: _____

Email: _____

SIGNATURE: _____

DATE: _____

Title: _____

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

Vendor Details

Bid Number: 20348

Vendor Name: Schreder & Brandt MFG, Inc

Company Name: Schreder & Brandt MFG, Inc
Address: P.O. Box 6310
Chico, CA 95927
Contact: Jackie Pravong
Email: Jackie@schrederandbrandt.com
Phone: 530-899-1104
Fax: 530-899-2683
HST#: 097-0225-9

Submission Details

Created On: Tuesday May 16, 2023 15:36:14
Submitted On: Wednesday May 24, 2023 10:51:15
Submitted By: Jackie Pravong
Email: Jackie@schrederandbrandt.com
Transaction #: 4b55a3cf-7937-4d3b-a523-c005705efb09
Submitter's IP Address: 174.87.101.110

Schedule of Prices

Bid Pricing Table

INSTRUCTIONS:

The foregoing sum includes all costs of the Work, including labor, tools, materials, transportation, equipment, and services necessary to complete said Work in its entirety, including costs of bonds and insurance, and State of California and local sales or use taxes, and license fees, if any.

- Asterisk (*) denotes a Mandatory field.
- Do not enter \$0.00 unless you are offering the item or service at no cost, or it is otherwise included in your total cost.

Line Item	Description	Unit	Unit Quantity	Unit Price *	Total Price
1	Construction Staging and Mobilization	LS	1	\$46,610.0000	\$ 46,610.00
2	Traffic Control Systems	LS	1	\$17,700.0000	\$ 17,700.00
3	Construction Layout and Staking	LS	1	\$11,800.0000	\$ 11,800.00
4	Tree Protection Fencing	LF	3694	\$5.4300	\$ 20,058.42
5	Erosion Control	LS	1	\$35,400.0000	\$ 35,400.00
6	Remove - Fencing	LF	510	\$8.2600	\$ 4,212.60
7	Remove - Gravel	SF	7175	\$1.1800	\$ 8,466.50
8	Remove - Large Tree (10"+)	EA	12	\$1,770.0000	\$ 21,240.00
9	Clearing and Grubbing	AC	8.3	\$13,384.0000	\$ 111,087.20
10	Excavation and Grading	CY (f)	10500	\$32.8200	\$ 344,610.00
11	Rock Excavation	CY	20	\$590.0000	\$ 11,800.00
12	Remove Unsuitable Material	CY	20	\$64.9000	\$ 1,298.00
13	Below Ground Water Tank System	EA	1	\$114,371.5000	\$ 114,371.50
14	Domestic Water Holding Tank System	EA	1	\$11,800.0000	\$ 11,800.00
15	Diaphragm Well Tank	EA	1	\$6,490.0000	\$ 6,490.00
16	Domestic Booster Pump	EA	1	\$14,160.0000	\$ 14,160.00
17	1" Water Line (PVC Sch 80)	LF	939	\$47.2000	\$ 44,320.80
18	6" Fire Water Line (C900 PVC)	LF	381	\$177.0000	\$ 67,437.00
19	Septic System - 7,000 gal gravity septic tank	EA	1	\$100,054.0000	\$ 100,054.00
20	Septic System - Secondary tank	EA	1	\$215,379.0000	\$ 215,379.00
21	Septic System - 6,000 gal dosing tank	EA	1	\$100,919.5000	\$ 100,919.50
22	Septic System - 4" PVC-SDR35	LF	522	\$76.6000	\$ 39,985.20
23	Septic System - GeoFlow Leach Field	LS	1	\$101,203.8800	\$ 101,203.88
24	Restroom	EA	1	\$187,620.0000	\$ 187,620.00
25	Ranger Station	EA	1	\$133,340.0000	\$ 133,340.00
26	Paving - Asphalt (3.5"AC / 10"AB)	SF	105058	\$7.4900	\$ 786,884.42
27	Paving - Concrete	SF	733	\$34.2200	\$ 25,083.26
28	Paving - Gravel (15"AB)	SF	38722	\$5.3100	\$ 205,613.82
29	Paving - Gravel (6" AB)	SF	4715	\$6.1400	\$ 28,950.10
30	Paving - Permeable Pavement	SF	15140	\$16.5200	\$ 250,112.80
31	Paving - Decomposed Granite Paths	SF	8900	\$17.1100	\$ 152,279.00
32	Culvert (12" CMP)	LF	55	\$188.8000	\$ 10,384.00
33	Culvert (30" CMP)	LF	106	\$200.6000	\$ 21,263.60
34	Culvert (48" CMP)	LF	86	\$295.0000	\$ 25,370.00
35	Culvert (60" CMP)	LF	50	\$513.3000	\$ 25,665.00
36	Open Metal Pipe Drainage Inlet	EA	1	\$1,416.0000	\$ 1,416.00
37	Flared End Section with rip rap	EA	6	\$1,770.0000	\$ 10,620.00
38	Storm Drain Manhole	EA	1	\$8,000.0000	\$ 8,000.00
39	Bio-Swales	SF	3252	\$9.7900	\$ 31,837.08
40	REMOVED PER ADDENDUM 5	Allow	0	\$0.0000	\$ 0.00
41	Electrical Connection	EA	1	\$36,300.0000	\$ 36,300.00
42	Electrical - Metering Pedestal and Pad	EA	1	\$62,000.0000	\$ 62,000.00
43	REMOVED PER ADDENDUM 5	EA	0	\$0.0000	\$ 0.00
44	REMOVED PER ADDENDUM 5	LF	0	\$0.0000	\$ 0.00
45	Electrical - Pull Box	EA	11	\$3,100.0000	\$ 34,100.00
46	Electrical - Trenching, Conduit, and Wiring	LF	751	\$147.0000	\$ 110,397.00
47	Security Communication Conduit	LS	1	\$18,700.0000	\$ 18,700.00
48	Gate - Entry	EA	1	\$39,955.9800	\$ 39,955.98

49	Gate - Access	EA	6	\$9,747.9800	\$ 58,487.88
50	Gate - Trail Head	EA	1	\$8,474.7600	\$ 8,474.76
51	Gate - Cattle Guard	EA	1	\$9,747.9800	\$ 9,747.98
52	Wire Mesh Fence	LF	5841	\$34.1000	\$ 199,178.10
53	Thermoplastic - Striping Paint	LF	1205	\$5.4300	\$ 6,543.15
54	Signage - On Post	EA	5	\$531.0000	\$ 2,655.00
55	Signage - Grant Sign	EA	1	\$4,366.0000	\$ 4,366.00
56	Signage - Temporary Construction Sign	EA	1	\$3,186.0000	\$ 3,186.00
57	Furnishing - Kiosk	EA	1	\$33,453.0000	\$ 33,453.00
58	Furnishing - 8' Picnic Table	EA	4	\$1,475.0000	\$ 5,900.00
59	Furnishing - Boulders	EA	125	\$342.2000	\$ 42,775.00
60	Furnishing - Trash and Recycle Receptacles	EA	2	\$2,360.0000	\$ 4,720.00
61	Furnishing - Hitching Post	EA	2	\$3,186.0000	\$ 6,372.00
62	Furnishing - Equestrian Waterer	EA	2	\$2,478.0000	\$ 4,956.00
63	Furnishing - Mounting Block	EA	4	\$708.0000	\$ 2,832.00
64	Furnishing - Bike Racks	EA	2	\$1,180.0000	\$ 2,360.00
65	Furnishing - Wheel Stops (Recycled Rubber)	EA	54	\$147.5000	\$ 7,965.00
66	Irrigation - Connection	EA	1	\$1,770.0000	\$ 1,770.00
67	Irrigation - Booster Pump System	EA	1	\$47,200.0000	\$ 47,200.00
68	Irrigation - Controller	EA	1	\$3,540.0000	\$ 3,540.00
69	Irrigation - Weather Sensor	EA	1	\$330.4000	\$ 330.40
70	Irrigation - Sleeve	LS	1	\$17,700.0000	\$ 17,700.00
71	Irrigation - Mainline	LF (f)	3300	\$21.2400	\$ 70,092.00
72	Irrigation - Master Valve	EA	1	\$519.2000	\$ 519.20
73	Irrigation - Flow Sensor	EA	1	\$867.3000	\$ 867.30
74	Irrigation - Gate Valve	EA	6	\$826.0000	\$ 4,956.00
75	Irrigation - Quick Coupling Valve	EA	3	\$554.6000	\$ 1,663.80
76	Irrigation - Control Valve	EA	10	\$590.0000	\$ 5,900.00
77	Irrigation - Drip Emitter	SF (f)	21779	\$5.9000	\$ 128,496.10
78	Irrigation - Drip Tree Ring	EA	62	\$118.0000	\$ 7,316.00
79	Soil Preparation and Amendments	SF (f)	20561	\$1.7700	\$ 36,392.97
80	Planting - Trees, 15 Gallon	EA	62	\$236.0000	\$ 14,632.00
81	Planting - Shrubs, 5 Gallon	EA	136	\$47.2000	\$ 6,419.20
82	Planting - Shrubs, 1 Gallon	EA	274	\$17.7000	\$ 4,849.80
83	Planting - Hydroseeding	SF	87859	\$0.4700	\$ 41,293.73
84	Bark Mulch	SF	21789	\$1.5300	\$ 33,337.17
85	6 Month Maintenance	LS	1	\$17,700.0000	\$ 17,700.00
86	AC Dike	LF	217	\$12.6900	\$ 2,753.73
87	Asphalt Wheel Stop	LF	460	\$12.6900	\$ 5,837.40
88	4-Inch AC over 13-Inch AB	SF	3358	\$13.9700	\$ 46,911.26
89	Rock-Lined Ditch	LF	69	\$41.3000	\$ 2,849.70
90	Truncated Domes	SF	156	\$75.5200	\$ 11,781.12
91	Irrigation - Backflow Preventor 1"	EA	1	\$4,720.0000	\$ 4,720.00
92	2" Air Relief Valve	EA	1	\$542.8000	\$ 542.80
93	2' Shoulder - Class 2 AB - 14" Depth	SF	10838	\$4.4700	\$ 48,445.86
Subtotal:					\$ 4,629,085.07

Additive Alternate 1 - Shade Structure

INSTRUCTIONS:

The foregoing sum includes all costs of the Work, including labor, tools, materials, transportation, equipment, and services necessary to complete said Work in its entirety, including costs of bonds and insurance, and State of California and local sales or use taxes, and license fees, if any.

• Asterisk (*) denotes a Mandatory field.

• Do not enter \$0.00 unless you are offering the item or service at no cost, or it is otherwise included in your total cost.

Line Item	Description	Unit	Unit Quantity	Unit Price *	Total Price
1	Shade Shelter	LS	1	\$120,000.0000	\$ 120,000.00
2	Electrical - Outlet and wiring	LS	1	\$21,000.0000	\$ 21,000.00

Additive Alternate 2 - Underground Electrical

INSTRUCTIONS:

The foregoing sum includes all costs of the Work, including labor, tools, materials, transportation, equipment, and services necessary to complete said Work in its entirety, including costs of bonds and insurance, and State of California and local sales or use taxes, and license fees, if any.

• Asterisk (*) denotes a Mandatory field.

• Do not enter \$0.00 unless you are offering the item or service at no cost, or it is otherwise included in your total cost.

Line Item	Description	Unit	Quantity	Unit Price *	Total
1	Primary Trenching and 5" Conduit	LF	1150	\$116.0000	\$ 133,400.00

Summary Table

Bid Form	Amount
Bid Pricing Table	\$ 4,629,085.07
Subtotal Contract Amount:	\$ 4,629,085.07

List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
None	None	None	None

Contractor License and PWC Registration Numbers

Contractor License

The successful bidder shall possess a valid Contractor License issued by the State of California at the time of opening of the bids and for the duration of the contract. Provide your license information below.

Department of Industrial Relations Public Works Contractor (PWC) Registration

All contractors and subcontractors who bid on public works projects must be registered with the Department of Industrial Relations, pursuant to Labor Code section 1725.5.

Provide your PWC registration number below.

License Type *	License Number *	License Expiration Date *	PWC (DIR) Registration Number *	*
A& B	748129	10/31/23	1000054582	*

List of Subcontractors

Enter firm name, city, state, California contractor license number, and public works contractor registration number for each subcontractor performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104). If no subcontractors will be used, enter "None".

Line Item	Business Name	Location City	State	California Contractor License	Public Works Contractor DIR Registration Number	DBE (Y/N)
1	Bob's Tree Company	Weimar	CA	1234567	98765432	Yes
2	Ben's Paving	Penryn	CA	99991010	53074535	No

Line Item	Business Name *	Location City *	State *	California Contractor License Number *	Public Works Contractor DIR Registration Number *
1	Biondi Paving	Sacramento	CA	505422	1000000016
2	Marina Landscape	Lathrop	CA	492862	1000000079
3	Sierra Traffic Markings	Roseville	CA	755317	1000002783
4	Verux	Sacramento	CA	1229840	1000001353
5	A.C. Dike Co.	Lincoln	Ca	407417	1000005929
6	Pisor Fence	Citrus Heights	CA	316128	1000003166
7	Stuebaker Electric	Loomis	CA	95726	1000003360
8	R. L . Ziegenbein	Alamo ,	CA	322200	1000007127

Portion of Work Subcontracted

Enter firm name, bid item numbers, percentage of each bid item numbers, and description of work for each of your subcontractors performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Item Field:

- Enter single bid item numbers and percentage of bid item performed by subcontractor on each line of the Subcontractor List. Do not enter words in the Item Number field.

Description Field:

- If the percentage of the bid item work is less than 100%, list the description of the portion of work to be subcontracted (Eg. tree removal portion of clear and grub Bid Item 1).
- List sequential items that are 100% in a range as follows: Items 77-80.
- List non-sequential items that are 100% in a list separated by commas as follows: Items 95, 97, 99.
- If no subcontractors will be used for this project, enter "None".

Subcontractor	Item	Percentage (%)	Description
Bob's Tree Co.	1	50%	Tree Removal
Ben's Paving	23-35, 37, 39, 41	100%	

Subcontractor	Item	Percentage (%)	Description
Sierra Traffic Markings Inc.	53, 54, 65	100%	Striping , Sign , Wheelstops
Biondi Paving	26,27,30,88	100%	Paving Asphalt & Concrete
A.C. Dike	86,87	75%	Asphalt Dike & Wheel Stop
Marina Landscaping	66,67,68,69,70,71,72,73,74,75,76,77,78,79,80,81,82,83,84,85,91,92,31,39,59,58,60,64,	100 %	All work associated with the item # noted
Outdoor Creations	58	50	Material only Contractor installed
Pisor Fence	48,49,50,51,52	100	Fencing & Gates
CXT	24, 25	50	Providing Restroom Building & Ranger Station
Stuebaker	42,45,46,47,67, Add Alt 2	100%	Providing all Electrical as per plan
R.L Ziegenbein Construction	Installation of items # 24, 26 , Ad Alt 1 Installation	50	Installation of items # 24, 26 , Ad Alt 1 Installation

Documents

- [Non-Collusion Affidavit](#) - non collusion affidavit.pdf - Tuesday May 23, 2023 16:51:29
- [Statement of Experience](#) - TWILIGHT STATEMENT OF EXPERIENCE.pdf - Tuesday May 23, 2023 16:45:46
- [Public Contract Code Statements](#) - PUBLIC CONTRACT CODE STATEMENT.pdf - Tuesday May 23, 2023 16:52:48
- [Bid Security Election Form](#) - BID SECURITY ELECTION FORM.pdf - Tuesday May 23, 2023 16:53:53
- [Additional Document](#) - signed bid form.pdf - Wednesday May 24, 2023 10:50:41

BID SECURITY

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

Electronic Bid Submissions:

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). ****SEE BELOW****
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). ****SEE BELOW****
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

****The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.**

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. **DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.**

Hard Copy Bid Submissions:

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- [Bid Bond / Security](#) - BIDDERS BOND.pdf - Tuesday May 23, 2023 16:54:52

Addenda, Terms and Conditions

I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company. - Seward Schreder, President, Schreder & Brandt MFG, Inc

The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. Yes No

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "I have reviewed this addendum" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
20348 Addendum 5 Tue May 16 2023 04:19 PM	<input checked="" type="checkbox"/>	--
20348 Addendum 4 Thu May 11 2023 10:21 AM	<input checked="" type="checkbox"/>	--
20348 Addendum 3 Tue May 9 2023 08:40 AM	<input checked="" type="checkbox"/>	--
20348 Addendum 2 Thu May 4 2023 11:27 AM	<input checked="" type="checkbox"/>	--
20348 Addendum 1 Thu April 27 2023 02:48 PM	<input checked="" type="checkbox"/>	--

NONCOLLUSION AFFIDAVIT

State of California)
) ss.

County of BUTTE)

SEWARD L. SCHREDER, being first duly sworn, deposes and says that he or she is
PRESIDENT of SCHREDER & BOND the party making the foregoing bid that the bid is not made
in the interest of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not
directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not
directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a
sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or
indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the
bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of
any other bidder, or to secure any advantage against the public body awarding the contract of anyone
interested in the proposed contract; that all statements contained in the bid are true; and, further, that
the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the
contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to
any corporation, partnership, company association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

Signature: _____
Title: PRESIDENT
Date: MAY 8, 2023

Subscribed and sworn to before me this 8 day of May, 2023

Signature of Notary Public
See Attached

CALIFORNIA JURAT

GOVERNMENT CODE § 8202



A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California


County of B. H. C.

Subscribed and sworn to (or affirmed) before me on this 8th day of May, 2023, by
Date Month Year

(1) Seward C. Schröder

(and (2) _____),
Name(s) of Signer(s)

proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me.



Place Notary Seal and/or Stamp Above

Signature [Handwritten Signature]
Signature of Notary Public

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Non-Collusion Affidavit

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____



STATEMENT OF EXPERIENCE

The bidder has been engaged in the contracting business, under the present business name for 24 years.

Experience in work of a nature similar to that covered in the proposal extends over a period of 24 years.

The bidder, as a contractor, has never failed to satisfactorily complete a contract awarded to it, except as follows:


N/A

The following contracts have been satisfactorily completed in the last five years for the persons, firm or authority indicated, and to whom reference is made:

<u>Year</u>	<u>Owner/Address</u>	<u>Type of Work</u>	<u>Contract Amt.</u>
2022	Griffin Technology Academies 233 Hobbs Ave, Valljo, CA	Site work, installation 8 modular classrooms & 1 restroom building, utilities, concrete, paving, striping, fencing and electrical.	\$ 1,049,000.00
2022	Twin Rivers Unified School District 3222 Winona Way, North Highlands, CA	Site work & installation of 5 modular classrooms, restoration of existing site, paving, concrete, paving, utilities, striping and signage.	\$ 908,700.00
2022	Roseville Joint Union High School District 2 Tiger Way, Roseville, CA	Site work, installation on modular restroom and utilities. Paving & striping of parking lot, concrete and electrical.	\$ 166,921.00
2022	Vacaville Unified School District 401 Nut Tree Road, Vacaville, CA	Site work & installation of 8 modular classrooms and 1 modular restroom. Site utilities, electrical paving, concrete, striping, signage and fencing	\$ 2,364,000.00
2022	Vacaville Unified School District 401 Nut Tree Road, Vacaville, CA	Site work & accessibility improvements to include concrete, paving, striping & signage. Classroom technology improvements, electrical and low voltage.	\$ 3,868,480.00
2021	Chico Area Parks & Recreation District 545 Vallombrosia Ave, Chico, CA	Construction of new park including playground features, picnic areas, landscaping, concrete walkways, site lighting and irrigation.	\$ 1,653,781.00
2020	Jefferson Elem. School District 101 Licoln Ave, Daly City, CA	Site improvements for new modular buildings to include, paving, striping, utilities, concrete walkways to new modulars.	\$ 1,512,329.00
2019	Santa Cruz City Schools 1231 Bay Street, Santa Cruz, CA	Site work for the installation of modular classrooms. Utilities, electrical, landscaping, paving, striping & concrete, fencing & signage.	\$ 1,510,342.00

I declare under penalty of perjury that the foregoing is true and correct.

(Signature of contractor.)



Seward L. Scheerer

PUBLIC CONTRACT CODE


Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has , has not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The above Statement is part of the Bid. Signing this Bid on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

SCHREDER & BRANDT MFG. INC.
NAME OF COMPANY

SEWARD L. SCHREDER
PRINT NAME OF BIDDER


(Signature of Bidder)

Dated: MAY 8, 2023

Public Contract Code Section 10162 Questionnaire

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

Yes _____ No

If the answer is yes, explain the circumstances in the following space.

Public Contract Code 10232 Statement

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid. Signing this form on the signature portion thereof shall also constitute signature of this Statement and Questionnaire.

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

CALIFORNIA JURAT

GOVERNMENT CODE § 8202



A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California


County of Butte

Subscribed and sworn to (or affirmed) before me on this 8th day of May, 2023, by
Date Month Year

(1) Seward L. Schreder

(and (2) _____),
Name(s) of Signer(s)

proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me.



Signature [Handwritten Signature]
Signature of Notary Public

Place Notary Seal and/or Stamp Above

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Public Contract Code

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____



BID SECURITY ELECTION FORM

Bidders who submit electronic bids shall complete and submit this Bid Security Election Form with their bids. This form is not required for hard copy bid submissions. Bidders are advised to read the section of this bid titled: "Security Instructions" on bids&tenders™.

Name of Bidder (Firm): SCHROEDER & BRAND MFG. INC.

Accompanying this Bid is: BIDDER'S BOND (security type)

in an amount equal to at least ten percent of the total bid amount.

(NOTICE: INSERT THE WORDS ABOVE OF ONE OF THE FOLLOWING SECURITY TYPES: "CASH(\$_____)," "CASHIER'S CHECK," "CERTIFIED CHECK," "BIDDER'S BOND," OR "DIGITAL BID BOND" AS THE CASE MAY BE.)

Bidder acknowledges the requirement that the bid security type indicated by the bidder above must match the actual security type submitted by the bidder, and that a "mismatch" between the two will render his/her bid non-responsive.

BIDDER'S BOND

KNOW ALL PERSONS BY THESE PRESENTS:

That we, the undersigned Contractor and Surety, are held and firmly bound unto the County of Placer in the sum of ten percent (10%) of the total amount of the bid of the Contractor, submitted by said Contractor to the County of Placer for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors and administrators, successors or assigns, jointly and severally, firmly by these presents. In no event shall the liability of the Surety hereunder exceed the sum of Ten Percent of the Total Amount of the Bid Dollars (\$ ^{10% of the Total} ~~Amount of the Bid~~). The condition of this obligation is such that the above Contractor has submitted the above-mentioned bid to the County of Placer for certain work specifically described as:

CONSTRUCTION OF THE TWILIGHT RIDE ACCESS AND TRAILHEAD/PARKING AREA

NOW, THEREFORE, if said Contractor is awarded the above-mentioned contract, and within the time and manner required by the contract documents, enters into a written contract in accordance with the bid, and files the required bonds and insurance certificate, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.

IN WITNESS WHEREOF, We have hereunto set our hands and seals on this 8th day of May, 2023.

CONTRACTOR:

Schreder & Brandt MFG, Inc.

By: _____

Title: SEWARD L. SCHREDER - PRESIDENT

SURETY:

Hartford Fire Insurance Company

By: _____

Title: Erin Brown, Attorney-In-Fact

Address of Surety for Service of Notice and/or Process:

Hartford Fire Insurance Company

One Hartford Plaza

Hartford, CT 06155-001

NOTE: Signature of Surety must be notarized and must be accompanied by a duly authorized power of attorney if executing as attorney-in-fact for Surety.

APPROVED AS TO FORM BY PLACER COUNTY COUNSEL

County of Placer
CONSTRUCTION OF THE TWILIGHT RIDE ACCESS AND
TRAILHEAD/PARKING AREA
Bid No. 20348 - Project No. PJ01833

CALIFORNIA ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.


State of California }
County of Butte }

On May 8th, 2023 before me, K. Carmichael-Buell, Notary Public,
Date Here Insert Name and Title of the Officer
personally appeared Seward L. Schröder
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Place Notary Seal and/or Stamp Above

Signature [Handwritten Signature]
Signature of Notary Public

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Bid Bond
Document Date: _____ Number of Pages: _____
Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____ Signer's Name: _____
 Corporate Officer – Title(s): _____ Corporate Officer – Title(s): _____
 Partner – Limited General Partner – Limited General
 Individual Attorney in Fact Individual Attorney in Fact
 Trustee Guardian or Conservator Trustee Guardian or Conservator
 Other: _____ Other: _____
Signer is Representing: _____ Signer is Representing: _____

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California)

County of Los Angeles)

On MAY 08 2023 before me, D. Garcia, Notary Public
Date Here Insert Name and Title of the Officer

Personally appeared Erin Brown
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature [Handwritten Signature]
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document Document Date

Number of Pages Signer(s) Other Than Named Above

Capacity(ies) Claimed by Signer(s)

- Signer's Name
Corporate Officer—Title(s)
Partner Limited General
Individual Attorney in Fact
Trustee Guardian or Conservator
Other

- Signer's Name
Corporate Officer—Title(s)
Partner Limited General
Individual Attorney in Fact
Trustee Guardian or Conservator
Other

Signer Is Representing

Signer Is Representing

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

BOND, T-11

One Hartford Plaza

Hartford, Connecticut 06155

Bond.Claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: LOCKTON INSURANCE BROKERS LLC

Agency Code: 72-251265

- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, up to the amount of Unlimited :

Martha Barreras, Michelle Haase, Janina Monroe of Irvine CA, B. Aleman, Erin Brown, Sarah Campbell, Lisa Crail, D. Garcia, Simone Gerhard, Emily Newell, Timothy J. Noonan, Jennifer Ochs, Aidan Smock, Edward C. Spector, Ethan Spector, Marina Tapia, Adriana Valenzuela, KD Wapato of LOS ANGELES, California

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 23, 2016 the Companies have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



Shelby Wiggins

Shelby Wiggins, Assistant Secretary

Joelle L. LaPier

Joelle L. LaPier, Assistant Vice President

STATE OF FLORIDA

COUNTY OF SEMINOLE

ss. Lake Mary

On this 20th day of May, 2021, before me personally came Joelle LaPier, to me known, who being by me duly sworn, did depose and say: that (s)he resides in Seminole County, State of Florida; that (s)he is the Assistant Vice President of the Companies, the corporations described in and which executed the above Instrument; that (s)he knows the seals of the said corporations; that the seals affixed to the said Instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that (s)he signed his/her name thereto by like authority.



Jessica Ciccone

Jessica Ciccone
My Commission HH 122280
Expires June 20, 2025

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of **MAY 08 2023**

Signed and sealed in Lake Mary, Florida.



Keith D. Dozols

Keith D. Dozols, Assistant Vice President



Procurement Services Division
2964 Richardson Drive - Auburn, CA 95603
(530) 886-2122

20348 - Twilight Ride Access and Park/Trailhead

Opening Date: April 14, 2023 12:00 PM

Closing Date: May 24, 2023 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division
2964 Richardson Drive
Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. UNSIGNED OR LATE BIDS WILL BE REJECTED.

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: SCHREDER & BRANDT MFG. INC.
Mailing Address: P.O. Box 6310
City/State/Zip: CHICO, CA 95927
Contact Person: CAROLYN ATKINSON
Telephone: 530-899-1104
Email: CAROLYN@SCHREDERANDBRANDT.COM
SIGNATURE: [Handwritten Signature]
DATE: 5-23-2023
Title: SEWARD L. SCHREDER

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

Registering with the Bidding System

You are strongly urged when creating or updating a Bidding System Vendor account to add additional company contacts to create their own login to the Bidding System. This will permit your invited contacts that have created their own login to manage (register, submit, edit and withdraw) Bids for which your Company is a Registered Plan Taker. In the event you are out of the office due to vacation, illness, etc. these additional contacts may act on your Company's behalf and have the authority to receive addendum notifications from the Bidding System, and where permitted by the terms and conditions of the Bid Call Document, to submit Bids electronically through the Bidding System and/or withdraw, edit, or acknowledge addendums on your behalf.

Do not include any additional contacts that you do not want to have access to view, edit, submit and/or withdraw a bid on your behalf, or who may be in direct competition with your company. For example, another division of your company that could compete for the same Bid Opportunity.

If you are an "Invited" company (not already registered in the Bidding System) it is imperative that you create your login from the link contained in the email invitation. Do NOT go directly to <https://placercounty.bidsandtenders.net> website and create a separate vendor account.

Electronic Bidding Instructions

The following instructions are for Electronic Submissions Only. Refer to the Bid Document(s) for submitting in Hard Copy.

ELECTRONIC BID SUBMISSIONS shall be received by the Bidding System, no later than the time specified in the Bid Document.

All Bidders who wish to respond to a Bid shall have a Bidding System Vendor account and may be required to be a registered as a Plan Taker for a Bid opportunity, which will enable the Bidder to download the Bid Documents, to receive Addendum email notifications, download Addendums, and to submit their bid electronically through the Bidding System.

Bidders are cautioned that the timing of their Bid Submission is based on when the Bid is RECEIVED by the Bidding System, not when a Bid is submitted by a Bidder, as Bid transmission can be delayed in an "Internet Traffic Jam" due to file transfer size, transmission speed, etc.

For the above reasons, the County recommends that Bidders allow sufficient time to upload their Bid Submission and attachment(s) (if applicable) and to resolve any issues that may arise. The closing time and date shall be governed by the County's Bidding System web clock.

The Bidding System will send a confirmation email to the Bidder advising that their bid was submitted successfully.

If you do not receive a confirmation email, contact technical support at bids&tenders via email: support@bidsandtenders.org or at 1-800-594-4798

Late Bids shall not be accepted by the County's Bidding System.

To ensure receipt of the latest information and updates via email regarding this bid, or if a Bidder has obtained this Bid Document from a third party, the Bidder shall create a Bidding System Vendor account for the bid opportunity at <https://placercounty.bidsandtenders.net>

File Uploads

All electronic files uploaded to this site must be in a common format accessible by software programs used by the County. Common formats are: Microsoft Word (.doc or .docx), Microsoft Excel (.xls or .xlsx), Microsoft Power Point (.ppt or pptx), or Adobe Portable Document Format (.pdf). PDF format is the most preferred. Bidders shall not secure, password protect, or lock uploaded files; the County must be able to open and view the contents of the file. Bidders shall not disable or restrict the ability of the County to print, save, or copy the contents of an uploaded file. Scanned documents or images must be of sufficient quality, no less than 150 dpi, to allow for reading or interpreting the words, drawings, images, or sketches. The County may disqualify any bid response that does not meet the above criteria.

Addendums

Bidders shall acknowledge receipt of any addendum (if required) when submitting their Bid through the Bidding System. Bidders shall check the box for each required addendum and any applicable required attachment that has been issued before a Bidder can submit their Bid submission online.

Addendums will be issued through the Bidding System not less than four (4) County working days prior to Closing Time and Date.

In the event an addendum is issued in less than four (4) County working days prior to Closing Time and Date, it shall include an extension of the Closing Time and Date. It is the responsibility of the Bidder to have received all Addendums that have been issued. Bidders should check online at <https://placercounty.bidsandtenders.net> prior to submitting their Bid and up until Bid closing time and date to verify whether additional addendums have been issued.

If a Bidder submits their bid at any time prior to the bid closing and an addendum is issued by the County, the Bidding System shall WITHDRAW their Bid submission and change their Bid submission to an INCOMPLETE STATUS (NOT accepted by the County). The Withdrawn Bid can be viewed by the Bidder in the "MY BIDS" section of the Bidding System.

At that time, the Bidder is solely responsible to make any required adjustments to their Bid; acknowledge the addendum (if required); and ensure the re-submitted Bid is RECEIVED by the Bidding System by the specified Closing Time and Date.

Withdrawal/Edit of Bids



Procurement Services Division
2964 Richardson Drive • Auburn, CA 95603
(530) 886-2122

20348 - Twilight Ride Access and Park/Trailhead

Opening Date: April 14, 2023 12:00 PM

Closing Date: May 24, 2023 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division
2964 Richardson Drive
Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. **UNSIGNED OR LATE BIDS WILL BE REJECTED.**

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: _____

Mailing Address: _____

City/State/Zip: _____

Contact Person: _____

Telephone: _____

Email: _____

SIGNATURE: _____

DATE: _____

Title: _____

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

Vendor Details

Bid Number: 20348

Vendor Name: Western Engineering Contractors, Inc.

Company Name: Western Engineering Contractors, Inc.
Address: 3171 Rippey Road
Loomis, California 95650
Contact: Josh Wertz
Email: jwertz@westeng.com
Phone: 916-652-3990
Fax: 916-652-3995
HST#:

Submission Details

Created On: Wednesday May 03, 2023 15:39:26
Submitted On: Wednesday May 24, 2023 10:56:12
Submitted By: Josh Wertz
Email: jwertz@westeng.com
Transaction #: 503a8784-9016-4f95-990e-efaadc0429d7
Submitter's IP Address: 104.220.245.242

Schedule of Prices

Bid Pricing Table

INSTRUCTIONS:

The foregoing sum includes all costs of the Work, including labor, tools, materials, transportation, equipment, and services necessary to complete said Work in its entirety, including costs of bonds and insurance, and State of California and local sales or use taxes, and license fees, if any.

- Asterisk (*) denotes a Mandatory field.
- Do not enter \$0.00 unless you are offering the item or service at no cost, or it is otherwise included in your total cost.

Line Item	Description	Unit	Unit Quantity	Unit Price *	Total Price
1	Construction Staging and Mobilization	LS	1	\$243,500.5600	\$ 243,500.56
2	Traffic Control Systems	LS	1	\$15,000.0000	\$ 15,000.00
3	Construction Layout and Staking	LS	1	\$33,000.0000	\$ 33,000.00
4	Tree Protection Fencing	LF	3694	\$7.9000	\$ 29,182.60
5	Erosion Control	LS	1	\$135,000.0000	\$ 135,000.00
6	Remove - Fencing	LF	510	\$7.4000	\$ 3,774.00
7	Remove - Gravel	SF	7175	\$0.2900	\$ 2,080.75
8	Remove - Large Tree (10"+)	EA	12	\$2,800.0000	\$ 33,600.00
9	Clearing and Grubbing	AC	8.3	\$3,300.0000	\$ 27,390.00
10	Excavation and Grading	CY (f)	10500	\$23.0000	\$ 241,500.00
11	Rock Excavation	CY	20	\$445.0000	\$ 8,900.00
12	Remove Unsuitable Material	CY	20	\$120.0000	\$ 2,400.00
13	Below Ground Water Tank System	EA	1	\$103,000.0000	\$ 103,000.00
14	Domestic Water Holding Tank System	EA	1	\$16,500.0000	\$ 16,500.00
15	Diaphragm Well Tank	EA	1	\$3,650.0000	\$ 3,650.00
16	Domestic Booster Pump	EA	1	\$15,000.0000	\$ 15,000.00
17	1" Water Line (PVC Sch 80)	LF	939	\$49.0000	\$ 46,011.00
18	6" Fire Water Line (C900 PVC)	LF	381	\$103.0000	\$ 39,243.00
19	Septic System - 7,000 gal gravity septic tank	EA	1	\$78,000.0000	\$ 78,000.00
20	Septic System - Secondary tank	EA	1	\$179,000.0000	\$ 179,000.00
21	Septic System - 6,000 gal dosing tank	EA	1	\$75,000.0000	\$ 75,000.00
22	Septic System - 4" PVC-SDR35	LF	522	\$63.0000	\$ 32,886.00
23	Septic System - GeoFlow Leach Field	LS	1	\$97,000.0000	\$ 97,000.00
24	Restroom	EA	1	\$385,000.0000	\$ 385,000.00
25	Ranger Station	EA	1	\$285,000.0000	\$ 285,000.00
26	Paving - Asphalt (3.5"AC / 10"AB)	SF	105058	\$6.5000	\$ 682,877.00
27	Paving - Concrete	SF	733	\$29.0000	\$ 21,257.00
28	Paving - Gravel (15"AB)	SF	38722	\$5.0500	\$ 195,546.10
29	Paving - Gravel (6" AB)	SF	4715	\$2.5000	\$ 11,787.50
30	Paving - Permeable Pavement	SF	15140	\$15.0000	\$ 227,100.00
31	Paving - Decomposed Granite Paths	SF	8900	\$11.0000	\$ 97,900.00
32	Culvert (12" CMP)	LF	55	\$170.0000	\$ 9,350.00
33	Culvert (30" CMP)	LF	106	\$620.0000	\$ 65,720.00
34	Culvert (48" CMP)	LF	86	\$255.0000	\$ 21,930.00
35	Culvert (60" CMP)	LF	50	\$300.0000	\$ 15,000.00
36	Open Metal Pipe Drainage Inlet	EA	1	\$4,800.0000	\$ 4,800.00
37	Flared End Section with rip rap	EA	6	\$5,700.0000	\$ 34,200.00
38	Storm Drain Manhole	EA	1	\$10,000.0000	\$ 10,000.00
39	Bio-Swales	SF	3252	\$10.0000	\$ 32,520.00
40	REMOVED PER ADDENDUM 5	Allow	0	\$0.0000	\$ 0.00
41	Electrical Connection	EA	1	\$23,000.0000	\$ 23,000.00
42	Electrical - Metering Pedestal and Pad	EA	1	\$47,000.0000	\$ 47,000.00
43	REMOVED PER ADDENDUM 5	EA	0	\$0.0000	\$ 0.00
44	REMOVED PER ADDENDUM 5	LF	0	\$0.0000	\$ 0.00
45	Electrical - Pull Box	EA	11	\$3,000.0000	\$ 33,000.00
46	Electrical - Trenching, Conduit, and Wiring	LF	751	\$137.0000	\$ 102,887.00
47	Security Communication Conduit	LS	1	\$17,000.0000	\$ 17,000.00
48	Gate - Entry	EA	1	\$37,000.0000	\$ 37,000.00

49	Gate - Access	EA	6	\$9,000.0000	\$ 54,000.00
50	Gate - Trail Head	EA	1	\$7,900.0000	\$ 7,900.00
51	Gate - Cattle Guard	EA	1	\$13,500.0000	\$ 13,500.00
52	Wire Mesh Fence	LF	5841	\$32.0000	\$ 186,912.00
53	Thermoplastic - Striping Paint	LF	1205	\$5.0000	\$ 6,025.00
54	Signage - On Post	EA	5	\$495.0000	\$ 2,475.00
55	Signage - Grant Sign	EA	1	\$1,700.0000	\$ 1,700.00
56	Signage - Temporary Construction Sign	EA	1	\$1,200.0000	\$ 1,200.00
57	Furnishing - Kiosk	EA	1	\$52,000.0000	\$ 52,000.00
58	Furnishing - 8' Picnic Table	EA	4	\$1,700.0000	\$ 6,800.00
59	Furnishing - Boulders	EA	125	\$160.0000	\$ 20,000.00
60	Furnishing - Trash and Recycle Receptacles	EA	2	\$2,700.0000	\$ 5,400.00
61	Furnishing - Hitching Post	EA	2	\$2,300.0000	\$ 4,600.00
62	Furnishing - Equestrian Waterer	EA	2	\$4,300.0000	\$ 8,600.00
63	Furnishing - Mounting Block	EA	4	\$1,600.0000	\$ 6,400.00
64	Furnishing - Bike Racks	EA	2	\$1,600.0000	\$ 3,200.00
65	Furnishing - Wheel Stops (Recycled Rubber)	EA	54	\$137.0000	\$ 7,398.00
66	Irrigation - Connection	EA	1	\$2,700.0000	\$ 2,700.00
67	Irrigation - Booster Pump System	EA	1	\$51,000.0000	\$ 51,000.00
68	Irrigation - Controller	EA	1	\$11,000.0000	\$ 11,000.00
69	Irrigation - Weather Sensor	EA	1	\$1,600.0000	\$ 1,600.00
70	Irrigation - Sleeve	LS	1	\$16,500.0000	\$ 16,500.00
71	Irrigation - Mainline	LF (f)	3300	\$11.0000	\$ 36,300.00
72	Irrigation - Master Valve	EA	1	\$3,800.0000	\$ 3,800.00
73	Irrigation - Flow Sensor	EA	1	\$2,700.0000	\$ 2,700.00
74	Irrigation - Gate Valve	EA	6	\$1,100.0000	\$ 6,600.00
75	Irrigation - Quick Coupling Valve	EA	3	\$330.0000	\$ 990.00
76	Irrigation - Control Valve	EA	10	\$550.0000	\$ 5,500.00
77	Irrigation - Drip Emitter	SF (f)	21779	\$3.3000	\$ 71,870.70
78	Irrigation - Drip Tree Ring	EA	62	\$165.0000	\$ 10,230.00
79	Soil Preparation and Amendments	SF (f)	20561	\$0.5500	\$ 11,308.55
80	Planting - Trees, 15 Gallon	EA	62	\$275.0000	\$ 17,050.00
81	Planting - Shrubs, 5 Gallon	EA	136	\$44.0000	\$ 5,984.00
82	Planting - Shrubs, 1 Gallon	EA	274	\$28.0000	\$ 7,672.00
83	Planting - Hydroseeding	SF	87859	\$0.2700	\$ 23,721.93
84	Bark Mulch	SF	21789	\$1.6500	\$ 35,951.85
85	6 Month Maintenance	LS	1	\$6,600.0000	\$ 6,600.00
86	AC Dike	LF	217	\$21.0000	\$ 4,557.00
87	Asphalt Wheel Stop	LF	460	\$20.0000	\$ 9,200.00
88	4-Inch AC over 13-Inch AB	SF	3358	\$12.5000	\$ 41,975.00
89	Rock-Lined Ditch	LF	69	\$40.0000	\$ 2,760.00
90	Truncated Domes	SF	156	\$63.0000	\$ 9,828.00
91	Irrigation - Backflow Preventor 1"	EA	1	\$5,000.0000	\$ 5,000.00
92	2" Air Relief Valve	EA	1	\$3,300.0000	\$ 3,300.00
93	2' Shoulder - Class 2 AB - 14" Depth	SF	10838	\$4.1700	\$ 45,194.46
Subtotal:					\$ 4,659,496.00

Additive Alternate 1 - Shade Structure

INSTRUCTIONS:

The foregoing sum includes all costs of the Work, including labor, tools, materials, transportation, equipment, and services necessary to complete said Work in its entirety, including costs of bonds and insurance, and State of California and local sales or use taxes, and license fees, if any.

• Asterisk (*) denotes a Mandatory field.

• Do not enter \$0.00 unless you are offering the item or service at no cost, or it is otherwise included in your total cost.

Line Item	Description	Unit	Unit Quantity	Unit Price *	Total Price
1	Shade Shelter	LS	1	\$175,000.0000	\$ 175,000.00
2	Electrical - Outlet and wiring	LS	1	\$19,700.0000	\$ 19,700.00

Additive Alternate 2 - Underground Electrical

INSTRUCTIONS:

The foregoing sum includes all costs of the Work, including labor, tools, materials, transportation, equipment, and services necessary to complete said Work in its entirety, including costs of bonds and insurance, and State of California and local sales or use taxes, and license fees, if any.

• Asterisk (*) denotes a Mandatory field.

• Do not enter \$0.00 unless you are offering the item or service at no cost, or it is otherwise included in your total cost.

Line Item	Description	Unit	Quantity	Unit Price *	Total
1	Primary Trenching and 5" Conduit	LF	1150	\$108.0000	\$ 124,200.00

Summary Table

Bid Form	Amount
Bid Pricing Table	\$ 4,659,496.00
Subtotal Contract Amount:	\$ 4,659,496.00

List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
None	None	None	None

Contractor License and PWC Registration Numbers

Contractor License

The successful bidder shall possess a valid Contractor License issued by the State of California at the time of opening of the bids and for the duration of the contract. Provide your license information below.

Department of Industrial Relations Public Works Contractor (PWC) Registration

All contractors and subcontractors who bid on public works projects must be registered with the Department of Industrial Relations, pursuant to Labor Code section 1725.5.

Provide your PWC registration number below.

License Type *	License Number *	License Expiration Date *	PWC (DIR) Registration Number *	
A HAZ	440681	6/30/2025	1000005538	*

List of Subcontractors

Enter firm name, city, state, California contractor license number, and public works contractor registration number for each subcontractor performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104). If no subcontractors will be used, enter "None".

Line Item	Business Name	Location City	State	California Contractor License	Public Works Contractor DIR Registration Number	DBE (Y/N)
1	Bob's Tree Company	Weimar	CA	1234567	98765432	Yes
2	Ben's Paving	Penryn	CA	99991010	53074535	No

Line Item	Business Name *	Location City *	State *	California Contractor License Number *	Public Works Contractor DIR Registration Number *
1	R. L. Ziegenbein	Alamo	CA	322200	1000007127
2	Studebaker Electric	Loomis	CA	957296	1000003360
3	Pisor Fence Division	Citrus Heights	CA	316128	1000003166
4	Clearwater Landscape	Cameron Park	CA	843399	1000000558
5	Sierra Traffic Markings	Roseville	CA	755317	1000002783
6	SSEC, Inc.	Newcastle	CA	797658	1000001336
7	Osborn Gen'l Engr	Meadow Vista	CA	648088	1000454918
8	Tyrell Resources	Redding	CA	938998	1000007965

Portion of Work Subcontracted

Enter firm name, bid item numbers, percentage of each bid item numbers, and description of work for each of your subcontractors performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Item Field:

- Enter single bid item numbers and percentage of bid item performed by subcontractor on each line of the Subcontractor List. Do not enter words in the Item Number field.

Description Field:

- If the percentage of the bid item work is less than 100%, list the description of the portion of work to be subcontracted (Eg. tree removal portion of clear and grub Bid Item 1).
- List sequential items that are 100% in a range as follows: Items 77-80.
- List non-sequential items that are 100% in a list separated by commas as follows: Items 95, 97, 99.
- If no subcontractors will be used for this project, enter "None".

Subcontractor	Item	Percentage (%)	Description
Bob's Tree Co.	1	50%	Tree Removal
Ben's Paving	23-35, 37, 39, 41	100%	

Subcontractor	Item	Percentage (%)	Description
R. L. Ziegenbein Const	24-25, 57, A1.1	55%	Structure Install
Studebaker Electric	41-42, 45-47, A1.2, A2.1, 1 (p), 67 (p), 20 (p)	100% A1.2, A2.1-100% #1-1% #67-20% #20-14%	Electrical
Pisor Fence Division	14 (p), 48-49, 50, 52	#14-50% #48-49, 50, 52-100%	Fencing
Clearwater Landscape	31 (p), 39 (p), 66-82, 84-85, 91,92	#31-30% #39-50% #66-82, 84-85, 91-92-100%	Irrigation/Planting
Sierra Traffic Markings	53-54, 65	100%	Signs/Striping
SSEC, Inc.	04 (p), 05 (p), 83	#04-80% #05-50% #83-100%	Erosion Control/Hydroseeding
Osborn Gen'l Engr.	59	100%	Furnish Boulders
Tyrell Resources	1 (p) 8	#1-2% #8-100%	MOB (partial) Tree removal

Documents

- [Non-Collusion Affidavit](#) - 01-Non-Collusion Affidavit.pdf - Tuesday May 16, 2023 08:55:35
- [Statement of Experience](#) - 02-Statement of Experience.pdf - Tuesday May 16, 2023 08:55:45
- [Public Contract Code Statements](#) - 03-Public Contract Code.pdf - Tuesday May 16, 2023 08:55:56
- [Bid Security Election Form](#) - 04-Bid Security Form.pdf - Tuesday May 16, 2023 08:56:06
- Additional Document (optional)

BID SECURITY

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

Electronic Bid Submissions:

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). ****SEE BELOW****
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). ****SEE BELOW****
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

****The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.**

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. **DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.**

Hard Copy Bid Submissions:

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- [Bid Bond / Security](#) - 05-Bid Bond.pdf - Tuesday May 16, 2023 08:56:22

Addenda, Terms and Conditions

I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company. - Josh Wertz, Vice President/COO, Western Engineering Contractors, Inc.

The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. **Yes** **No**

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document


Please check the box in the column "**I have reviewed this addendum**" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
20348 Addendum 5 Tue May 16 2023 04:19 PM	<input checked="" type="checkbox"/>	--
20348 Addendum 4 Thu May 11 2023 10:21 AM	<input checked="" type="checkbox"/>	--
20348 Addendum 3 Tue May 9 2023 08:40 AM	<input checked="" type="checkbox"/>	--
20348 Addendum 2 Thu May 4 2023 11:27 AM	<input checked="" type="checkbox"/>	--
20348 Addendum 1 Thu April 27 2023 02:48 PM	<input checked="" type="checkbox"/>	--

NONCOLLUSION AFFIDAVIT


State of California)
) ss.
County of Placer)

Josh Wertz ^{Western Engineering} being first duly sworn, deposes and says that he or she is
Vice President/COO of Contractors, Inc. the party making the foregoing bid that the bid is not made
in the interest of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not
directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not
directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a
sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or
indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the
bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of
any other bidder, or to secure any advantage against the public body awarding the contract of anyone
interested in the proposed contract; that all statements contained in the bid are true; and, further, that
the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the
contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to
any corporation, partnership, company association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

Signature: 
Title: Josh Wertz-Vice President/COO
Date: 5/10/23

Subscribed and sworn to before me this 10th day of May, 2023.


Signature of Notary Public



STATEMENT OF EXPERIENCE

The bidder has been engaged in the contracting business, under the present business name for 35+ years.

Experience in work of a nature similar to that covered in the proposal extends over a period of 35+ years.

The bidder, as a contractor, has never failed to satisfactorily complete a contract awarded to it, except as follows:

None

The following contracts have been satisfactorily completed in the last five years for the persons, firm or authority indicated, and to whom reference is made:

<u>Year</u>	<u>Owner/Address</u>	<u>Type of Work</u>	<u>Contract Amt.</u>
_____	<u>See Attached</u>	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

I declare under penalty of perjury that the foregoing is true and correct.


(Signature of contractor.) Josh Wertz-Vice President/COO

WESTERN ENGINEERING CONTRACTORS, INC.

STATEMENT OF EXPERIENCE OF BIDDER:

Project Name: ARC Natomas Parking Expansion

Location: 2421 Del Paso Blvd., Sacramento, CA

Owner: Los Rios Community College District

Owner Contact (name & current phone number): Dan Cox-916-856-3419

Architect/Engineer: Kier & Wright-Andrew Meckler-916-970-5784

Construction Manager: N/A

Description of Work: construction of a new parking lot with associated landscape, site lighting, security and ticketing stations

Total Value of Construction Contract, including change orders: \$1,966,944.00

Original Scheduled Completion Date 120 Calendar Days

Time Extension: 0

Actual Date of Completion: December 2022

Project Name: Folsom MOB

Location: 2195 Iron Point Road, Folsom, CA

Owner: MarkDev-DV Folsom, LLC

Owner Contact (name & current phone number): Golden Construction-Jeremy Zerillo-714-847-8080

Architect/Engineer: Genesis Engineering-Sean O'Neil 530-742-1300

Construction Manager: N/A

Description of Work: Grade, Pave, Joint Trench, Storm Drain, Sewer, Water & SWPPP

Total Value of Construction Contract, including change orders: \$1,449,874.00

Original Scheduled Completion Date December 2022

Time Extension: 0

Actual Date of Completion: December 2022

Project Name: Davis 2022 Speed Bumps

Location: Various locations in the City of Davis

Owner: City of Davis

Owner Contact (name & current phone number): Ryan Chapman-530-747-5846

Architect/Engineer: City of Davis-Public Works Department

Construction Manager: WSP-Bo Nichols-916-412-0277

Description of Work: Speed Hump and Table Installation

Total Value of Construction Contract, including change orders: \$144,948.00

Original Scheduled Completion Date 45 Calendar Days

Time Extension: 0

Actual Date of Completion: December 2022

Project Name: Newcastle Fire Station

Location: 9350 Old State Highway, Newcastle, CA

Owner: Newcastle Fire Protection District

Owner Contact (name & current phone number): Colin Culver 530-802-0064

Architect/Engineer: Roseville Design Group-916-910-9345

Construction Manager: N/A

Description of Work: Grading, Paving and Underground for construction of a new 6,939 square foot fire station

Total Value of Construction Contract, including change orders: \$691,370.00

Original Scheduled Completion Date 137 Calendar Days

Time Extension: 0

Actual Date of Completion: December 2022

Project Name: Placer Vineyards Fitness Center

Location: Royal Lily Avenue & Nigella Circle, Placer County, CA

Owner: Lennar Homes of California

Owner Contact (name & current phone number): Dan Morse-916-517-2249

Architect/Engineer: Cartwright Nor Cal-Monica Wuebjer-Jarwin-916-978-4001

Construction Manager: N/A

Description of Work: Grade, Pave, Concrete, Storm Drain, Sewer, Water, striping & Signage

Total Value of Construction Contract, including change orders: \$1,535,698.00

Original Scheduled Completion Date November 2022

Time Extension: 0

Actual Date of Completion: November 2022

Project Name: Creekside Place Apartments

Location: 1250 Notre Dame Blvd, Chico, CA

Owner: Creekside Place, L.P.

Owner Contact (name & current phone number): Sunseri Construction, Brody Van Koten-530-891-6444

Architect/Engineer: NorthStar Designing Solutions-530-893-1600

Construction Manager: N/A

Description of Work: Demo, Clearing, Grading, Storm Drain, Sanitary Sewer and Asphalt Paving

Total Value of Construction Contract, including change orders: \$1,760,476.00

Original Scheduled Completion Date November 2022

Time Extension: 0

Actual Date of Completion: November 2022

Project Name: The Ridge Pad Building #1

Location: 7450 Elk Grove Blvd., Elk Grove, CA

Owner: The Ridge EG West, LP

Owner Contact (name & current phone number): Ascent Builders-Gary Tinseth-916-383-7000

Architect/Engineer: RSC Engineering-Jim Vanderpost-916-788-2284

Construction Manager: N/A

Description of Work: Demo, Grade, Pave, Sewer, Storm Drain and Water

Total Value of Construction Contract, including change orders: \$267,154.00

Original Scheduled Completion Date November 2022

Time Extension: 0

Actual Date of Completion: November 2022

Project Name: Walker Community Park Phase 1A

Location: 13665 Sargent Avenue, Galt, CA

Owner: City of Galt

Owner Contact (name & current phone number): Trung Trinh-209-366-7268

Architect/Engineer: Psomas-Jeff Chase 213-223-1491

Construction Manager: N/A

Description of Work: site demolition, clearing and grubbing, cut and fill, rough and final grading, sub-base compaction, roadway and parking lot paving with AB and AC section, roadway striping and signage, PCC curb and gutter construction, PCC sidewalks; drainage improvements including construction of: CMP culvert pipe, HDPE storm drain pipe, catch basins, manholes, and drop inlets; sewer connection and other improvements; potable water service and other improvements; site electrical improvements including: parking lot solar lighting, and other site electrical infrastructure; site preparation for new prefabricated restroom building including: foundation grading, all plumbing/electrical piping and stubs for placement of prefabricated restroom structure, and other amenities; restoration and repair of relocated and damaged landscaping and irrigation

Total Value of Construction Contract, including change orders: \$1,284,829.00

Original Scheduled Completion Date March 2022

Time Extension: 0

Actual Date of Completion: March 2022

Project Name: Soil Born Farms

Location: Chase Drive, Rancho Cordova, CA

Owner: City of Rancho Cordova

Owner Contact (name & current phone number): Edgar Medina-916-851-8907

Architect/Engineer: Mark Thomas – Taylor Loyd-916-381-9100

Construction Manager: N/A

Description of Work: construction of a new paved parking lot and new entry roadway at Soil Born Farm. Installation of storm drain improvements, installation of ADA improvements, lighting, landscaping, irrigation, signing and traffic striping, and other site improvements.

Total Value of Construction Contract, including change orders: \$856,790.00

Original Scheduled Completion Date March 2022

Time Extension: 0

Actual Date of Completion: March 2022

Project Name: Plaza at Blue Oaks

Location: 1950 Blue Oaks Blvd., Roseville, CA

Owner: Fiddymment F-31 Retail, LLC

Owner Contact (name & current phone number): Signature Homes, Inc-Scott Jones-925-463-1122

Architect/Engineer: TSD Engineering-Casey Feickert-916-608-0707

Construction Manager: N/A

Description of Work: Grading, paving and wet utilities

Total Value of Construction Contract, including change orders: \$3,993,269.00

Original Scheduled Completion Date March 2022

Time Extension: 0

Actual Date of Completion: March 2022

Project Name: Lavender Courtyard

Location: 1616 F Street, Sacramento, CA

Owner: Lavender Housing Associates, L.P.

Owner Contact (name & current phone number): Sunseri Construction-Jeff Sisk-530-891-6444

Architect/Engineer: Cunningham Engineering-Daniel Fenocchio-916-455-2026

Construction Manager: N/A

Description of Work: Grading, paving, underground utilities, including storm drain and water

Total Value of Construction Contract, including change orders: \$695,014.00

Original Scheduled Completion Date March 2022

Time Extension: 0

Actual Date of Completion: March 2022

Project Name: Hyundai of Elk Grove

Location: 8480 Auto Passage Drive, Elk Grove, CA

Owner: R & A Elk Grove HY RE, LLC

Owner Contact (name & current phone number): Chris Protteau-Tilton Pacific 916-630-7200

Architect/Engineer: Hohbach-Lewin, Inc.-David Lewin-650-617-5930

Construction Manager: N/A

Description of Work: Grading, paving, underground utilities, including storm drain and water

Total Value of Construction Contract, including change orders: \$1,796,831.00

Original Scheduled Completion Date January 2022

Time Extension: _____ 0 _____

Actual Date of Completion: _____ January 2022 _____

Project Name: _____ 2021 Neighborhood Traffic Management Project _____

Location: _____ Various Locations within Sacramento County _____

Owner: _____ County of Sacramento _____

Owner Contact (name & current phone number): _____ Ali Chehade – 916-875-2721 _____

Architect/Engineer: _____ County of Sacramento- Ali Chehade _____

Construction Manager: _____ N/A _____

Description of Work: _____ Installation of Speed Humps (bump) and Tables _____

Total Value of Construction Contract, including change orders: _____ \$249,815.00 _____

Original Scheduled Completion Date _____ November 2021 _____

Time Extension: _____ 0 _____

Actual Date of Completion: _____ November 2021 _____

Project Name: _____ The Ridge Phase 3 _____

Location: _____ 7530 Elk Grove Blvd., Elk Grove, CA _____

Owner: _____ The Ridge EG West LP c/o Pappas Investments _____

Owner Contact (name & current phone number): _____ Ascent Builder, Steve Sopinski 916-743-8525 _____

Architect/Engineer: _____ RSC Engineering-Jim Vanderpost 916-788-2884 _____

Construction Manager: _____ N/A _____

Description of Work: _____ Grading, paving, underground utilities, including storm drain and water _____

Total Value of Construction Contract, including change orders: _____ \$1,717,305.00 _____

Original Scheduled Completion Date _____ October 2021 _____

Time Extension: _____ 0 _____

Actual Date of Completion: October 2021

Project Name: 11th Avenue Bike and Pedestrian Path

Location: Olivehurst to Powerline Road Olivehurst, CA

Owner: The County of Yuba

Owner Contact (name & current phone number): Sam Bunton-530-565-6693

Architect/Engineer: County of Yuba- Sam Bunton-530-565-6693

Construction Manager: N/A

Description of Work: Bike and Pedestrian Path Improvements

Total Value of Construction Contract, including change orders: \$2,271,199.00

Original Scheduled Completion Date September 2021

Time Extension: 0

Actual Date of Completion: September 2021

Project Name: Mutual Housing at 5th Street

Location: 2050 5th Street, Davis, CA

Owner: Mutual Housing 5th Street L.P.

Owner Contact (name & current phone number): Sunseri Construction-Jeff Sisk 530-891-6444

Architect/Engineer: Rick Engineering – Francis Adrias 916-638-8200

Construction Manager: N/A

Description of Work: Demo, Clearing, Grading, Storm Drain, Sanitary Sewer and Asphalt Paving

Total Value of Construction Contract, including change orders: \$855,228.00

Original Scheduled Completion Date September 2021

Time Extension: 0

Actual Date of Completion: September 2021

Project Name: Fortune Charter School

Location: 10420 Big Horn Blvd., Elk Grove, CA

Owner: TA II Acquisition LLC

Owner Contact (name & current phone number): Hilbers, Inc. Jeff Clayton 530-673-2947

Architect/Engineer: Warren Consulting Engineers – Anthony Tassano 916-985-1870

Construction Manager: N/A

Description of Work: Grading, Storm Drain, Sanitary Sewer and Asphalt Paving

Total Value of Construction Contract, including change orders: \$1,986,143.00

Original Scheduled Completion Date September 2021

Time Extension: 0

Actual Date of Completion: September 2021

Project Name: Secret Ravine Commercial

Location: 4830 Sierra College Blvd., Rocklin, CA

Owner: Crosswinds Trust

Owner Contact (name & current phone number): Roger McDonald-916-624-6200;
rodgerm@westerncare.biz

Architect/Engineer: Land Development Services-Bill Mitchell; 916-624-1629; ldseng@pacbell.net

Construction Manager: N/A

Description of Work: Earthwork, Storm Drain, Sewer, Water, Joint Trench, Rock Walls, Landscape & Irrigation

Total Value of Construction Contract, including change orders: \$2,138,298.00

Original Scheduled Completion Date August 2021

Time Extension: 0

Actual Date of Completion: August 2021

Project Name: CRC Automotive Technology

Location: 8401 Center Parkway, Sacramento, CA

Owner: Los Rios Community College District

Owner Contact (name & current phone number): D.G. Granade, Chris Granade 530-677-7484

Architect/Engineer: Wood Rogers – Peter Tobia-916-341-7780

Construction Manager: N/A

Description of Work: Demo, Site Clearing, Earthwork, Asphalt Paving, Storm Drain

Total Value of Construction Contract, including change orders: \$543,151.00

Original Scheduled Completion Date August 2021

Time Extension: 0

Actual Date of Completion: August 2021

Project Name: CRC Site Paving

Location: 8401 Center Parkway, Sacramento, CA

Owner: Los Rios Community College District

Owner Contact (name & current phone number): Dan Cox-916-856-3419

Architect/Engineer: Wood Rogers – Mike Motroni-916-326-5115

Construction Manager: N/A

Description of Work: Grade, pave, DG pave, fence/gates and creation of new path of travel

Total Value of Construction Contract, including change orders: \$633,525.00

Original Scheduled Completion Date August 2021

Time Extension: 0

Actual Date of Completion: August 2021

Project Name: Railroad Street Improvements & Old Town Plaza

Location: Railroad Street & Grove Street, Elk Grove, CA

Owner: City of Elk Grove

Owner Contact (name & current phone number): Shoaib Ahrary-916-627-3445

Architect/Engineer: Dokken Engineering-Jacqueline Lockhart-916-858-0642

Construction Manager: N/A

Description of Work: Road reconstruction, utility construction (wet and dry/joint trench), construction of new curbs, gutters, accessible sidewalks and ramps, construction of two parking lots (with landscape and irrigation improvements) along an approximately 2,000-foot-long segment of Railroad Street and approximately 180-foot segment of Grove Street. The Old Town Plaza Phases 2 and 3 complete park plaza with a formal entrance to the plaza, trellis structures, concrete seat wall seating, a large open space pavilion, public art, a performance lawn, site lighting.

Total Value of Construction Contract, including change orders: \$8,577,620.00

Original Scheduled Completion Date July 2021

Time Extension: 0

Actual Date of Completion: July 2021

Project Name: 8280 Elder Creek

Location: 8280 Elder Creek Road, Sacramento, CA

Owner: Natura Development, LLC

Owner Contact (name & current phone number): Jacob Lares; 916-240-0020; jacobl@laresdc.com

Architect/Engineer: G&M Engineering-George Markov; 818-551-0353

Construction Manager: N/A

Description of Work: Grade, Pave, Sewer, Storm Drain and Water for a new cultivation facility

Total Value of Construction Contract, including change orders: \$3,049,544.00

Original Scheduled Completion Date July 2021

Time Extension: 0

Actual Date of Completion: July 2021

Project Name: Park at Elk Grove – Independent Living

Location: 9750 Laguna Springs Drive, Elk Grove, CA

Owner: Elk Grove Memory Care, LLC

Owner Contact (name & current phone number): Bent Schumacher-Koelsch Construction-360-943-5579; bas@koelschconstruction.com

Architect/Engineer: Wood Rogers-Mike Motroni; 916-341-7760; mmotroni@woodrogers.com

Construction Manager: N/A

Description of Work: Sitework (Grade, Pave, Storm Drain, Sewer and Water) for new Independent Living Facility

Total Value of Construction Contract, including change orders: \$2,596,379.00

Original Scheduled Completion Date June 2021

Time Extension: 0

Actual Date of Completion: June 2021

Project Name: Coldstream Commons

Location: 10342 Cold Stream Road, Truckee, CA

Owner: Cold Stream Commons, L.P.

Owner Contact (name & current phone number): Brown Construction-Kristian Lyssand 916-373-9300

Architect/Engineer: SCO Engineering – Steven Kline-530-272-5541

Construction Manager: N/A

Description of Work: Grading, paving, underground utilities, including storm drain and water

Total Value of Construction Contract, including change orders: \$633,525.00

Original Scheduled Completion Date June 2021

Time Extension: _____ 0 _____

Actual Date of Completion: _____ June 2021 _____

Project Name: _____ Davis Live _____

Location: _____ 525 Oxford Circle, Davis, CA _____

Owner: _____ CA Student Living Davis Property Owner, LLC _____

Owner Contact (name & current phone number): _____ Brown Construction. Jeremy Wittmer 916-373-9300 _____

Architect/Engineer: _____ Cunningham Engineering –Daniel Fenocchio-916-455-2026 _____

Construction Manager: _____ N/A _____

Description of Work: _____ Demo, Grading, Storm Drain, Sanitary Sewer and Asphalt Paving _____

Total Value of Construction Contract, including change orders: _____ \$568,633.00 _____

Original Scheduled Completion Date _____ June 2021 _____

Time Extension: _____ 0 _____

Actual Date of Completion: _____ June 2021 _____

Project Name: _____ Holden Independent Living _____

Location: _____ 1031 Roseville Parkway, Roseville, CA _____

Owner: _____ US Alliance Holden of Roseville II, LLC _____

Owner Contact (name & current phone number): _____ Kent Keller-Brown Construction-916-373-9300 _____

Architect/Engineer: _____ BKF Engineers Patrick Bosch – 916-731-8088 _____

Construction Manager: _____ N/A _____

Description of Work: _____ Sitework (Grade, Pave, Storm Drain, Sewer and Water) for new Independent Living Facility _____

Total Value of Construction Contract, including change orders: _____ \$3,636,700.00 _____

Original Scheduled Completion Date _____ April 2021 _____

Time Extension: _____ 0 _____

Actual Date of Completion: _____ April 2021 _____

Project Name: _____ Loomis Town Center Implementation Plan Ph.3 _____

Location: _____ Taylor Road from Horseshoe Bar Road to Webb Street, Loomis CA _____

Owner: _____ Town of Loomis _____

Owner Contact (name & current phone number): _____ Salaber Associates-Justin Kable 530-204-7758 _____

Architect/Engineer: _____ Wood Rodgers-Mark Rayback-916-341-7760 _____

Construction Manager: _____ Justin Kable _____

Description of Work: Demolition, roadway cold plane overlay, slurry seal, adding replacing curb gutter sidewalk, minor drainage striping, signage, lighting, loop detectors

Total Value of Construction Contract, including change orders: _____ \$1,651,916.00 _____

Original Scheduled Completion Date _____ October 2020 _____

Time Extension: _____ 0 _____

Actual Date of Completion: _____ October 2020 _____

Project Name: _____ Crescendo Storage _____

Location: _____ 8240 Folsom Blvd., Sacramento, CA _____

Owner: _____ 8240 Folsom Blvd, LLC _____

Owner Contact (name & current phone number): _____ Bradley Beer-Steelhead Contracting-916-481-2600 _____

Architect/Engineer: _____ Surveyors Group – Dave Dosen 916-789-0822 _____

Construction Manager: _____ N/A _____

Description of Work: Site Improvements for New Self Storage Building, including demo, rough grading, offsite road widening, underground utilities and fine grading.

Total Value of Construction Contract, including change orders: _____ \$841,360.00 _____

Original Scheduled Completion Date _____ October 2020 _____

Time Extension: _____ 0 _____

Actual Date of Completion: _____ October 2020 _____

Project Name: _____ Park at Elk Grove – Memory Care _____

Location: _____ 9750 Laguna Springs Drive, Elk Grove, CA _____

Owner: _____ Elk Grove Memory Care, LLC _____

Owner Contact (name & current phone number): _____ Bent Schumacher-Koelsch Construction-360-943-5579; bas@koelschconstruction.com _____

Architect/Engineer: _____ Wood Rogers-Mike Motroni; 916-341-7760; mmotroni@woodrogers.com _____

Construction Manager: _____ N/A _____

Description of Work: Sitework (Grade, Pave, Storm Drain, Sewer and Water) for new Memory Care Facility

Total Value of Construction Contract, including change orders: _____ \$1,218,354.00 _____

Original Scheduled Completion Date _____ September 2020 _____

Time Extension: _____ 0 _____

Actual Date of Completion: _____ September 2020 _____

Project Name: _____ R & B Warehouse _____

Location: _____ 1450 Parkway Blvd., West Sacramento, CA _____

Owner: _____ RMKV Properties _____

Owner Contact (name & current phone number): _____ Gary Tinseth-Ascent Builders-916-383-7000 _____

Architect/Engineer: _____ Peabody Engineering Ross Peabody – 916-731-8088 _____

Construction Manager: _____ N/A _____

Description of Work: Site Improvements for New Warehouse Building including, Lime Treat Pad, Grade, Sewer, Storm Drain, Water and Asphalt Paving

Total Value of Construction Contract, including change orders: _____ \$1,342,949.00 _____

Original Scheduled Completion Date August 2020

Time Extension: 0

Actual Date of Completion: August 2020

Project Name: Oakdale Elementary School

Location: 3708 Myrtle Avenue, North Highlands, CA

Owner: Twin Rivers Unified School District

Owner Contact (name & current phone number): PBK Architects-Jessica Edwardson 916-682-9494

Architect/Engineer: Warren Consulting Engineers – Anthony Tassano 916-985-1870

Construction Manager: Greystone West Company-Chris Zunino-707-483-0965

Description of Work: Hardcourt Replacement, including demo, Grading, Storm Drain, Sanitary Sewer and Asphalt Paving

Total Value of Construction Contract, including change orders: \$1,105,078.00

Original Scheduled Completion Date August 2020

Time Extension: 0

Actual Date of Completion: August 2020

Project Name: Lockeford Elementary School Traffic Circulation Project

Location: 19456 N Tully Road, Lockeford, CA

Owner: Lodi Unified School District

Owner Contact (name & current phone number): CPM – Craig Dooling 916-553-4400

Architect/Engineer: AR Sanguinetti & Associates-Jeff Sanguinetti-209-477-0899

Construction Manager: N/A

Description of Work: The installation of a new bus loop, parking lot, street improvements, and drainage upgrades. Scope of work consists of earthwork, grading, paving and striping, miscellaneous concrete and paving demolition, new concrete curb and gutters and new drainage

Total Value of Construction Contract, including change orders: \$692,445.00

Original Scheduled Completion Date August 2020

Time Extension: 0

Actual Date of Completion: August 2020

Project Name: Higher Learning Academy

Location: 900 Grace Avenue, Sacramento, CA

Owner: Gateway Community Charters

Owner Contact (name & current phone number): Greg Witherow-Carter-Kelly Construction Management Services, Inc, 916-825-4492

Architect/Engineer: Laugenour and Meikle-Paymon Fardanesh 530-662-1755

Construction Manager: Carter-Kelly Construction Management, Inc.

Description of Work: Sitework for modular classroom, including, Grading, Sanitary Sewer, Storm Drain, Water and Asphalt Patch Paving

Total Value of Construction Contract, including change orders: \$456,392.00

Original Scheduled Completion Date August 2020

Time Extension: 0

Actual Date of Completion: August 2020

Project Name: Green Valley Road Widening

Location: Green Valley Road & East Natoma Street to Sophia Parkway, Folsom CA

Owner: City of Folsom

Owner Contact (name & current phone number): Brian Reed-916-461-6707

Architect/Engineer: Dokken Engineering – Richard Liptak 916-858-0642

Construction Manager: N/A

Description of Work: Road Widening to Four Travel Lanes, Class 2 Bike Lanes, and a Painted Median/Turn Lane, including, Demo/Clearing, Grading, Hydroseeding, Fencing. Minor Concrete Asphalt Paving.

Total Value of Construction Contract, including change orders: \$6,270,644.00

Original Scheduled Completion Date July 2020

Time Extension: 0

Actual Date of Completion: July 2020

Project Name: Valley Robotics Extension Road

Location: 13451 N Extension Road, Lodi, CA

Owner: Lodi Unified School District

Owner Contact (name & current phone number): Marc Karmin 209-224-4840

Architect/Engineer: LPA, Inc. – Anthony Harris 916-287-2400

Construction Manager: PBK Architects-Kim Johnson 209-204-4188

Description of Work: Construction of new pavement for fire lane and parking area, drop off area, resurface of existing pavement, striping and parking signage, chain link fencing, trash enclosure, basketball post and boards and conduits only for future use on light poles

Total Value of Construction Contract, including change orders: \$633,487.00

Original Scheduled Completion Date July 2020

Time Extension: 0

Actual Date of Completion: July 2020

Project Name: Renn Transportation

Location: 4860 Straus Drive, Sacramento, CA

Owner: Renn Transportation Company

Owner Contact (name & current phone number): Tim Granade-DG Granade 209-224-4840

Architect/Engineer: Warren Consulting Engineers. – Thomas Fassbender 916-985-1870

Construction Manager: N/A

Description of Work: Site Improvements for Office New Warehouse facility including, Cement Treat Pad, Grade, Sewer, Storm Drain, Water and Asphalt Paving,

Total Value of Construction Contract, including change orders: \$663,690.00

Original Scheduled Completion Date July 2020

Time Extension: 0

Actual Date of Completion: July 2020

Project Name: Olivehurst Elementary School

Location: 1778 McGowan Parkway, Olivehurst, CA

Owner: Marysville Joint Unified School District

Owner Contact (name & current phone number):

Architect/Engineer: Warren Consulting Engineering – Anthony Tassano 916-985-1870

Construction Manager: PBK Architects-Kim Johnson 209-204-4188

Description of Work: Demolition of existing AC paving hardcourts, ball walls and footings, and tetherball pole and footing to the south of Building C, demolition of existing ramp, handrails and footings. Demolition of an existing non-compliant walkway to the east of building A and pouring a new compliant concrete walkway. Regrading the hardcourt area, adding a new concrete curb around the existing playground area, and construct new ball walls. Replace existing utility boxes with new traffic rated, slip resistant boxes. Adjust existing drop inlet to finish grade. Construct drop inlet, trench drain, trench drain catch basin, storm drain and storm drain cleanout. Re-stripe hardcourt

Total Value of Construction Contract, including change orders: \$424,350.00

Original Scheduled Completion Date July 2020

Time Extension: 0

Actual Date of Completion: July 2020

Project Name: California Backyard

Location: 3645 Industrial Avenue, Rocklin, CA

Owner: Homsy Family Revocable Living Trust

Owner Contact (name & current phone number): Jackson Construction-Dave Moser-916-381-8113

Architect/Engineer: Burrell Consulting Group-Regina Reusser-916-783-8898

Construction Manager: N/A

Description of Work: Grade, Lime Treat, Pave, Storm Drain, Sewer and Water

Total Value of Construction Contract, including change orders: \$977,759.00

Original Scheduled Completion Date June 2020

Time Extension: 0

Actual Date of Completion: June 2020

Project Name: Living Spaces

Location: 1851 Freedom Way, Roseville, CA

Owner: Ryan Companies, US, Inc.

Owner Contact (name & current phone number): Megan Maki-858-812-7918

Architect/Engineer: TSD Engineering – Casey Feickert 916-608-0707

Construction Manager: N/A

Description of Work: Sitework for Living Spaces Furniture store including, Rough Grading Building Pad, Sanitary Sewer, Storm Sewer, Water, Site Curb and Asphalt Paving

Total Value of Construction Contract, including change orders: \$2,651,957.00

Original Scheduled Completion Date May 2020

Time Extension: 0

Actual Date of Completion: May 2020

Project Name: Riego Creek School

Location: 4250 Crawford Parkway, Roseville, CA

Owner: Roseville Schools, LLC

Owner Contact (name & current phone number): Alex Gourtzelis-JL Luchetti Construction 707-527-5788

Architect/Engineer: Wood Rogers-Mike Motroni 916-341-7760

Construction Manager: N/A

Description of Work: Construction of a new Elementary School

Total Value of Construction Contract, including change orders: \$2,165,639.00

Original Scheduled Completion Date April 2020

Time Extension: 0

Actual Date of Completion: April 2020

Project Name: Russell Ranch Clubhouse

Location: 14800 Russell Ranch Road, Folsom, CA

Owner: TNHC Russell Ranch LLC

Owner Contact (name & current phone number): Descor Builders-Matt Mesaros-916-463-0191

Architect/Engineer: MacKay & Soms-Jeremy Barnes-916-773-1189

Construction Manager: N/A

Description of Work: Grade, Pave, Water, Storm Drain and Sanitary Sewer

Total Value of Construction Contract, including change orders: \$998,121.00

Original Scheduled Completion Date April 2020

Time Extension: 0

Actual Date of Completion: April 2020

Project Name: 2019 Neighborhood Traffic Management Project

Location: Various Locations within Sacramento County

Owner: County of Sacramento

Owner Contact (name & current phone number): Ali Chehade – 916-875-2721

Architect/Engineer: County of Sacramento- Ali Chehade

Construction Manager: N/A

Description of Work: Installation of Speed Humps (bump), Striping and Signs

Total Value of Construction Contract, including change orders: \$388,625.00

Original Scheduled Completion Date April 2020

Time Extension: 0

Actual Date of Completion: April 2020

Project Name: Delta Shores

Location: 8330 Delta Shores Circle, Sacramento, CA

Owner: Merlone Geir Management

Owner Contact (name & current phone number): Jeff Lowry-Tilton Pacific 916-630-7200

Architect/Engineer: RSC Engineering – Jim Vanderpost 916-788-2884

Construction Manager: Son Tran-Tilton Pacific

Description of Work: Sitework for Delta Shores Anchor II mixed-use development, including grading, paving, sanitary sewer, storm drain and water

Total Value of Construction Contract, including change orders: \$3,007,030.00

Original Scheduled Completion Date November 2019

Time Extension: 0

Actual Date of Completion: November 2019

Project Name: Cracker Barrell

Location: 4630 Sierra College Blvd. Rocklin, CA

Owner: CBOS West Inc. LLC

Owner Contact (name & current phone number): Brandon Schoel 530-682-5419

Architect/Engineer: Tait & Associates, Inc.-Jon Romaguera – 916-608-0707;
jromaguer@tait.com

Construction Manager: Jeff Clayton-682-970-7885

Description of Work: Sitework for Cracker Barrell restaurant including Rough Grading, Storm Drain, Sewer, Water, Fire and Asphalt paving

Total Value of Construction Contract, including change orders: \$447,387.00

Original Scheduled Completion Date November 2019

Time Extension: 0

Actual Date of Completion: November 2019

Project Name: BSO Entry Road

Location: 2500 Iron Point Road, Folsom, CA

Owner: Folsom Bridge Partners

Owner Contact (name & current phone number): Jon Tattersall 916-773-7340

Architect/Engineer: TSD Engineering – Chris Schulze – 916-608-0707

Construction Manager: N/A

Description of Work: Road Widening, New entry road and bridge

Total Value of Construction Contract, including change orders: \$1,181,391.00

Original Scheduled Completion Date October 2019

Time Extension: 0

Actual Date of Completion: October 2019

Project Name: El Dorado Hills Bike Path

Location: Brittany Place & El Dorado Hills Blvd., El Dorado Hills, CA

Owner: County of El Dorado

Owner Contact (name & current phone number): Aradhana Kochar 916-599-5673

Architect/Engineer: El Dorado County – Zach Oates

Construction Manager: N/A

Description of Work: Construct a Class 1 bike path along El Dorado Hills Blvd from Governor Dr. to Brittany Place

Total Value of Construction Contract, including change orders: \$747,966.00

Original Scheduled Completion Date October 2019

Time Extension: 0

Actual Date of Completion: October 2019

Project Name: Folsom Countryhouse

Location: 2005 Iron Point Road, Folsom, CA

Owner: Folsom Countryhouse, LLC

Owner Contact (name & current phone number): Jon Tattersall 916-294-9010

Architect/Engineer: Ubora – Hilary Brown – 916-780-2500

Construction Manager: N/A

Description of Work: Grading, Site Concrete, Storm Drain, Water and Asphalt Paving

Total Value of Construction Contract, including change orders: \$1,047,088.00

Original Scheduled Completion Date August 2019

Time Extension: 0

Actual Date of Completion: August 2019

Project Name: Sutter Middle School Phase 2

Location: 715 Riley Street, Folsom, CA

Owner: Folsom Cordova Unified School District

Owner Contact (name & current phone number): Mike Hammond 916-294-9010

Architect/Engineer: Warren Consulting – Thomas Fassenbender – 916-608-0707;
tom@wceinc.com

Construction Manager: Doug Nelson 916-939-1187

Description of Work: New School Building and Modernization, including, demo and clearing,
earthwork, trench and back filling, storm drain, sanitary sewer, water, striping, signage and AC pave

Total Value of Construction Contract, including change orders: \$2,662,100.00

Original Scheduled Completion Date August 2019

Time Extension: 0

Actual Date of Completion: August 2019

Project Name: Witter Ranch Hardscape

Location: 3790 Poppy Hill Way, Sacramento, CA

Owner: Natomas Unified School District

Owner Contact (name & current phone number): Noe Lopez 916-600-6570

Architect/Engineer: Warren Consulting Engineers-Anthony Tassano 916-985-1870

Construction Manager: N/A

Description of Work: Hardscape Replacement

Total Value of Construction Contract, including change orders: \$206,650.00

Original Scheduled Completion Date August 2019

Time Extension: 0

Actual Date of Completion: August 2019

Project Name: Beckman & Erma Reese Elementary Schools

Location: 2201 Scarborough Drive, & 1800 West Elm Street Lodi, CA

Owner: Lodi Unified School District

Owner Contact (name & current phone number): Craig Dooling 916-553-4400

Architect/Engineer: Warren Consulting Engineers – Thomas Fassbender 916-608-0707

Construction Manager: Capital Project Management-Craig Dooling 916-553-4400

Description of Work: Demo, grading, storm drain, concrete and asphalt paving

Total Value of Construction Contract, including change orders: \$1,117,993.00

Original Scheduled Completion Date July 2019

Time Extension: 0

Actual Date of Completion: July 2019

Project Name: Hazel Avenue Waterline Replacement

Location: West of Fair Oaks Promenade, Fair Oaks, CA

Owner: Fair Oaks Water District

Owner Contact (name & current phone number): Michael Nisenboym 916-967-5723

Architect/Engineer: The Olympus Group-John Bittersweet-916-396-6228

Construction Manager: N/A

Description of Work: Remove, off haul and replace 210lf of existing 10” steel main

Total Value of Construction Contract, including change orders: \$334,359.00

Original Scheduled Completion Date July 2019

Time Extension: 0

Actual Date of Completion: July 2019

Project Name: CSUS Sciences II Building

Location: California State University Sacramento Campus , Sacramento CA

Owner: California State University-Sacramento

Owner Contact (name & current phone number): Sundt Construction- Sean Falvey – 916-830-8000

Architect/Engineer: Cunningham Engineering – Robb Theim – 530-758-2026

Construction Manager: N/A

Description of Work: Demo, site prep, erosion control, grade, pave, storm drain, sewer and water

Total Value of Construction Contract, including change orders: \$1,123,536.00

Original Scheduled Completion Date June 2019

Time Extension: 0

Actual Date of Completion: June 2019

Project Name: Fair Oaks Promenade

Location: 5442 Hazel Avenue, Fair Oaks, CA

Owner: Hudson Development CO. LLC

Owner Contact (name & current phone number): Stuart James Construction – Steve Harvey -916-608-4800

Architect/Engineer: The Olympus Group-John Bittersweet-916-396-6228

Construction Manager: N/A

Description of Work: Demo, grade, pave, storm, sewer and water

Total Value of Construction Contract, including change orders: \$555,638.00

Original Scheduled Completion Date June 2019

Time Extension: 0

Actual Date of Completion: June 2019

Project Name: Amazing Facts Ministry

Location: 6605 & 6615 Sierra College Blvd., Roseville, CA

Owner: Amazing Facts, Inc.

Owner Contact (name & current phone number): Grado Construction-Leonard Grado-530-344-1200

Architect/Engineer: RFE Engineering-Shawn Somers – 916-772-7800

Construction Manager: N/A

Description of Work: Onsite grading, pave and underground. Offsite grade, pave and sewer

Total Value of Construction Contract, including change orders: \$4,709,702.00

Original Scheduled Completion Date June 2019

Time Extension: 0

Actual Date of Completion: June 2019

Project Name: Truckee High School Modernization

Location: 11725 Donner Pass Road, Truckee, CA

Owner: Tahoe Truckee Unified School District

Owner Contact (name & current phone number): Rob Koster 530-582-2542

Architect/Engineer: Warren Consulting Engineers – Anthony Tassano – 916-985-1870

Construction Manager: Sundt Construction-Shawn Marty – 916-830-8000

Description of Work: Sitework demo, grade, storm drain, sewer, water, paving, concrete and striping

Total Value of Construction Contract, including change orders: \$4,280,913.00

Original Scheduled Completion Date May 2019

Time Extension: 0

Actual Date of Completion: May 2019

Project Name: Parkside Industrial Park

Location: 3689 Industrial Blvd, West Sacramento, CA

Owner: Mariner JCR Wes Sacramento Industrial Investors, LLC

Owner Contact (name & current phone number): GP Development – Dennis Davis – 916-332-2300

Architect/Engineer: Lougenour & Meikle – Bryan Boning – 530-662-1755

Construction Manager: N/A

Description of Work: Demo, grade, pave, storm drain, sewer, water. Off-site sewer, striping and site concrete

Total Value of Construction Contract, including change orders: \$604,666.00

Original Scheduled Completion Date May 2019

Time Extension: 0

Actual Date of Completion: May 2019

Project Name: River Plaza Office Building

Location: 2300 River Plaza Drive, Sacramento, CA

Owner: River Plaza, LLC

Owner Contact (name & current phone number): Descor Builders-Troy Clark-916-463-0191

Architect/Engineer: RSC Engineering - Jim Vanderpost-916-788-2884

Construction Manager: N/A

Description of Work: Demo, grade, storm drain, sewer, water and pave

Total Value of Construction Contract, including change orders: \$860,968.00

Original Scheduled Completion Date May 2019

Time Extension: 0

Actual Date of Completion: May 2019

Project Name: EVA Flight Hanger

Location: 3745 Whitehead St., Mather, CA

Owner: EVA Flight Training Academy

Owner Contact (name & current phone number): Descor Builders – Andy Laughton 916-463-0191

Architect/Engineer: TSD Engineering – Chris Schulze-915-608-0707

Construction Manager: N/A

Description of Work: Demo, grade, pave, storm drain, sewer, water, erosion control.
Extension of utilities to existing building

Total Value of Construction Contract, including change orders: \$579,655.00

Original Scheduled Completion Date May 2019

Time Extension: 0

Actual Date of Completion: May 2019

Project Name: Big O Tires & Dutch Bros.

Location: 1000 Riley St., Folsom, CA

Owner: Nazareth Enterprises Inc.

Owner Contact (name & current phone number): Reeve Knight Construction—Phil Laurer-916-865-1000

Architect/Engineer: The Olympus Group-John Bitterman 916-396-6228

Construction Manager: N/A

Description of Work: Demo grade, pave, wet utilities, domestic water, fire, storm drain & sewer

Total Value of Construction Contract, including change orders: \$433,830.00

Original Scheduled Completion Date May 2019

Time Extension: 0

Actual Date of Completion: May 2019

Project Name: Rocklin Station

Location: 4640 Sierra College Blvd, Rocklin, CA

Owner: Thomas Sierra, LLC

Owner Contact (name & current phone number): Stuart James Construction – Jeff Coker -916-608-4800

Architect/Engineer: AMS Associates- Farhad Ranitalab – 925-943-2777

Construction Manager: Dave Thomas 925-945-0870

Description of Work: Rough Grad, subgrade, concrete grade & AB, on & off-site water system and sewer, offsite patch pave

Total Value of Construction Contract, including change orders: \$1,559,407.00

Original Scheduled Completion Date April 2019

Time Extension: 0

Actual Date of Completion: April 2019

Project Name: Home 2 Suites

Location: 190 Freedom Way, Roseville, CA

Owner: Heritage Inn of Roseville, LLC

Owner Contact (name & current phone number): Tharaldson Hospitality-Shawn Barger 701-271-2700

Architect/Engineer: TSD Engineering-Case Feikert-916-608-0707

Construction Manager: N/A

Description of Work: 4 story 105 room hotel with site improvements including new parking lot, trash enclosure, landscape

Total Value of Construction Contract, including change orders: \$780,024.00

Original Scheduled Completion Date April 2019

Time Extension: 0

Actual Date of Completion: April 2019

Project Name: Sagora Senior Living

Location: 4630 Sierra College Blvd. Rocklin, CA

Owner: TCG Rocklin Campus, LLC

Owner Contact (name & current phone number): Brown Construction-Kent Keller-916-634-6420

Architect/Engineer: RSC Engineering – Jim Vanderpost 916-788-2884

Construction Manager: N/A

Description of Work: Sitework (Grade, Pave, Storm Drain, Sewer and Water) for new Senior Living Facility

Total Value of Construction Contract, including change orders: \$3,208,463.00

Original Scheduled Completion Date January 2019

Time Extension: 0

Actual Date of Completion: January 2019

Project Name: Siemens North Phase 2

Location: 7338 French Road, Sacramento, CA

Owner: Siemens Real Estate

Owner Contact (name & current phone number): Spanda Industrial Development-Mike Christman 916-423-2224

Architect/Engineer: CNA Engineering – Vladimir Fastovich 916-485-3746

Construction Manager: N/A

Description of Work: Grade, pave, storm drain, sewer & water/Offsite improvements road expansion

Total Value of Construction Contract, including change orders: \$2,228,276.00

Original Scheduled Completion Date January 2019

Time Extension: 0

Actual Date of Completion: January 2019

Project Name: The Ridge Phase 1 and 2

Location: Elk Grove Blvd & Bruceville Road, Elk Grove, CA

Owner: The Ridge EG West L.P

Owner Contact (name & current phone number): Ascent Builders-Steve Sopinski 916-743-8525

Architect/Engineer: RSC Engineering-Jim Vanderpost 916-788-2884

Construction Manager: N/A

Description of Work: Grading, paving, underground utilities, including storm drain and water

Total Value of Construction Contract, including change orders: \$4,683,176.00

Original Scheduled Completion Date December 2018

Time Extension: 0

Actual Date of Completion: December 2018

Project Name: Mutual Housing at Spring Lake

Location: 2170 Farmers Central Road, Woodland, CA

Owner: Phase 2 Spring Lake Mutual Housing Association L.P.

Owner Contact (name & current phone number): Sunseri Construction-Joe Manzi-530-891-6444

Architect/Engineer: TSD Engineering-Chris Schulze 916-608-0707

Construction Manager: N/A

Description of Work: Clearing, lime treatment, storm sewer and water utilities, stamped concrete

Total Value of Construction Contract, including change orders: \$724,574.00

Original Scheduled Completion Date December 2018

Time Extension: 0

Actual Date of Completion: December 2018

Project Name: Campus Pavement Maintenance 2018

Location: UC Davis Campus, Davis CA

Owner: University California, Davis, Design & Construction Management

Architect/Engineer: Pavement Engineering 807-781-2265

Construction Manager: N/A

Description of Work: Pavement maintenance on campus roadways, bike paths and parking lots

Total Value of Construction Contract, including change orders: \$1,871,594.00

Original Scheduled Completion Date November 2018

Time Extension: 0

Actual Date of Completion: November 2018

Project Name: Residence Inn

Location: 1850 Freedom Way, Roseville, CA

Owner: R.I. Heritage Inn of Roseville, LLC.

Owner Contact (name & current phone number): Tharaldson Hospitality-Angela Skogen 701-271-2725

Architect/Engineer: TSD Engineering-Casey Feickert 916-608-0707

Construction Manager: N/A

Description of Work: Grade, pave storm drain, sanitary sewer and water

Total Value of Construction Contract, including change orders: \$637,151.00

Original Scheduled Completion Date November 2018

Time Extension: 0

Actual Date of Completion: November 2018

Project Name: Niello BMW

Location: 2020 Fulton Ave., Sacramento, CA

Owner: RRD Properties, L.P.

Owner Contact (name & current phone number): Descor Builders – Joe Giger 916-709-5087

Architect/Engineer: JTS Engineering Javid Siddiqui 916-41-6708

Construction Manager: N/A

Description of Work: Grade, Pave, Storm Drain, Sanitary Sewer, Water and offsite improvements

Total Value of Construction Contract, including change orders: \$822,057.00

Original Scheduled Completion Date November 2018

Time Extension: 0

Actual Date of Completion: November 2018

Project Name: Yolo Food Bank

Location: 233 Harter Road, Woodland, CA

Owner: Yolo Food Bank

Owner Contact (name & current phone number): Brown Construction-Fantasia Stensland 916-373-9300

Architect/Engineer: Laugenour and Mickle-Bryan Bonnino 530-662-1755

Construction Manager: N/A

Description of Work: Site demo, underground utilities, grade and pave

Total Value of Construction Contract, including change orders: \$393,141.00

Original Scheduled Completion Date November 2018

Time Extension: 0

Actual Date of Completion: November 2018

Project Name: 2018 Neighborhood Traffic Management Project

Location: Various Locations within Sacramento County

Owner: County of Sacramento

Owner Contact (name & current phone number): Ali Chehade 916-875-2721

Architect/Engineer: County of Sacramento Ali Chehade

Construction Manager: N/A

Description of Work: Installation of Speed Humps (bump), Striping and Signs

Total Value of Construction Contract, including change orders: \$326,350.00

Original Scheduled Completion Date December 2018

Time Extension: 0

Actual Date of Completion: November 2018

Project Name: Airport Little League Parking Lot

Location: 2500 47th Avenue, Sacramento, CA

Owner: City of Sacramento

Owner Contact (name & current phone number): Jason Wiesemann 916-808-7634

Architect/Engineer: City of Sacramento

Construction Manager: Jason Weismann

Description of Work: Temp fencing, demolition, construction staking, grading, drainage, irrigation, landscaping, concrete walkways, curbs, asphalt paving, post and cable fencing, and parking lot striping

Total Value of Construction Contract, including change orders: \$360,772.00

Original Scheduled Completion Date 30 Working Days

Time Extension: 0

Actual Date of Completion: October 2018

Project Name: 7444 Reese Road Frontage

Location: 7444 Reese Road, Sacramento, CA

Owner: Reese Road Properties

Owner Contact (name & current phone number): Spanda Industrial Development-Dave Christman 916-423-2224

Architect/Engineer: CNA Engineering-Vladimir Fastovich 916-485-3746

Construction Manager: N/A

Description of Work: Grade, pave, storm drain, sewer and water

Total Value of Construction Contract, including change orders: \$345,647.00

Original Scheduled Completion Date October 2018

Time Extension: 0

Actual Date of Completion: October 2018

Project Name: Left Turn Lane Extension

Location: Laguna Blvd @ Laguna Park Dr & Laguna Blvd @ Franklin, Elk Grove, CA

Owner: City of Elk Grove

Owner Contact (name & current phone number): Eric Keber 530-672-7672

Architect/Engineer: Willdan Engineering 916-478-6002

Construction Manager: Richard Ashbaugh 916-276-6711

Description of Work: Extend the existing westbound left turn lane along Laguna Boulevard at Laguna Park Drive (East) to help turning traffic from blocking westbound through extend the existing eastbound left turn pocket along Laguna Boulevard to northbound Franklin Boulevard to help turning traffic from blocking eastbound through lanes. The Project will also sign a Bike Route for cyclists heading eastbound on Laguna Boulevard to avoid crossing at the Franklin Boulevard intersection.

Total Value of Construction Contract, including change orders: \$531,470.00

Original Scheduled Completion Date 30 Working Days

Time Extension: 0

Actual Date of Completion: September 2018

Project Name: Silver Springs

Location: 140 Park Avenue, Grass Valley, CA

Owner: Nevada Joint Union High School District

Owner Contact (name & current phone number): Chris Gage 805-748-4036;

Architect/Engineer: Siteline Architecture 530-478-9415

Construction Manager: Dennis Dooley 530-559-1326

Description of Work: Establishment of pedestrian path of travel improvements (stairs, handrails),
new path of travel to public right of way, parking lot rehabilitation, new landscaping

Total Value of Construction Contract, including change orders: \$627,743.00

Original Scheduled Completion Date August 2018

Time Extension: 0

Actual Date of Completion: August 2018

Project Name: Florin Center West

Location: 1301 Florin Road, Sacramento, CA

Owner: MO Florin West, LLC

Owner Contact (name & current phone number): Stuart James Construction-Kevin Banks 916-608-4800

Architect/Engineer: Morton & Pitalo-Edwin Yu 916-984-7621

Construction Manager: N/A

Description of Work: Demo, grade, pave and wet utilities

Total Value of Construction Contract, including change orders: \$1,731,851.00

Original Scheduled Completion Date August 2018

Time Extension: 0

Actual Date of Completion: August 2018

Project Name: Rocklin Fire Station Access Road

Location: Pacific Street, Rocklin, CA

Owner: City of Rocklin

Owner Contact (name & current phone number): Keith Jukes 916-223-8717

Architect/Engineer: Omni-Means 916-782-8688

Construction Manager: N/A

Description of Work: Construction of the Intersection and Roadway at New Fire Station 1

Total Value of Construction Contract, including change orders: \$5,447,085.00

Original Scheduled Completion Date 65 Working Days

Time Extension: 105 Working Days

Actual Date of Completion: August 2018

Project Name: Marshall Road Pavement Rehab

Location: Marshall Road, El Dorado County, CA

Owner: El Dorado County-Department of Transportation

Owner Contact (name & current phone number): Dave Marino 530-621-5900

Architect/Engineer: El Dorado County

Construction Manager: N/A

Description of Work: Asphalt Remove and Replace

Total Value of Construction Contract, including change orders: \$492,923.00

Original Scheduled Completion Date August 2018

Time Extension: 0

Actual Date of Completion: August 2018

Project Name: Rocklin Adventure Park

Location: Pacific Avenue, Rocklin, CA

Owner: City of Rocklin

Owner Contact (name & current phone number): Scot St. Denis 916-625-5500;
scot.stdenis@rocklin.ca.us

Architect/Engineer: Fuhrman Leamy Land Group-Steven Fuhrman 916-783-5263

Construction Manager: N/A

Description of Work: Earthwork, erosion control, shade structures, landscape and Irrigation, sewer and water utilities, site concrete, masonry and site electrical for new adventure park.

Total Value of Construction Contract, including change orders: \$1,446,866.00

Original Scheduled Completion Date February 2018

Time Extension: 47 Calendar Days

Actual Date of Completion: July 2018

PUBLIC CONTRACT CODE

Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has , has not X been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.


Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The above Statement is part of the Bid. Signing this Bid on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

Western Engineering Contractors, Inc.

NAME OF COMPANY

Josh Wertz-Vice President/COO

PRINT NAME OF BIDDER


(Signature of Bidder)

Dated: 5/10/23

Public Contract Code Section 10162 Questionnaire

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

Yes _____ No X

If the answer is yes, explain the circumstances in the following space.

None

Public Contract Code 10232 Statement

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid. Signing this form on the signature portion thereof shall also constitute signature of this Statement and Questionnaire.
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

BID SECURITY ELECTION FORM

Bidders who submit electronic bids shall complete and submit this Bid Security Election Form with their bids. This form is not required for hard copy bid submissions. Bidders are advised to read the section of this bid titled: "Security Instructions" on bids&tenders™.

Name of Bidder (Firm): Western Engineering Contractors, Inc.

Accompanying this Bid is: _____ Bidder's Bond _____ (security type)

in an amount equal to at least ten percent of the total bid amount.

(NOTICE: INSERT THE WORDS ABOVE OF ONE OF THE FOLLOWING SECURITY TYPES: "CASH(\$ _____)," "CASHIER'S CHECK," "CERTIFIED CHECK," "BIDDER'S BOND," OR "DIGITAL BID BOND" AS THE CASE MAY BE.)

Bidder acknowledges the requirement that the bid security type indicated by the bidder above must match the actual security type submitted by the bidder, and that a "mismatch" between the two will render his/her bid non-responsive.

BIDDER'S BOND

KNOW ALL PERSONS BY THESE PRESENTS:

That we, the undersigned Contractor and Surety, are held and firmly bound unto the County of Placer in the sum of ten percent (10%) of the total amount of the bid of the Contractor, submitted by said Contractor to the County of Placer for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors and administrators, successors or assigns, jointly and severally, firmly by these presents. In no event shall the liability of the Surety hereunder exceed the sum of Ten Percent (10%) of the Total Amount of the Bid Dollars (\$ -10%--). The condition of this obligation is such that the above Contractor has submitted the above-mentioned bid to the County of Placer for certain work specifically described as:

CONSTRUCTION OF THE TWILIGHT RIDE ACCESS AND TRAILHEAD/PARKING AREA

NOW, THEREFORE, if said Contractor is awarded the above-mentioned contract, and within the time and manner required by the contract documents, enters into a written contract in accordance with the bid, and files the required bonds and insurance certificate, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.

IN WITNESS WHEREOF, We have hereunto set our hands and seals on this 8th day of May, 2023.

CONTRACTOR:

Western Engineering Contractors Inc.

By: 

Title: JOSH WERTZ-VICE PRESIDENT/COO

SURETY:

Western Surety Company

By: 

Title: Edward D. Johnson, Attorney-in-Fact

Address of Surety for Service of Notice and/or Process:

Western Surety Company

910 Pleasant Grove Blvd., Suite 120-347

Roseville, CA 95678

NOTE: Signature of Surety must be notarized and must be accompanied by a duly authorized power of attorney if executing as attorney-in-fact for Surety.

APPROVED AS TO FORM BY PLACER COUNTY COUNSEL

CERTIFICATE OF ACKNOWLEDGEMENT

State of California
City/County of: _____

see attached

On this _____ day of _____ in the year _____

before me, _____

personally appeared, _____
Attorney in Fact

personally known to me (or proved to me on the basis of satisfactory evidence) to be the person
whose name is subscribed to this instrument as the attorney in fact of

and acknowledged to me that he/she subscribed the name of the said company thereto as surety,
and his/her own name as attorney in fact.

(SEAL)

Notary Public

Note: Signature of those executing for the surety must be properly acknowledged.

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }
County of Placer }


On May 8, 2023 before me, J. A. Shiroma, Notary Public, personally appeared
Date Here Insert Name and Title of the officer

Edward D. Johnson,
Name(s) of Signer(s)

Who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature: J. A. Shiroma
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____ Document Date: _____

Number of Pages: _____ Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

Signer's Name: _____

- Corporate Officer--Title(s): _____
- Partner- Limited General
- Individual Attorney in fact
- Trustee Guardian or Conservator
- Other: _____

- Corporate Officer--Title(s): _____
- Partner- Limited General
- Individual Attorney in fact
- Trustee Guardian or Conservator
- Other: _____

Signer is Representing: _____

Signer is Representing: _____



Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Jana B Pilgard, Kathy Rangel, Robert D Laux, Dona Lisa Buschmann, Edward D Johnson, Julie A Shiroma, Stephen D Bender, Alexis Estrada, Lisa Bracero, Maggie Bender Johnson, Individually

of Roseville, CA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 18th day of January, 2022.

WESTERN SURETY COMPANY




Paul T. Bruflat
Paul T. Bruflat, Vice President

State of South Dakota }
County of Minnehaha } ss

On this 18th day of January, 2022, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires
March 2, 2026



M. Bent
M. Bent, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 8th day of May, 2023.



WESTERN SURETY COMPANY

L. Nelson
L. Nelson, Assistant Secretary

Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT


CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }
County of Placer }

On 5/10/23 before me, A. Lester, Notary Public,
Date Here Insert Name and Title of the Officer
personally appeared Josh Wertz
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.



Place Notary Seal and/or Stamp Above

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature [Handwritten Signature]
Signature of Notary Public

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Bidder's Bond
Document Date: May 8, 2023 Number of Pages: 2
Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: Josh Wertz
 Corporate Officer – Title(s): Vice President/COO
 Partner – Limited General
 Individual Attorney in Fact
 Trustee Guardian of Conservator
 Other: _____
Signer is Representing: _____

Signer's Name: _____
 Corporate Officer – Title(s): _____
 Partner – Limited General
 Individual Attorney in Fact
 Trustee Guardian of Conservator
 Other: _____
Signer is Representing: _____