

20165

# Dowd Road Over Racoon Creek Bridge Replacement Project

Closing Date: Wednesday, March 31, 2021

## Submission Summary

Vendor	City/Province	Submission Name	Unofficial Value or Notes
Stewart Engineering Inc	Redding, CA	Submission 1	Bid Item List: \$7,119,242.00
Viking Construction Company, Inc.	Rancho Cordova, CA	Submission 1	Bid Item List: \$5,413,560.50
McCuen Construction, Inc.	Loomis, California	Submission 1	Bid Item List: \$5,502,222.40
RNR Construction, Inc.	Sacramento, California	Submission 1	Bid Item List: \$5,454,735.00
R.A. Nemetz Construction Co., Inc.	Galt, CA	Submission 1	Bid Item List: \$6,380,140.75
Steelhead Constructors JV	Palo Cedro, CA	Submission 1	Bid Item List: \$6,378,233.00
MCM Construction	North Highlands, CA	Submission 1	Bid Item List: \$5,428,189.00
Myers & Sons Construction, LLC	Sacramento, California	Submission 1	Bid Item List: \$6,239,322.00

Gina Pearson

Gina Pearson

3/31/21

Witness (Print Name)

Signature

Date

Witness (Print Name)

Signature

Date

Witness (Print Name)

Signature

Date



Procurement Services Division  
2964 Richardson Drive • Auburn, CA 95603  
(530) 886-2122

---

**20165 - Dowd Road Over Racoon Creek Bridge Replacement Project**

**Opening Date:** February 25, 2021 12:00 PM

**Closing Date:** March 31, 2021 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division

2964 Richardson Drive

Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. **UNSIGNED OR LATE BIDS WILL BE REJECTED.**

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: \_\_\_\_\_

Mailing Address: \_\_\_\_\_

City/State/Zip: \_\_\_\_\_

Contact Person: \_\_\_\_\_

Telephone: \_\_\_\_\_

Email: \_\_\_\_\_

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_

Title: \_\_\_\_\_

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

**Vendor Details**

Company Name: Stewart Engineering Inc  
Address: P.O. Box 990010  
Redding, CA 96099  
Contact: Keith Stewart  
Email: kstewart@sebinc.net  
Phone: 530-244-8464  
Fax: 530-244-8462  
HST#:

### Submission Details

Created On: Wednesday March 31, 2021 08:44:49  
Submitted On: Wednesday March 31, 2021 10:47:50  
Submitted By: Keith Stewart  
Email: kstewart@sebinc.net  
Transaction #: f29c4df4-e0e6-4941-8112-c2718092ac99  
Submitter's IP Address: 76.208.126.190

---

## Schedule of Prices

### Bid Item List

Line Item	P-F-W	BID ITEM NO.	BID ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE *	AMOUNT
1		66018	FURNISH FIELD OFFICE	LS	1	\$50,700.0000	\$ 50,700.00
2		70030	LEAD COMPLIANCE PLAN	LS	1	\$1,400.0000	\$ 1,400.00
3		100100	DEVELOP WATER SUPPLY	LS	1	\$27,700.0000	\$ 27,700.00
4		120090	CONSTRUCTION AREA SIGNS	LS	1	\$6,900.0000	\$ 6,900.00
5		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$7,900.0000	\$ 7,900.00
6		120120	TYPE III BARRICADE	EA	8	\$115.0000	\$ 920.00
7		128651	PORTABLE CHANGEABLE MESSAGE SIGN	EA	5	\$3,450.0000	\$ 17,250.00
8		130100	JOB SITE MANAGEMENT	LS	1	\$23,400.0000	\$ 23,400.00
9		130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$1,400.0000	\$ 1,400.00
10		130310	RAIN EVENT ACTION PLAN	EA	12	\$175.0000	\$ 2,100.00
11		130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	12	\$283.0000	\$ 3,396.00
12		130330	STORM WATER ANNUAL REPORT	LS	1	\$545.0000	\$ 545.00
13	W	130610	TEMPORARY CHECK DAM	LF	1180	\$6.8000	\$ 8,024.00
14	W	130640	TEMPORARY FIBER ROLLS	LF	4170	\$2.8000	\$ 11,676.00
15	W	130680	TEMPORARY SILT FENCE	LF	430	\$3.4000	\$ 1,462.00
16	W	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	\$4,000.0000	\$ 8,000.00
17	W	130720A	TEMPORARY CREEK DIVERSION SYSTEM AND RESTORATION	LS	1	\$312,500.0000	\$ 312,500.00
18	W	130900	TEMPORARY CONCRETE WASHOUT	LS	1	\$18,000.0000	\$ 18,000.00
19		141103	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	50	\$87.0000	\$ 4,350.00
20	W	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	60	\$5.0000	\$ 300.00
21		170103	CLEARING AND GRUBBING	AC	2.65	\$9,900.0000	\$ 26,235.00
22		170103A	REMOVE TREE STUMP	EA	45	\$190.0000	\$ 8,550.00
23		190101	ROADWAY EXCAVATION	CY	1560	\$68.0000	\$ 106,080.00
24	F	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	243	\$113.0000	\$ 27,459.00
25	F	192037	STRUCTURAL EXCAVATION (RETAINING WALL)	CY	3730	\$24.0000	\$ 89,520.00
26	F	193003	STRUCTURE BACKFILL (BRIDGE)	CY	215	\$207.0000	\$ 44,505.00
27	F	193013	STRUCTURAL BACKFILL (RETAINING WALL)	CY	2840	\$86.0000	\$ 244,240.00
28		198010	IMPORTED BORROW	CY	8670	\$49.0000	\$ 424,830.00
29		198250A	GEOSYNTHETIC REINFORCEMENT (BIAXIAL GEOGRID)	SY	220	\$38.0000	\$ 8,360.00
30		198250B	GEOSYNTHETIC REINFORCEMENT (GEOFABRIC, CLASS B)	SY	310	\$49.0000	\$ 15,190.00
31		210260	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	SF	15300	\$0.4500	\$ 6,885.00
32		210430	HYDROSEED	SF	61200	\$0.1000	\$ 6,120.00
33		260203	CLASS 2 AGGREGATE BASE	CY	3140	\$77.0000	\$ 241,780.00
34		390132	HOT MIX ASPHALT (TYPE A)	TON	1600	\$81.0000	\$ 129,600.00

35		394074	PLACE HOT MIX ASPHALT DIKE(TYPE C)	LF	130	\$14.0000	\$ 1,820.00
36		394077	PLACE HOT MIX ASPHALT DIKE(TYPE F)	LF	525	\$14.0000	\$ 7,350.00
37		394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SY	10	\$120.0000	\$ 1,200.00
38		490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILE	LF	393	\$324.0000	\$ 127,332.00
39	F	490782	FURNISH PILING ( CLASS 200 ) ( ALTERNATIVE W)	LF	1188	\$119.0000	\$ 141,372.00
40	F	490783	DRIVE PILE (CLASS 200 ) (ALTERNATIVE W )	EA	22	\$2,645.0000	\$ 58,190.00
41	F	500001	PRESTRESSING CAST-IN- PLACE CONCRETE	LS	1	\$78,000.0000	\$ 78,000.00
42	F	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	74	\$532.0000	\$ 39,368.00
43	F	510053	STRUCTURAL CONCRETE, BRIDGE	CY	131	\$1,448.0000	\$ 189,688.00
44	F	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	378	\$1,358.0000	\$ 513,324.00
45	F	510060	STRUCTURAL CONCRETE (RETAINING WALL)	CY	1180	\$1,687.0000	\$ 1,990,660.00
46	F	510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	24	\$1,161.0000	\$ 27,864.00
47		519091	JOINT SEAL (MR 1 1/2")	LF	83	\$95.0000	\$ 7,885.00
48		510094A	DRAINAGE INLET (TYPE G3)	EA	10	\$3,000.0000	\$ 30,000.00
49	F	520102	BAR REINFORCING STEEL (BRIDGE)	LB	118410	\$2.0000	\$ 236,820.00
50	F	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	128500	\$1.8500	\$ 237,725.00
51	F	520110	BAR REINFORCING STEEL ( EPOXY COATED ) (BRIDGE)	LB	667	\$5.0000	\$ 3,335.00
52	F	520120	HEADED BAR REINFORCEMENT	EA	16	\$33.0000	\$ 528.00
53		600097	BRIDGE REMOVAL	LS	1	\$123,500.0000	\$ 123,500.00
54		641104	15" PLASTIC PIPE (CORRUGATED HDPE)	LF	200	\$142.0000	\$ 28,400.00
55		641125	36" PLASTIC PIPE (CORRUGATED HDPE)	LF	45	\$262.0000	\$ 11,790.00
56		705309	15" ALTERNATIVE FLARED END SECTION	EA	7	\$980.0000	\$ 6,860.00
57		705321	36" ALTERNATIVE FLARED END SECTION	EA	2	\$1,750.0000	\$ 3,500.00
58		710132	REMOVE PIPE	LF	45	\$49.0000	\$ 2,205.00
59	F	721013	ROCK SLOPE PROTECTION (CLASS V, METHOD B)	CY	640	\$130.0000	\$ 83,200.00
60	F	721028	ROCK SLOPE PROTECTION (CLASS II, METHOD B)	CY	310	\$133.0000	\$ 41,230.00
61	F	729011	ROCK SLOPE PROTECTION FABRIC (TYPE 8)	SY	1000	\$11.0000	\$ 11,000.00
62		731507	MINOR CONCRETE - GUTTER DEPRESSION	CY	7	\$1,300.0000	\$ 9,100.00
63		800051	FENCE (CATTLE FENCING)	LF	1450	\$20.0000	\$ 29,000.00
64		803020	REMOVE FENCE	LF	1900	\$8.5000	\$ 16,150.00
65		780210	SURVEY MONUMENT	EA	5	\$900.0000	\$ 4,500.00
66		803060	REMOVE GATE	EA	3	\$425.0000	\$ 1,275.00
67		820130	OBJECT MARKER	EA	4	\$82.0000	\$ 328.00
68		820230	REMOVE SIGN	EA	7	\$73.0000	\$ 511.00
69	PF	820530	RESET ROADSIDE SIGN (ONE POST)	EA	1	\$155.0000	\$ 155.00
70		820804	INSTALL ROADSIDE SIGN (ONE POST)	EA	2	\$327.0000	\$ 654.00
71		832005	MIDWEST GUARDRAIL SYSTEM	LF	425	\$44.0000	\$ 18,700.00
72		839576	END CAP (TYPE A)	EA	2	\$136.0000	\$ 272.00
73		839543	TRANSITION RAILING (TYPE WB-31)	EA	4	\$5,200.0000	\$ 20,800.00

74		893584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$1,960.0000	\$ 3,920.00
75		839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$4,800.0000	\$ 9,600.00
76	F	839700A	CONCRETE BARRIER (TYPE 85)	LF	1595	\$244.0000	\$ 389,180.00
77		839752	REMOVE GUARDRAIL	LF	210	\$16.4000	\$ 3,444.00
78		840505	6" THERMOPLASTIC STRIPE	LF	7100	\$1.3000	\$ 9,230.00
79		999990	MOBILIZATION	LS	1	\$711,000.0000	\$ 711,000.00
Subtotal:							\$ 7,119,242.00

### List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
0	None	None	None/0

### List of Subcontractors

Enter firm name, city, state, California contractor license number, public works contractor registration number for each subcontractor performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Example						
Line Item	Business Name	Location City	State	California Contractor License	Public Works Contractor DIR Registration Number	DBE (Y/N)
1	Bob's Tree Company	Weimar	CA	1234567	98765432	Yes
2	Ben's Paving	Penryn	CA	99991010	53074535	No

Line Item	Business Name *	Location City *	State *	California Contractor License Number *	Public Works Contractor DIR Registration Number *	DBE
1	Camblin Steel Service, Inc	Rocklin	CA	218839	100003852	<input type="radio"/> Yes <input type="radio"/> No
2	PC&N Construction	Byron	CA	771652	1000002500	<input type="radio"/> Yes <input type="radio"/> No
3	Jarrett Foundations, Inc	McClellan	CA	999006	1000005990	<input type="radio"/> Yes <input type="radio"/> No
4	Schwager Davis	San Jose	CA	492582	100005118	<input type="radio"/> Yes <input type="radio"/> No
5	Selby's Soil Erosion Control Co Inc	Newcastle	CA	797658	1000001336	<input type="radio"/> Yes <input type="radio"/> No
6	Teichert Construction	Sacramento	CA	000008	1000002575	<input type="radio"/> Yes <input type="radio"/> No
7	Verux, Inc	Sacramento	CA	955527	1000007970	<input type="radio"/> Yes <input type="radio"/> No

## Portion of Work Subcontracted

Enter firm name, bid item numbers, percentage of each bid item numbers, and description of work for each of your subcontractors performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Item Field:

- Enter single bid item numbers and percentage of bid item performed by subcontractor on each line of the Subcontractor List. Do not enter words in the Item Number field.

Description Field:

- If the percentage of the bid item work is less than 100%, list the description of the portion of work to be subcontracted (Eg. tree removal portion of clear and grub Bid Item 1).
- List sequential items that are 100% in a range as follows: Items 77-80.
- List non-sequential items that are 100% in a list separated by commas as follows: Items 95, 97, 99.

Example

Subcontractor	Item	Percentage (%)	Description
Bob's Tree Co.	1	50%	Tree Removal
Ben's Paving	23-35, 37, 39, 41	100%	

Subcontractor	Item	Percentage (%)	Description
Camblin Steel Service, Inc	46	27%	Re-steel
	49, 50, 51, 52	100%	
	76	23%	Re-steel
PC&N Construction, Inc	71, 72, 73, 74, 75, 77	100%	
Jarrett Foundations, Inc	17	41%	F&I Sheetpile
	38	85%	CIDH less GC support
	39, 40	100%	
Schwager Davis	41	83%	Prestressing lessGC support
Selby's Soil Erosion Control Co Inc	13, 14, 15, 31, 32	100%	
Teichert Construction	23,25, 27, 28-30, 33-37, 48, 54-58, 62	100%	Earthwork / HMA mobes
	79	20%	
Verux, Inc	8	33%	WPC inspections
	9	29%	Plan Prep
	10, 11, 12	100%	
	17	4%	Water Quality Sampling/Reporting

## Documents

Complete and submit the required forms provided for a responsive bid. Failure to include all of the required forms may render your bid non-responsive. County reserves the right to reject any or all bids and to waive any irregularities in bids.

- [Equal Employment Opportunity Certification](#) - 20165 Equal Employment Opportunity Certification.pdf - Wednesday March 31, 2021 09:22:19
- [Public Contract Code Statements](#) - 20165 Public Contract Code Statements.pdf - Wednesday March 31, 2021 09:24:55
- [Non-Collusion Affidavit](#) - 20165 NonCollusion Affidavit.pdf - Wednesday March 31, 2021 09:26:00
- [Debarment and Suspension Certification](#) - 20165 Debarment and Suspension Certification.pdf - Wednesday March 31, 2021 09:27:10
- [Nonlobbying Certification for Federal-Aid Contracts](#) - 20165 NonLobbying Certification & Disclosure.pdf - Wednesday March 31, 2021 09:28:26
- [Disclosure of Lobbying Activities](#) - 20165 Disclosure of Lobbying.pdf - Wednesday March 31, 2021 10:40:50
- [Bid Security Election Form](#) - 20165 Bid Security Election Form.pdf - Wednesday March 31, 2021 09:09:24
- [Disadvantaged Business Enterprises Forms](#) - Exhibit 12-B Part 1 and 2.pdf - Wednesday March 31, 2021 10:45:23
- Additional Document (optional)

## **BID SECURITY**

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

### **Electronic Bid Submissions:**

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). **\*\*SEE BELOW\*\***
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). **\*\*SEE BELOW\*\***
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

**\*\*The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.**

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. **DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.**

### **Hard Copy Bid Submissions:**

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- [Bid Bond / Security](#) - 20165 Bidders Bond.pdf - Wednesday March 31, 2021 09:08:00



## Addenda, Terms and Conditions

The bidder declares that it has read the accompanying Notice to Contractors and Instructions to Bidders, and has examined all Bid and Contract Documents, including the plans, specifications and Addenda issued by the County, and that it will contract with the County to construct and complete each assigned Work in a satisfactory condition.

☒ I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company. - Keith Stewart, President, SEB Engineering Inc dba Stewart Engineering Inc

The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. ☒ **Yes** ☐ **No**

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "**I have reviewed this addendum**" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
<b>20165 Addendum 3</b> Tue March 23 2021 02:23 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 2</b> Mon March 22 2021 02:42 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 1</b> Mon March 15 2021 11:37 AM	<input checked="" type="checkbox"/>	--



Procurement Services Division  
2964 Richardson Drive • Auburn, CA 95603  
(530) 886-2122

---

**20165 - Dowd Road Over Racoon Creek Bridge Replacement Project**

**Opening Date:** February 25, 2021 12:00 PM

**Closing Date:** March 31, 2021 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division

2964 Richardson Drive

Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. **UNSIGNED OR LATE BIDS WILL BE REJECTED.**

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: \_\_\_\_\_

Mailing Address: \_\_\_\_\_

City/State/Zip: \_\_\_\_\_

Contact Person: \_\_\_\_\_

Telephone: \_\_\_\_\_

Email: \_\_\_\_\_

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_

Title: \_\_\_\_\_

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

**Vendor Details**

Bid Number: 20165

Vendor Name: Viking Construction Company, Inc.

Company Name: Viking Construction Company, Inc.  
PO Box 1508  
Address: Rancho Cordova, CA 95741  
Contact: Troy Clemons  
Email: tclemons@vikingbridges.com  
Phone: 916-852-5530  
Fax: 916-852-5533  
HST#: 68-0404112

### Submission Details

Created On: Tuesday March 02, 2021 09:59:40  
Submitted On: Wednesday March 31, 2021 10:52:08  
Submitted By: Troy Clemons  
Email: tclemons@vikingbridges.com  
Transaction #: c427fc1f-bb76-4497-b986-eb60a888a913  
Submitter's IP Address: 50.211.120.190

---

## Schedule of Prices

### Bid Item List

Line Item	P-F-W	BID ITEM NO.	BID ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE *	AMOUNT
1		66018	FURNISH FIELD OFFICE	LS	1	\$50,000.0000	\$ 50,000.00
2		70030	LEAD COMPLIANCE PLAN	LS	1	\$4,500.0000	\$ 4,500.00
3		100100	DEVELOP WATER SUPPLY	LS	1	\$10,000.0000	\$ 10,000.00
4		120090	CONSTRUCTION AREA SIGNS	LS	1	\$6,500.0000	\$ 6,500.00
5		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$10,000.0000	\$ 10,000.00
6		120120	TYPE III BARRICADE	EA	8	\$150.0000	\$ 1,200.00
7		128651	PORTABLE CHANGEABLE MESSAGE SIGN	EA	5	\$10,000.0000	\$ 50,000.00
8		130100	JOB SITE MANAGEMENT	LS	1	\$50,000.0000	\$ 50,000.00
9		130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$2,500.0000	\$ 2,500.00
10		130310	RAIN EVENT ACTION PLAN	EA	12	\$350.0000	\$ 4,200.00
11		130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	12	\$800.0000	\$ 9,600.00
12		130330	STORM WATER ANNUAL REPORT	LS	1	\$1,400.0000	\$ 1,400.00
13	W	130610	TEMPORARY CHECK DAM	LF	1180	\$6.0000	\$ 7,080.00
14	W	130640	TEMPORARY FIBER ROLLS	LF	4170	\$2.5000	\$ 10,425.00
15	W	130680	TEMPORARY SILT FENCE	LF	430	\$3.0000	\$ 1,290.00
16	W	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	\$6,500.0000	\$ 13,000.00
17	W	130720A	TEMPORARY CREEK DIVERSION SYSTEM AND RESTORATION	LS	1	\$150,000.0000	\$ 150,000.00
18	W	130900	TEMPORARY CONCRETE WASHOUT	LS	1	\$15,000.0000	\$ 15,000.00
19		141103	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	50	\$80.0000	\$ 4,000.00
20	W	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	60	\$10.0000	\$ 600.00
21		170103	CLEARING AND GRUBBING	AC	2.65	\$15,000.0000	\$ 39,750.00
22		170103A	REMOVE TREE STUMP	EA	45	\$150.0000	\$ 6,750.00
23		190101	ROADWAY EXCAVATION	CY	1560	\$50.0000	\$ 78,000.00
24	F	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	243	\$75.0000	\$ 18,225.00
25	F	192037	STRUCTURAL EXCAVATION (RETAINING WALL)	CY	3730	\$40.0000	\$ 149,200.00
26	F	193003	STRUCTURE BACKFILL (BRIDGE)	CY	215	\$140.0000	\$ 30,100.00
27	F	193013	STRUCTURAL BACKFILL (RETAINING WALL)	CY	2840	\$100.0000	\$ 284,000.00
28		198010	IMPORTED BORROW	CY	8670	\$25.0000	\$ 216,750.00
29		198250A	GEOSYNTHETIC REINFORCEMENT (BIAXIAL GEOGRID)	SY	220	\$10.0000	\$ 2,200.00
30		198250B	GEOSYNTHETIC REINFORCEMENT (GEOFABRIC, CLASS B)	SY	310	\$10.0000	\$ 3,100.00
31		210260	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	SF	15300	\$0.4100	\$ 6,273.00
32		210430	HYDROSEED	SF	61200	\$0.0900	\$ 5,508.00
33		260203	CLASS 2 AGGREGATE BASE	CY	3140	\$50.0000	\$ 157,000.00
34		390132	HOT MIX ASPHALT (TYPE A)	TON	1600	\$100.0000	\$ 160,000.00

35		394074	PLACE HOT MIX ASPHALT DIKE(TYPE C)	LF	130	\$12.0000	\$ 1,560.00
36		394077	PLACE HOT MIX ASPHALT DIKE(TYPE F)	LF	525	\$12.0000	\$ 6,300.00
37		394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SY	10	\$100.0000	\$ 1,000.00
38		490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILE	LF	393	\$360.0000	\$ 141,480.00
39	F	490782	FURNISH PILING ( CLASS 200 ) ( ALTERNATIVE W)	LF	1188	\$110.0000	\$ 130,680.00
40	F	490783	DRIVE PILE (CLASS 200 ) (ALTERNATIVE W )	EA	22	\$2,800.0000	\$ 61,600.00
41	F	500001	PRESTRESSING CAST-IN- PLACE CONCRETE	LS	1	\$80,000.0000	\$ 80,000.00
42	F	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	74	\$650.0000	\$ 48,100.00
43	F	510053	STRUCTURAL CONCRETE, BRIDGE	CY	131	\$1,400.0000	\$ 183,400.00
44	F	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	378	\$1,100.0000	\$ 415,800.00
45	F	510060	STRUCTURAL CONCRETE (RETAINING WALL)	CY	1180	\$820.0000	\$ 967,600.00
46	F	510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	24	\$1,350.0000	\$ 32,400.00
47		519091	JOINT SEAL (MR 1 1/2")	LF	83	\$200.0000	\$ 16,600.00
48		510094A	DRAINAGE INLET (TYPE G3)	EA	10	\$3,000.0000	\$ 30,000.00
49	F	520102	BAR REINFORCING STEEL (BRIDGE)	LB	118410	\$1.3500	\$ 159,853.50
50	F	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	128500	\$1.5500	\$ 199,175.00
51	F	520110	BAR REINFORCING STEEL ( EPOXY COATED ) (BRIDGE)	LB	667	\$3.0000	\$ 2,001.00
52	F	520120	HEADED BAR REINFORCEMENT	EA	16	\$60.0000	\$ 960.00
53		600097	BRIDGE REMOVAL	LS	1	\$100,000.0000	\$ 100,000.00
54		641104	15" PLASTIC PIPE (CORRUGATED HDPE)	LF	200	\$150.0000	\$ 30,000.00
55		641125	36" PLASTIC PIPE (CORRUGATED HDPE)	LF	45	\$150.0000	\$ 6,750.00
56		705309	15" ALTERNATIVE FLARED END SECTION	EA	7	\$500.0000	\$ 3,500.00
57		705321	36" ALTERNATIVE FLARED END SECTION	EA	2	\$1,500.0000	\$ 3,000.00
58		710132	REMOVE PIPE	LF	45	\$50.0000	\$ 2,250.00
59	F	721013	ROCK SLOPE PROTECTION (CLASS V, METHOD B)	CY	640	\$100.0000	\$ 64,000.00
60	F	721028	ROCK SLOPE PROTECTION (CLASS II, METHOD B)	CY	310	\$200.0000	\$ 62,000.00
61	F	729011	ROCK SLOPE PROTECTION FABRIC (TYPE 8)	SY	1000	\$5.0000	\$ 5,000.00
62		731507	MINOR CONCRETE - GUTTER DEPRESSION	CY	7	\$1,500.0000	\$ 10,500.00
63		800051	FENCE (CATTLE FENCING)	LF	1450	\$30.0000	\$ 43,500.00
64		803020	REMOVE FENCE	LF	1900	\$7.0000	\$ 13,300.00
65		780210	SURVEY MONUMENT	EA	5	\$500.0000	\$ 2,500.00
66		803060	REMOVE GATE	EA	3	\$500.0000	\$ 1,500.00
67		820130	OBJECT MARKER	EA	4	\$75.0000	\$ 300.00
68		820230	REMOVE SIGN	EA	7	\$150.0000	\$ 1,050.00
69	PF	820530	RESET ROADSIDE SIGN (ONE POST)	EA	1	\$200.0000	\$ 200.00
70		820804	INSTALL ROADSIDE SIGN (ONE POST)	EA	2	\$300.0000	\$ 600.00
71		832005	MIDWEST GUARDRAIL SYSTEM	LF	425	\$42.0000	\$ 17,850.00
72		839576	END CAP (TYPE A)	EA	2	\$150.0000	\$ 300.00
73		839543	TRANSITION RAILING (TYPE WB-31)	EA	4	\$5,000.0000	\$ 20,000.00

74		893584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$4,000.0000	\$ 8,000.00
75		839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$3,000.0000	\$ 6,000.00
76	F	839700A	CONCRETE BARRIER (TYPE 85)	LF	1595	\$260.0000	\$ 414,700.00
77		839752	REMOVE GUARDRAIL	LF	210	\$45.0000	\$ 9,450.00
78		840505	6" THERMOPLASTIC STRIPE	LF	7100	\$1.5000	\$ 10,650.00
79		999990	MOBILIZATION	LS	1	\$540,000.0000	\$ 540,000.00
Subtotal:							\$ 5,413,560.50

### List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
N/A	N/A	N/A	N/A

### List of Subcontractors

Enter firm name, city, state, California contractor license number, public works contractor registration number for each subcontractor performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Example						
Line Item	Business Name	Location City	State	California Contractor License	Public Works Contractor DIR Registration Number	DBE (Y/N)
1	Bob's Tree Company	Weimar	CA	1234567	98765432	Yes
2	Ben's Paving	Penryn	CA	99991010	53074535	No

Line Item	Business Name *	Location City *	State *	California Contractor License Number *	Public Works Contractor DIR Registration Number *	DBE
1	Knife River Contracting	Chico	CA	091712	1000002755	<input checked="" type="radio"/> Yes <input type="radio"/> No
2	PC&N Construction	Byron	CA	771652	1000002500	<input type="radio"/> Yes <input checked="" type="radio"/> No
3	SSEC	Loomis	CA	1039888	1000058550	<input type="radio"/> Yes <input checked="" type="radio"/> No
4	Sterling Holloway	Auburn	CA	382173	1000005529	<input type="radio"/> Yes <input checked="" type="radio"/> No
5	Jarrett Foundations	McClellan	CA	999006	1000005990	<input type="radio"/> Yes <input checked="" type="radio"/> No
6	Schwager Davis	San Jose	CA	492582	1000005118	<input type="radio"/> Yes <input checked="" type="radio"/> No
7	CMC Rebar	Tracy	CA	778010	1000000298	<input type="radio"/> Yes <input checked="" type="radio"/> No
8	Dees Burke Engineering Constructors	Pasadena	CA	1012305	10000036375	<input type="radio"/> Yes <input checked="" type="radio"/> No
9	ABSL Construction	Sacramento	CA	621781	1000002818	<input type="radio"/> Yes <input checked="" type="radio"/> No

## Portion of Work Subcontracted

Enter firm name, bid item numbers, percentage of each bid item numbers, and description of work for each of your subcontractors performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Item Field:

- Enter single bid item numbers and percentage of bid item performed by subcontractor on each line of the Subcontractor List. Do not enter words in the Item Number field.

Description Field:

- If the percentage of the bid item work is less than 100%, list the description of the portion of work to be subcontracted (Eg. tree removal portion of clear and grub Bid Item 1).
- List sequential items that are 100% in a range as follows: Items 77-80.
- List non-sequential items that are 100% in a list separated by commas as follows: Items 95, 97, 99.

Example

Subcontractor	Item	Percentage (%)	Description
Bob's Tree Co.	1	50%	Tree Removal
Ben's Paving	23-35, 37, 39, 41	100%	

Subcontractor	Item	Percentage (%)	Description
Knife River Contracting Company	23, 28, 33, 34	100	AC Paving
PC&N Construction	71-75, 77	100	Guardrail
SSEC	13, 14, 15, 20, 31, 32	100	Erosion Control
Sterling Holloway	53	100	Bridge Removal
Jarrett Foundations	38, 39, 40	100	CIDH Piling, Furnish and Drive Piles
Schwager Davis	41	100	Prestressing
CMC Rebar	46	22	Rebar
CMC Rebar	49-52	100	Rebar
CMC Rebar	76	24	Rebar
Dees Burke Engineering Constructors	76	60	Form Barrier and Place Materials
ABSL Construction	44	3	Grind and Groove Deck

## Documents

Complete and submit the required forms provided for a responsive bid. Failure to include all of the required forms may render your bid non-responsive. County reserves the right to reject any or all bids and to waive any irregularities in bids.

- [Equal Employment Opportunity Certification](#) - EEO Cert.pdf - Tuesday March 30, 2021 14:11:05
- [Public Contract Code Statements](#) - Public Contract Code Stmtnt.pdf - Tuesday March 30, 2021 14:11:22
- [Non-Collusion Affidavit](#) - Non Collusion Affidavit.pdf - Tuesday March 30, 2021 14:11:37
- [Debarment and Suspension Certification](#) - Debarment Cert.pdf - Tuesday March 30, 2021 14:11:52
- [Nonlobbying Certification for Federal-Aid Contracts](#) - Nonlobbying Cert.pdf - Tuesday March 30, 2021 14:12:07
- [Disclosure of Lobbying Activities](#) - Disclosure of Lobbying Activites.pdf - Tuesday March 30, 2021 14:12:26
- [Bid Security Election Form](#) - Bid Security Election Form.pdf - Tuesday March 30, 2021 14:12:48
- [Disadvantaged Business Enterprises Forms](#) - DBE Forms.pdf - Wednesday March 31, 2021 10:47:05
- Additional Document (optional)

## **BID SECURITY**

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

### **Electronic Bid Submissions:**

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). **\*\*SEE BELOW\*\***
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). **\*\*SEE BELOW\*\***
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

**\*\*The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.**

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. **DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.**

### **Hard Copy Bid Submissions:**

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- [Bid Bond / Security](#) - Bidders Bond 1.pdf - Wednesday March 31, 2021 08:55:38



## Addenda, Terms and Conditions

The bidder declares that it has read the accompanying Notice to Contractors and Instructions to Bidders, and has examined all Bid and Contract Documents, including the plans, specifications and Addenda issued by the County, and that it will contract with the County to construct and complete each assigned Work in a satisfactory condition.

☒ I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company. - Troy Clemons, Vice President, Viking Construction Company, Inc.

The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. ☐ Yes ☒ No

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "**I have reviewed this addendum**" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
<b>20165 Addendum 3</b> Tue March 23 2021 02:23 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 2</b> Mon March 22 2021 02:42 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 1</b> Mon March 15 2021 11:37 AM	<input checked="" type="checkbox"/>	--



Procurement Services Division  
2964 Richardson Drive • Auburn, CA 95603  
(530) 886-2122

---

**20165 - Dowd Road Over Racoon Creek Bridge Replacement Project**

**Opening Date:** February 25, 2021 12:00 PM

**Closing Date:** March 31, 2021 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division

2964 Richardson Drive

Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. **UNSIGNED OR LATE BIDS WILL BE REJECTED.**

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: \_\_\_\_\_

Mailing Address: \_\_\_\_\_

City/State/Zip: \_\_\_\_\_

Contact Person: \_\_\_\_\_

Telephone: \_\_\_\_\_

Email: \_\_\_\_\_

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_

Title: \_\_\_\_\_

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

**Vendor Details**

Bid Number: 20165

Vendor Name: McCuen Construction, Inc.

Company Name: McCuen Construction, Inc.  
Does your company conduct  
business under any other name? If No  
yes, please state:  
Address: 3269 Swetzer Road  
Loomis, California 95650  
Contact: Trenton McCuen  
Email: trenton@mccueninc.com  
Phone: 916-652-7824  
Fax: 916-652-7602  
HST#: 20-4706323

### Submission Details

Created On: Wednesday March 17, 2021 16:03:38  
Submitted On: Wednesday March 31, 2021 10:51:58  
Submitted By: Trenton McCuen  
Email: trenton@mccueninc.com  
Transaction #: 1cb24185-469f-4b93-9d95-91473d6388c3  
Submitter's IP Address: 192.92.6.240

---

## Schedule of Prices

### Bid Item List

Line Item	P-F-W	BID ITEM NO.	BID ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE *	AMOUNT
1		66018	FURNISH FIELD OFFICE	LS	1	\$17,920.0000	\$ 17,920.00
2		70030	LEAD COMPLIANCE PLAN	LS	1	\$1,680.0000	\$ 1,680.00
3		100100	DEVELOP WATER SUPPLY	LS	1	\$12,600.0000	\$ 12,600.00
4		120090	CONSTRUCTION AREA SIGNS	LS	1	\$12,320.0000	\$ 12,320.00
5		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$35,347.0000	\$ 35,347.00
6		120120	TYPE III BARRICADE	EA	8	\$2,079.0000	\$ 16,632.00
7		128651	PORTABLE CHANGEABLE MESSAGE SIGN	EA	5	\$13,216.0000	\$ 66,080.00
8		130100	JOB SITE MANAGEMENT	LS	1	\$170,800.0000	\$ 170,800.00
9		130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$448.0000	\$ 448.00
10		130310	RAIN EVENT ACTION PLAN	EA	12	\$179.2000	\$ 2,150.40
11		130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	12	\$291.2000	\$ 3,494.40
12		130330	STORM WATER ANNUAL REPORT	LS	1	\$560.0000	\$ 560.00
13	W	130610	TEMPORARY CHECK DAM	LF	1180	\$7.0100	\$ 8,271.80
14	W	130640	TEMPORARY FIBER ROLLS	LF	4170	\$2.8600	\$ 11,926.20
15	W	130680	TEMPORARY SILT FENCE	LF	430	\$3.4800	\$ 1,496.40
16	W	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	\$3,360.0000	\$ 6,720.00
17	W	130720A	TEMPORARY CREEK DIVERSION SYSTEM AND RESTORATION	LS	1	\$280,750.0000	\$ 280,750.00
18	W	130900	TEMPORARY CONCRETE WASHOUT	LS	1	\$4,909.0000	\$ 4,909.00
19		141103	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	50	\$28.0000	\$ 1,400.00
20	W	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	60	\$3.4200	\$ 205.20
21		170103	CLEARING AND GRUBBING	AC	2.65	\$5,053.4200	\$ 13,391.56
22		170103A	REMOVE TREE STUMP	EA	45	\$196.0000	\$ 8,820.00
23		190101	ROADWAY EXCAVATION	CY	1560	\$53.1100	\$ 82,851.60
24	F	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	243	\$87.9000	\$ 21,359.70
25	F	192037	STRUCTURAL EXCAVATION (RETAINING WALL)	CY	3730	\$27.3300	\$ 101,940.90
26	F	193003	STRUCTURE BACKFILL (BRIDGE)	CY	215	\$194.6000	\$ 41,839.00
27	F	193013	STRUCTURAL BACKFILL (RETAINING WALL)	CY	2840	\$87.9500	\$ 249,778.00
28		198010	IMPORTED BORROW	CY	8670	\$50.8500	\$ 440,869.50
29		198250A	GEOSYNTHETIC REINFORCEMENT (BIAXIAL GEOGRID)	SY	220	\$50.5800	\$ 11,127.60
30		198250B	GEOSYNTHETIC REINFORCEMENT (GEOFABRIC, CLASS B)	SY	310	\$25.8600	\$ 8,016.60
31		210260	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	SF	15300	\$0.4600	\$ 7,038.00
32		210430	HYDROSEED	SF	61200	\$0.1000	\$ 6,120.00
33		260203	CLASS 2 AGGREGATE BASE	CY	3140	\$80.9900	\$ 254,308.60
34		390132	HOT MIX ASPHALT (TYPE A)	TON	1600	\$95.2000	\$ 152,320.00

35		394074	PLACE HOT MIX ASPHALT DIKE(TYPE C)	LF	130	\$16.8000	\$ 2,184.00
36		394077	PLACE HOT MIX ASPHALT DIKE(TYPE F)	LF	525	\$16.8000	\$ 8,820.00
37		394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SY	10	\$117.6000	\$ 1,176.00
38		490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILE	LF	393	\$317.2000	\$ 124,659.60
39	F	490782	FURNISH PILING ( CLASS 200 ) ( ALTERNATIVE W)	LF	1188	\$122.0800	\$ 145,031.04
40	F	490783	DRIVE PILE (CLASS 200 ) (ALTERNATIVE W )	EA	22	\$2,721.6000	\$ 59,875.20
41	F	500001	PRESTRESSING CAST-IN- PLACE CONCRETE	LS	1	\$85,288.0000	\$ 85,288.00
42	F	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	74	\$610.5000	\$ 45,177.00
43	F	510053	STRUCTURAL CONCRETE, BRIDGE	CY	131	\$1,173.3700	\$ 153,711.47
44	F	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	378	\$1,485.5100	\$ 561,522.78
45	F	510060	STRUCTURAL CONCRETE (RETAINING WALL)	CY	1180	\$452.0800	\$ 533,454.40
46	F	510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	24	\$1,652.0000	\$ 39,648.00
47		519091	JOINT SEAL (MR 1 1/2")	LF	83	\$104.1600	\$ 8,645.28
48		510094A	DRAINAGE INLET (TYPE G3)	EA	10	\$2,829.6000	\$ 28,296.00
49	F	520102	BAR REINFORCING STEEL (BRIDGE)	LB	118410	\$1.4900	\$ 176,430.90
50	F	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	128500	\$1.7000	\$ 218,450.00
51	F	520110	BAR REINFORCING STEEL ( EPOXY COATED ) (BRIDGE)	LB	667	\$3.3000	\$ 2,201.10
52	F	520120	HEADED BAR REINFORCEMENT	EA	16	\$66.5200	\$ 1,064.32
53		600097	BRIDGE REMOVAL	LS	1	\$76,160.0000	\$ 76,160.00
54		641104	15" PLASTIC PIPE (CORRUGATED HDPE)	LF	200	\$135.4500	\$ 27,090.00
55		641125	36" PLASTIC PIPE (CORRUGATED HDPE)	LF	45	\$238.5800	\$ 10,736.10
56		705309	15" ALTERNATIVE FLARED END SECTION	EA	7	\$272.6400	\$ 1,908.48
57		705321	36" ALTERNATIVE FLARED END SECTION	EA	2	\$1,274.5600	\$ 2,549.12
58		710132	REMOVE PIPE	LF	45	\$50.4000	\$ 2,268.00
59	F	721013	ROCK SLOPE PROTECTION (CLASS V, METHOD B)	CY	640	\$173.9200	\$ 111,308.80
60	F	721028	ROCK SLOPE PROTECTION (CLASS II, METHOD B)	CY	310	\$100.2300	\$ 31,071.30
61	F	729011	ROCK SLOPE PROTECTION FABRIC (TYPE 8)	SY	1000	\$51.9000	\$ 51,900.00
62		731507	MINOR CONCRETE - GUTTER DEPRESSION	CY	7	\$2,139.2000	\$ 14,974.40
63		800051	FENCE (CATTLE FENCING)	LF	1450	\$21.2800	\$ 30,856.00
64		803020	REMOVE FENCE	LF	1900	\$5.6000	\$ 10,640.00
65		780210	SURVEY MONUMENT	EA	5	\$560.0000	\$ 2,800.00
66		803060	REMOVE GATE	EA	3	\$560.0000	\$ 1,680.00
67		820130	OBJECT MARKER	EA	4	\$106.4000	\$ 425.60
68		820230	REMOVE SIGN	EA	7	\$168.0000	\$ 1,176.00
69	PF	820530	RESET ROADSIDE SIGN (ONE POST)	EA	1	\$280.0000	\$ 280.00
70		820804	INSTALL ROADSIDE SIGN (ONE POST)	EA	2	\$588.0000	\$ 1,176.00
71		832005	MIDWEST GUARDRAIL SYSTEM	LF	425	\$40.8800	\$ 17,374.00
72		839576	END CAP (TYPE A)	EA	2	\$644.0000	\$ 1,288.00
73		839543	TRANSITION RAILING (TYPE WB-31)	EA	4	\$5,040.0000	\$ 20,160.00

74		893584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$3,696.0000	\$ 7,392.00
75		839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$3,360.0000	\$ 6,720.00
76	F	839700A	CONCRETE BARRIER (TYPE 85)	LF	1595	\$327.1100	\$ 521,740.45
77		839752	REMOVE GUARDRAIL	LF	210	\$8.9600	\$ 1,881.60
78		840505	6" THERMOPLASTIC STRIPE	LF	7100	\$1.4000	\$ 9,940.00
79		999990	MOBILIZATION	LS	1	\$285,600.0000	\$ 285,600.00
Subtotal:							\$ 5,502,222.40

### List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
NA	NA	NA	NA

## List of Subcontractors

Enter firm name, city, state, California contractor license number, public works contractor registration number for each subcontractor performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Example

Line Item	Business Name	Location City	State	California Contractor License	Public Works Contractor DIR Registration Number	DBE (Y/N)
1	Bob's Tree Company	Weimar	CA	1234567	98765432	Yes
2	Ben's Paving	Penryn	CA	99991010	53074535	No

Line Item	Business Name *	Location City *	State *	California Contractor License Number *	Public Works Contractor DIR Registration Number *	DBE
1	CMC Rebar	Tracy	CA	778010	1000000298	<input type="radio"/> Yes <input checked="" type="radio"/> No
2	Jarrett Foundations, Inc	Winters	CA	999006	1000005990	<input checked="" type="radio"/> Yes <input type="radio"/> No
3	M.T. Hall & Associates	Chico	CA	NA	1000025222	<input type="radio"/> Yes <input checked="" type="radio"/> No
4	SSEC	Newcastle	CA	1039888	1000058550	<input type="radio"/> Yes <input checked="" type="radio"/> No
5	Dees Burke Engineering Constructors, LLC	Pasadena	CA	1012305	1000036375	<input checked="" type="radio"/> Yes <input type="radio"/> No
6	DYWIDAG-Systems	Long Beach	CA	273710	1000006705	<input type="radio"/> Yes <input checked="" type="radio"/> No
7	Highway Specialty Co, Inc	Palo Cedro	CA	1003147	1000022123	<input type="radio"/> Yes <input checked="" type="radio"/> No
8	All American Construction, Inc	Live Oak	CA	948762	1000004065	<input type="radio"/> Yes <input checked="" type="radio"/> No

## Portion of Work Subcontracted

Enter firm name, bid item numbers, percentage of each bid item numbers, and description of work for each of your subcontractors performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Item Field:

- Enter single bid item numbers and percentage of bid item performed by subcontractor on each line of the Subcontractor List. Do not enter words in the Item Number field.

Description Field:

- If the percentage of the bid item work is less than 100%, list the description of the portion of work to be subcontracted (Eg. tree removal portion of clear and grub Bid Item 1).
- List sequential items that are 100% in a range as follows: Items 77-80.
- List non-sequential items that are 100% in a list separated by commas as follows: Items 95, 97, 99.

Example

Subcontractor	Item	Percentage (%)	Description
Bob's Tree Co.	1	50%	Tree Removal
Ben's Paving	23-35, 37, 39, 41	100%	

Subcontractor	Item	Percentage (%)	Description

## Documents

Complete and submit the required forms provided for a responsive bid. Failure to include all of the required forms may render your bid non-responsive. County reserves the right to reject any or all bids and to waive any irregularities in bids.

- [Equal Employment Opportunity Certification](#) - Equal Employment.pdf - Wednesday March 31, 2021 07:26:12
- [Public Contract Code Statements](#) - Public Contract Code.pdf - Wednesday March 31, 2021 07:26:32
- [Non-Collusion Affidavit](#) - Non Collusion.pdf - Wednesday March 31, 2021 07:26:43
- [Debarment and Suspension Certification](#) - Debarment.pdf - Wednesday March 31, 2021 07:26:56
- [Nonlobbying Certification for Federal-Aid Contracts](#) - Non Lobbying Only.pdf - Wednesday March 31, 2021 07:27:48
- [Disclosure of Lobbying Activities](#) - Disclosure of Lobby Activities.pdf - Wednesday March 31, 2021 07:31:52
- [Bid Security Election Form](#) - Bid Security.pdf - Wednesday March 31, 2021 07:32:09
- Disadvantaged Business Enterprises Forms (optional)
- Additional Document (optional)

## **BID SECURITY**

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

### **Electronic Bid Submissions:**

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). **\*\*SEE BELOW\*\***
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). **\*\*SEE BELOW\*\***
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

**\*\*The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.**

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. **DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.**

### **Hard Copy Bid Submissions:**

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- [Bid Bond / Security](#) - Bid Security - Bid Bond.pdf - Wednesday March 31, 2021 07:37:14



## Addenda, Terms and Conditions

The bidder declares that it has read the accompanying Notice to Contractors and Instructions to Bidders, and has examined all Bid and Contract Documents, including the plans, specifications and Addenda issued by the County, and that it will contract with the County to construct and complete each assigned Work in a satisfactory condition.

☒ I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company. - Trenton McCuen, President, McCuen Construction, Inc

The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. ☐ **Yes** ☒ **No**

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "**I have reviewed this addendum**" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
<b>20165 Addendum 3</b> Tue March 23 2021 02:23 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 2</b> Mon March 22 2021 02:42 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 1</b> Mon March 15 2021 11:37 AM	<input checked="" type="checkbox"/>	--



Procurement Services Division  
2964 Richardson Drive • Auburn, CA 95603  
(530) 886-2122

---

**20165 - Dowd Road Over Racoon Creek Bridge Replacement Project**

**Opening Date:** February 25, 2021 12:00 PM

**Closing Date:** March 31, 2021 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division

2964 Richardson Drive

Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. **UNSIGNED OR LATE BIDS WILL BE REJECTED.**

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: \_\_\_\_\_

Mailing Address: \_\_\_\_\_

City/State/Zip: \_\_\_\_\_

Contact Person: \_\_\_\_\_

Telephone: \_\_\_\_\_

Email: \_\_\_\_\_

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_

Title: \_\_\_\_\_

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

**Vendor Details**

Bid Number: 20165

Vendor Name: RNR Construction, Inc.

Company Name: RNR Construction, Inc.  
Does your company conduct business under any other name? If yes, please state: No  
Address: 8589 Thys Court  
Sacramento, California 95828  
Contact: Andre Catellier  
Email: estimating@rnr-construction.com  
Phone: 916-379-0957  
Fax: 916-379-0957  
HST#: 02-0794952

### Submission Details

Created On: Friday March 19, 2021 11:45:27  
Submitted On: Wednesday March 31, 2021 10:39:06  
Submitted By: Andre Catellier  
Email: estimating@rnr-construction.com  
Transaction #: e4455cdb-856e-41b3-bcbc-67099d236777  
Submitter's IP Address: 96.81.181.97

---

## Schedule of Prices

### Bid Item List

Line Item	P-F-W	BID ITEM NO.	BID ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE *	AMOUNT
1		66018	FURNISH FIELD OFFICE	LS	1	\$20,000.0000	\$ 20,000.00
2		70030	LEAD COMPLIANCE PLAN	LS	1	\$2,500.0000	\$ 2,500.00
3		100100	DEVELOP WATER SUPPLY	LS	1	\$5,000.0000	\$ 5,000.00
4		120090	CONSTRUCTION AREA SIGNS	LS	1	\$5,000.0000	\$ 5,000.00
5		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$7,500.0000	\$ 7,500.00
6		120120	TYPE III BARRICADE	EA	8	\$100.0000	\$ 800.00
7		128651	PORTABLE CHANGEABLE MESSAGE SIGN	EA	5	\$6,000.0000	\$ 30,000.00
8		130100	JOB SITE MANAGEMENT	LS	1	\$15,000.0000	\$ 15,000.00
9		130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$1,000.0000	\$ 1,000.00
10		130310	RAIN EVENT ACTION PLAN	EA	12	\$500.0000	\$ 6,000.00
11		130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	12	\$750.0000	\$ 9,000.00
12		130330	STORM WATER ANNUAL REPORT	LS	1	\$500.0000	\$ 500.00
13	W	130610	TEMPORARY CHECK DAM	LF	1180	\$55.0000	\$ 64,900.00
14	W	130640	TEMPORARY FIBER ROLLS	LF	4170	\$3.0000	\$ 12,510.00
15	W	130680	TEMPORARY SILT FENCE	LF	430	\$5.0000	\$ 2,150.00
16	W	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	\$2,500.0000	\$ 5,000.00
17	W	130720A	TEMPORARY CREEK DIVERSION SYSTEM AND RESTORATION	LS	1	\$75,000.0000	\$ 75,000.00
18	W	130900	TEMPORARY CONCRETE WASHOUT	LS	1	\$5,000.0000	\$ 5,000.00
19		141103	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	50	\$80.0000	\$ 4,000.00
20	W	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	60	\$4.0000	\$ 240.00
21		170103	CLEARING AND GRUBBING	AC	2.65	\$10,000.0000	\$ 26,500.00
22		170103A	REMOVE TREE STUMP	EA	45	\$250.0000	\$ 11,250.00
23		190101	ROADWAY EXCAVATION	CY	1560	\$59.0000	\$ 92,040.00
24	F	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	243	\$100.0000	\$ 24,300.00
25	F	192037	STRUCTURAL EXCAVATION (RETAINING WALL)	CY	3730	\$20.0000	\$ 74,600.00
26	F	193003	STRUCTURE BACKFILL (BRIDGE)	CY	215	\$250.0000	\$ 53,750.00
27	F	193013	STRUCTURAL BACKFILL (RETAINING WALL)	CY	2840	\$76.0000	\$ 215,840.00
28		198010	IMPORTED BORROW	CY	8670	\$33.0000	\$ 286,110.00
29		198250A	GEOSYNTHETIC REINFORCEMENT (BIAXIAL GEOGRID)	SY	220	\$26.0000	\$ 5,720.00
30		198250B	GEOSYNTHETIC REINFORCEMENT (GEOFABRIC, CLASS B)	SY	310	\$40.0000	\$ 12,400.00
31		210260	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	SF	15300	\$0.7000	\$ 10,710.00
32		210430	HYDROSEED	SF	61200	\$0.1700	\$ 10,404.00
33		260203	CLASS 2 AGGREGATE BASE	CY	3140	\$69.0000	\$ 216,660.00
34		390132	HOT MIX ASPHALT (TYPE A)	TON	1600	\$73.0000	\$ 116,800.00

35		394074	PLACE HOT MIX ASPHALT DIKE(TYPE C)	LF	130	\$12.0000	\$ 1,560.00
36		394077	PLACE HOT MIX ASPHALT DIKE(TYPE F)	LF	525	\$12.0000	\$ 6,300.00
37		394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SY	10	\$100.0000	\$ 1,000.00
38		490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILE	LF	393	\$380.0000	\$ 149,340.00
39	F	490782	FURNISH PILING ( CLASS 200 ) ( ALTERNATIVE W)	LF	1188	\$120.0000	\$ 142,560.00
40	F	490783	DRIVE PILE (CLASS 200 ) (ALTERNATIVE W )	EA	22	\$6,000.0000	\$ 132,000.00
41	F	500001	PRESTRESSING CAST-IN- PLACE CONCRETE	LS	1	\$100,000.0000	\$ 100,000.00
42	F	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	74	\$750.0000	\$ 55,500.00
43	F	510053	STRUCTURAL CONCRETE, BRIDGE	CY	131	\$1,500.0000	\$ 196,500.00
44	F	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	378	\$1,000.0000	\$ 378,000.00
45	F	510060	STRUCTURAL CONCRETE (RETAINING WALL)	CY	1180	\$940.0000	\$ 1,109,200.00
46	F	510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	24	\$2,000.0000	\$ 48,000.00
47		519091	JOINT SEAL (MR 1 1/2")	LF	83	\$200.0000	\$ 16,600.00
48		510094A	DRAINAGE INLET (TYPE G3)	EA	10	\$2,800.0000	\$ 28,000.00
49	F	520102	BAR REINFORCING STEEL (BRIDGE)	LB	118410	\$1.3000	\$ 153,933.00
50	F	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	128500	\$1.5000	\$ 192,750.00
51	F	520110	BAR REINFORCING STEEL ( EPOXY COATED ) (BRIDGE)	LB	667	\$2.0000	\$ 1,334.00
52	F	520120	HEADED BAR REINFORCEMENT	EA	16	\$59.0000	\$ 944.00
53		600097	BRIDGE REMOVAL	LS	1	\$50,000.0000	\$ 50,000.00
54		641104	15" PLASTIC PIPE (CORRUGATED HDPE)	LF	200	\$120.0000	\$ 24,000.00
55		641125	36" PLASTIC PIPE (CORRUGATED HDPE)	LF	45	\$220.0000	\$ 9,900.00
56		705309	15" ALTERNATIVE FLARED END SECTION	EA	7	\$780.0000	\$ 5,460.00
57		705321	36" ALTERNATIVE FLARED END SECTION	EA	2	\$1,450.0000	\$ 2,900.00
58		710132	REMOVE PIPE	LF	45	\$42.0000	\$ 1,890.00
59	F	721013	ROCK SLOPE PROTECTION (CLASS V, METHOD B)	CY	640	\$200.0000	\$ 128,000.00
60	F	721028	ROCK SLOPE PROTECTION (CLASS II, METHOD B)	CY	310	\$275.0000	\$ 85,250.00
61	F	729011	ROCK SLOPE PROTECTION FABRIC (TYPE 8)	SY	1000	\$5.0000	\$ 5,000.00
62		731507	MINOR CONCRETE - GUTTER DEPRESSION	CY	7	\$1,050.0000	\$ 7,350.00
63		800051	FENCE (CATTLE FENCING)	LF	1450	\$25.0000	\$ 36,250.00
64		803020	REMOVE FENCE	LF	1900	\$5.0000	\$ 9,500.00
65		780210	SURVEY MONUMENT	EA	5	\$750.0000	\$ 3,750.00
66		803060	REMOVE GATE	EA	3	\$750.0000	\$ 2,250.00
67		820130	OBJECT MARKER	EA	4	\$75.0000	\$ 300.00
68		820230	REMOVE SIGN	EA	7	\$130.0000	\$ 910.00
69	PF	820530	RESET ROADSIDE SIGN (ONE POST)	EA	1	\$200.0000	\$ 200.00
70		820804	INSTALL ROADSIDE SIGN (ONE POST)	EA	2	\$300.0000	\$ 600.00
71		832005	MIDWEST GUARDRAIL SYSTEM	LF	425	\$40.0000	\$ 17,000.00
72		839576	END CAP (TYPE A)	EA	2	\$150.0000	\$ 300.00
73		839543	TRANSITION RAILING (TYPE WB-31)	EA	4	\$4,500.0000	\$ 18,000.00

74		893584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$3,500.0000	\$ 7,000.00
75		839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$2,750.0000	\$ 5,500.00
76	F	839700A	CONCRETE BARRIER (TYPE 85)	LF	1595	\$250.0000	\$ 398,750.00
77		839752	REMOVE GUARDRAIL	LF	210	\$45.0000	\$ 9,450.00
78		840505	6" THERMOPLASTIC STRIPE	LF	7100	\$1.2000	\$ 8,520.00
79		999990	MOBILIZATION	LS	1	\$475,000.0000	\$ 475,000.00
Subtotal:							\$ 5,454,735.00

### List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
NA	NA	NA	NA

### List of Subcontractors

Enter firm name, city, state, California contractor license number, public works contractor registration number for each subcontractor performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Example

Line Item	Business Name	Location City	State	California Contractor License	Public Works Contractor DIR Registration Number	DBE (Y/N)
1	Bob's Tree Company	Weimar	CA	1234567	98765432	Yes
2	Ben's Paving	Penryn	CA	99991010	53074535	No

Line Item	Business Name *	Location City *	State *	California Contractor License Number *	Public Works Contractor DIR Registration Number *	DBE
1	Arctos Erosion Control, Inc.	Elk Grove	CA	1056119	1000460390	<input type="radio"/> Yes <input checked="" type="radio"/> No
2	CMC Rebar	Tracy	CA	778010	1000000298	<input type="radio"/> Yes <input checked="" type="radio"/> No
3	Midstate Barrier, Inc.	Stockton	CA	529261	1000000538	<input type="radio"/> Yes <input checked="" type="radio"/> No
4	Ranch Fence, Inc.	Mariposa	Ca	1743371	1000009836	<input type="radio"/> Yes <input checked="" type="radio"/> No
5	Sacramento Drilling, Inc.	Sacramento	CA	759193	1000004496	<input type="radio"/> Yes <input checked="" type="radio"/> No
6	Schwager Davis, Inc.	San Jose	CA	492582	1000005118	<input type="radio"/> Yes <input checked="" type="radio"/> No
7	Teichert Construction	Roseville	CA	8	1000002575	<input type="radio"/> Yes <input checked="" type="radio"/> No

## Portion of Work Subcontracted

Enter firm name, bid item numbers, percentage of each bid item numbers, and description of work for each of your subcontractors performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Item Field:

- Enter single bid item numbers and percentage of bid item performed by subcontractor on each line of the Subcontractor List. Do not enter words in the Item Number field.

Description Field:

- If the percentage of the bid item work is less than 100%, list the description of the portion of work to be subcontracted (Eg. tree removal portion of clear and grub Bid Item 1).
- List sequential items that are 100% in a range as follows: Items 77-80.
- List non-sequential items that are 100% in a list separated by commas as follows: Items 95, 97, 99.

Example

Subcontractor	Item	Percentage (%)	Description
Bob's Tree Co.	1	50%	Tree Removal
Ben's Paving	23-35, 37, 39, 41	100%	

Subcontractor	Item	Percentage (%)	Description
Arctos Erosion Control, Inc.	13-15, 20, 31, 32	100	Erosion Control and Hydroseed
CMC Rebar	46, 49-52, 76	100	Rebar and Reinforcing Steel
Midstate Barrier, Inc.	71-75, 77	100	MBGR
Ranch Fence, Inc.	63	100	Fence
Sacramento Drilling, Inc.	38	100	Cast-In-Drilled Hole Piling
Schwager Davis, Inc.	41	100	Prestressing
Teichert Construction	23, 25, 27-30	100	Earthwork, Structure Ex and Backfill RW
Teichert Construction	33-37	100	Hot Mix Asphalt
Teichert Construction	48, 54-58, 62	100	Drainage and Pipe

## Documents

Complete and submit the required forms provided for a responsive bid. Failure to include all of the required forms may render your bid non-responsive. County reserves the right to reject any or all bids and to waive any irregularities in bids.

- [Equal Employment Opportunity Certification](#) - EEO - RNR and Subs.pdf - Wednesday March 31, 2021 10:38:09
- [Public Contract Code Statements](#) - Public Contract Code Statement - RNR Construction.PDF - Friday March 26, 2021 15:42:22
- [Non-Collusion Affidavit](#) - Non Collusion Affidavit - RNR Construction.PDF - Friday March 26, 2021 15:43:26
- [Debarment and Suspension Certification](#) - Debarment and Suspension Certificate - RNR Construction.PDF - Friday March 26, 2021 15:43:36
- [Nonlobbying Certification for Federal-Aid Contracts](#) - NonLobbying Certification - RNR Construction.PDF - Friday March 26, 2021 15:43:46
- [Disclosure of Lobbying Activities](#) - Disclosure Of Lobbying Activities - RNR Construction.PDF - Friday March 26, 2021 15:45:26
- [Bid Security Election Form](#) - Bid Security Form - RNR Construction.pdf - Friday March 26, 2021 15:45:42
- Disadvantaged Business Enterprises Forms (optional)
- [Additional Document](#) - Bid Coversheet - RNR Construction.PDF - Wednesday March 31, 2021 08:04:16

## **BID SECURITY**

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

### **Electronic Bid Submissions:**

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). **\*\*SEE BELOW\*\***
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). **\*\*SEE BELOW\*\***
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

**\*\*The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.**

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. **DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.**

### **Hard Copy Bid Submissions:**

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- [Bid Bond / Security](#) - Bidders Bond - RNR Construction.pdf - Friday March 26, 2021 15:46:00



## Addenda, Terms and Conditions

The bidder declares that it has read the accompanying Notice to Contractors and Instructions to Bidders, and has examined all Bid and Contract Documents, including the plans, specifications and Addenda issued by the County, and that it will contract with the County to construct and complete each assigned Work in a satisfactory condition.

☒ I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company. - Andre Catellier, President, R N R Construction, Inc.

The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. ☒ **Yes** ☐ **No**

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "**I have reviewed this addendum**" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
<b>20165 Addendum 3</b> Tue March 23 2021 02:23 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 2</b> Mon March 22 2021 02:42 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 1</b> Mon March 15 2021 11:37 AM	<input checked="" type="checkbox"/>	--



Procurement Services Division  
2964 Richardson Drive ▪ Auburn, CA 95603  
(530) 886-2122

---

**20165 - Dowd Road Over Racoon Creek Bridge Replacement Project**

**Opening Date:** February 25, 2021 12:00 PM

**Closing Date:** March 31, 2021 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division

2964 Richardson Drive

Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. **UNSIGNED OR LATE BIDS WILL BE REJECTED.**

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: \_\_\_\_\_

Mailing Address: \_\_\_\_\_

City/State/Zip: \_\_\_\_\_

Contact Person: \_\_\_\_\_

Telephone: \_\_\_\_\_

Email: \_\_\_\_\_

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_

Title: \_\_\_\_\_

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

**Vendor Details**

Bid Number: 20165

Vendor Name: R.A. Nemetz Construction Co., Inc.

Company Name:	R.A. Nemetz Construction Co., Inc.
Address:	690 LIVE OAK AVENUE PO Box 5306 Galt, CA 95632
Contact:	robert nemetz
Email:	rob@ranemetz.com
Phone:	209-744-1001
Fax:	209-744-1001
HST#:	94-2511345

### Submission Details

Created On:	Tuesday March 16, 2021 13:51:18
Submitted On:	Wednesday March 31, 2021 10:48:20
Submitted By:	robert nemetz
Email:	rob@ranemetz.com
Transaction #:	ce0c2c3f-9fa0-454f-8361-6b9f3fbf3cef
Submitter's IP Address:	173.243.71.228

---

## Schedule of Prices

### Bid Item List

Line Item	P-F-W	BID ITEM NO.	BID ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE *	AMOUNT
1		66018	FURNISH FIELD OFFICE	LS	1	\$35,000.0000	\$ 35,000.00
2		70030	LEAD COMPLIANCE PLAN	LS	1	\$1,500.0000	\$ 1,500.00
3		100100	DEVELOP WATER SUPPLY	LS	1	\$3,500.0000	\$ 3,500.00
4		120090	CONSTRUCTION AREA SIGNS	LS	1	\$6,500.0000	\$ 6,500.00
5		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$15,000.0000	\$ 15,000.00
6		120120	TYPE III BARRICADE	EA	8	\$100.0000	\$ 800.00
7		128651	PORTABLE CHANGEABLE MESSAGE SIGN	EA	5	\$7,500.0000	\$ 37,500.00
8		130100	JOB SITE MANAGEMENT	LS	1	\$30,000.0000	\$ 30,000.00
9		130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$2,000.0000	\$ 2,000.00
10		130310	RAIN EVENT ACTION PLAN	EA	12	\$500.0000	\$ 6,000.00
11		130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	12	\$1,200.0000	\$ 14,400.00
12		130330	STORM WATER ANNUAL REPORT	LS	1	\$1,500.0000	\$ 1,500.00
13	W	130610	TEMPORARY CHECK DAM	LF	1180	\$10.0000	\$ 11,800.00
14	W	130640	TEMPORARY FIBER ROLLS	LF	4170	\$5.0000	\$ 20,850.00
15	W	130680	TEMPORARY SILT FENCE	LF	430	\$6.0000	\$ 2,580.00
16	W	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	\$3,000.0000	\$ 6,000.00
17	W	130720A	TEMPORARY CREEK DIVERSION SYSTEM AND RESTORATION	LS	1	\$308,800.0000	\$ 308,800.00
18	W	130900	TEMPORARY CONCRETE WASHOUT	LS	1	\$3,500.0000	\$ 3,500.00
19		141103	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	50	\$75.0000	\$ 3,750.00
20	W	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	60	\$15.0000	\$ 900.00
21		170103	CLEARING AND GRUBBING	AC	2.65	\$5,000.0000	\$ 13,250.00
22		170103A	REMOVE TREE STUMP	EA	45	\$200.0000	\$ 9,000.00
23		190101	ROADWAY EXCAVATION	CY	1560	\$72.0000	\$ 112,320.00
24	F	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	243	\$90.0000	\$ 21,870.00
25	F	192037	STRUCTURAL EXCAVATION (RETAINING WALL)	CY	3730	\$50.0000	\$ 186,500.00
26	F	193003	STRUCTURE BACKFILL (BRIDGE)	CY	215	\$100.0000	\$ 21,500.00
27	F	193013	STRUCTURAL BACKFILL (RETAINING WALL)	CY	2840	\$100.0000	\$ 284,000.00
28		198010	IMPORTED BORROW	CY	8670	\$45.0000	\$ 390,150.00
29		198250A	GEOSYNTHETIC REINFORCEMENT (BIAXIAL GEOGRID)	SY	220	\$30.0000	\$ 6,600.00
30		198250B	GEOSYNTHETIC REINFORCEMENT (GEOFABRIC, CLASS B)	SY	310	\$45.0000	\$ 13,950.00
31		210260	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	SF	15300	\$0.7500	\$ 11,475.00
32		210430	HYDROSEED	SF	61200	\$0.1000	\$ 6,120.00
33		260203	CLASS 2 AGGREGATE BASE	CY	3140	\$75.0000	\$ 235,500.00
34		390132	HOT MIX ASPHALT (TYPE A)	TON	1600	\$95.0000	\$ 152,000.00

35		394074	PLACE HOT MIX ASPHALT DIKE(TYPE C)	LF	130	\$15.0000	\$ 1,950.00
36		394077	PLACE HOT MIX ASPHALT DIKE(TYPE F)	LF	525	\$15.0000	\$ 7,875.00
37		394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SY	10	\$115.0000	\$ 1,150.00
38		490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILE	LF	393	\$400.0000	\$ 157,200.00
39	F	490782	FURNISH PILING ( CLASS 200 ) ( ALTERNATIVE W)	LF	1188	\$120.0000	\$ 142,560.00
40	F	490783	DRIVE PILE (CLASS 200 ) (ALTERNATIVE W )	EA	22	\$3,200.0000	\$ 70,400.00
41	F	500001	PRESTRESSING CAST-IN- PLACE CONCRETE	LS	1	\$65,000.0000	\$ 65,000.00
42	F	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	74	\$750.0000	\$ 55,500.00
43	F	510053	STRUCTURAL CONCRETE, BRIDGE	CY	131	\$1,100.0000	\$ 144,100.00
44	F	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	378	\$1,100.0000	\$ 415,800.00
45	F	510060	STRUCTURAL CONCRETE (RETAINING WALL)	CY	1180	\$1,000.0000	\$ 1,180,000.00
46	F	510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	24	\$1,500.0000	\$ 36,000.00
47		519091	JOINT SEAL (MR 1 1/2")	LF	83	\$150.0000	\$ 12,450.00
48		510094A	DRAINAGE INLET (TYPE G3)	EA	10	\$3,500.0000	\$ 35,000.00
49	F	520102	BAR REINFORCING STEEL (BRIDGE)	LB	118410	\$2.0000	\$ 236,820.00
50	F	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	128500	\$2.0000	\$ 257,000.00
51	F	520110	BAR REINFORCING STEEL ( EPOXY COATED ) (BRIDGE)	LB	667	\$2.2500	\$ 1,500.75
52	F	520120	HEADED BAR REINFORCEMENT	EA	16	\$35.0000	\$ 560.00
53		600097	BRIDGE REMOVAL	LS	1	\$80,000.0000	\$ 80,000.00
54		641104	15" PLASTIC PIPE (CORRUGATED HDPE)	LF	200	\$150.0000	\$ 30,000.00
55		641125	36" PLASTIC PIPE (CORRUGATED HDPE)	LF	45	\$250.0000	\$ 11,250.00
56		705309	15" ALTERNATIVE FLARED END SECTION	EA	7	\$850.0000	\$ 5,950.00
57		705321	36" ALTERNATIVE FLARED END SECTION	EA	2	\$1,500.0000	\$ 3,000.00
58		710132	REMOVE PIPE	LF	45	\$85.0000	\$ 3,825.00
59	F	721013	ROCK SLOPE PROTECTION (CLASS V, METHOD B)	CY	640	\$135.0000	\$ 86,400.00
60	F	721028	ROCK SLOPE PROTECTION (CLASS II, METHOD B)	CY	310	\$135.0000	\$ 41,850.00
61	F	729011	ROCK SLOPE PROTECTION FABRIC (TYPE 8)	SY	1000	\$8.0000	\$ 8,000.00
62		731507	MINOR CONCRETE - GUTTER DEPRESSION	CY	7	\$1,200.0000	\$ 8,400.00
63		800051	FENCE (CATTLE FENCING)	LF	1450	\$25.0000	\$ 36,250.00
64		803020	REMOVE FENCE	LF	1900	\$2.0000	\$ 3,800.00
65		780210	SURVEY MONUMENT	EA	5	\$650.0000	\$ 3,250.00
66		803060	REMOVE GATE	EA	3	\$500.0000	\$ 1,500.00
67		820130	OBJECT MARKER	EA	4	\$75.0000	\$ 300.00
68		820230	REMOVE SIGN	EA	7	\$130.0000	\$ 910.00
69	PF	820530	RESET ROADSIDE SIGN (ONE POST)	EA	1	\$200.0000	\$ 200.00
70		820804	INSTALL ROADSIDE SIGN (ONE POST)	EA	2	\$300.0000	\$ 600.00
71		832005	MIDWEST GUARDRAIL SYSTEM	LF	425	\$41.0000	\$ 17,425.00
72		839576	END CAP (TYPE A)	EA	2	\$150.0000	\$ 300.00
73		839543	TRANSITION RAILING (TYPE WB-31)	EA	4	\$4,600.0000	\$ 18,400.00

74		893584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$3,700.0000	\$ 7,400.00
75		839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$2,900.0000	\$ 5,800.00
76	F	839700A	CONCRETE BARRIER (TYPE 85)	LF	1595	\$350.0000	\$ 558,250.00
77		839752	REMOVE GUARDRAIL	LF	210	\$45.0000	\$ 9,450.00
78		840505	6" THERMOPLASTIC STRIPE	LF	7100	\$1.5000	\$ 10,650.00
79		999990	MOBILIZATION	LS	1	\$630,000.0000	\$ 630,000.00
Subtotal:							\$ 6,380,140.75

### List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
None	N/A	N/A	N/A

### List of Subcontractors

Enter firm name, city, state, California contractor license number, public works contractor registration number for each subcontractor performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Example						
Line Item	Business Name	Location City	State	California Contractor License	Public Works Contractor DIR Registration Number	DBE (Y/N)
1	Bob's Tree Company	Weimar	CA	1234567	98765432	Yes
2	Ben's Paving	Penryn	CA	99991010	53074535	No

Line Item	Business Name *	Location City *	State *	California Contractor License Number *	Public Works Contractor DIR Registration Number *	DBE
1	Sterling Holloway	Auburn	CA	382173	1000005529	<input type="radio"/> Yes <input checked="" type="radio"/> No
2	Nitta Erosion Control	Loomis	CA	401640	1000000478	<input checked="" type="radio"/> Yes <input type="radio"/> No
3	Dees Burke	Pasadena	CA	1012305	1000036375	<input checked="" type="radio"/> Yes <input type="radio"/> No
4	Schwager Davis	San Jose	CA	492582	1000005118	<input type="radio"/> Yes <input checked="" type="radio"/> No
5	Ranch Fence	Mariposa	CA	912353	1000009836	<input type="radio"/> Yes <input checked="" type="radio"/> No
6	Apply-A-Line	Anderson	CA	1031889	1000053259	<input type="radio"/> Yes <input checked="" type="radio"/> No
7	Vintage Paving	Winters	CA	709237	1000000609	<input checked="" type="radio"/> Yes <input type="radio"/> No
8	Gabe Mendez Inc.	Newcastle	CA	293782	1000010043	<input type="radio"/> Yes <input checked="" type="radio"/> No
9	Jarrett Foundations	McClellan	CA	999006	1000005990	<input checked="" type="radio"/> Yes <input type="radio"/> No
10	Dirt & Aggregate	Fairview	OR	507828	1000010905	<input checked="" type="radio"/> Yes <input type="radio"/> No
11	Camblin Steel	Roseville	CA	218839	1000003852	<input type="radio"/> Yes <input checked="" type="radio"/> No

## Portion of Work Subcontracted

Enter firm name, bid item numbers, percentage of each bid item numbers, and description of work for each of your subcontractors performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Item Field:

- Enter single bid item numbers and percentage of bid item performed by subcontractor on each line of the Subcontractor List. Do not enter words in the Item Number field.

Description Field:

- If the percentage of the bid item work is less than 100%, list the description of the portion of work to be subcontracted (Eg. tree removal portion of clear and grub Bid Item 1).
- List sequential items that are 100% in a range as follows: Items 77-80.
- List non-sequential items that are 100% in a list separated by commas as follows: Items 95, 97, 99.

Example

Subcontractor	Item	Percentage (%)	Description
Bob's Tree Co.	1	50%	Tree Removal
Ben's Paving	23-35, 37, 39, 41	100%	

Subcontractor	Item	Percentage (%)	Description
Sterling Holloway	53	100	Bridge Removal
Nitta Erosion Control	13, 14, 15, 20, 31, 32	100	Erosion Control
Dees Burke	76	44	Barrier Rail (Portion)
Schwager Davis	41	100	Prestressing
Ranch Fence	63	100	Fence
Apply-A-Line	19, 78	100	Striping
Vintage Paving	34	100	Paving
Gabe Mendez Inc	23, 28, 33, 48, 54, 55, 56, 57, 58	100	Roadwork
Jarrett Foundations	17, 38, 39, 40	100	Stream Diversion, Drilling & Pile
Dirt & Aggregate	71, 72, 73, 74, 75, 77	100	Guardrail
Camblin Steel	49, 50, 51, 52	100	Rebar
Camblin Steel	46(portion), 76(portion)	15	Rebar

## Documents

Complete and submit the required forms provided for a responsive bid. Failure to include all of the required forms may render your bid non-responsive. County reserves the right to reject any or all bids and to waive any irregularities in bids.

- [Equal Employment Opportunity Certification](#) - EEO Cert - RA Nemetz Constr.pdf - Monday March 22, 2021 09:45:39
- [Public Contract Code Statements](#) - PCC Statements - RA Nemetz Constr.pdf - Monday March 22, 2021 09:48:04
- [Non-Collusion Affidavit](#) - NC Affidavit - RA Nemetz Constr.pdf - Monday March 22, 2021 09:50:08
- [Debarment and Suspension Certification](#) - Debarment Cert - RA Nemetz Constr.pdf - Monday March 22, 2021 09:52:06
- [Nonlobbying Certification for Federal-Aid Contracts](#) - Nonlobbying Cert - RA Nemetz Constr.pdf - Monday March 22, 2021 09:54:23
- [Disclosure of Lobbying Activities](#) - Disclosure of Lobbying - RA Nemetz Constr.pdf - Monday March 22, 2021 09:57:58
- [Bid Security Election Form](#) - Bid Security Form - RA Nemetz Constr.pdf - Monday March 22, 2021 09:59:18
- [Disadvantaged Business Enterprises Forms](#) - Part 1 Bidder's List of Subcontractors (Listed).pdf - Wednesday March 31, 2021 10:44:21
- [Additional Document](#) - Part 2 Bidder's List of Subcontractors (Not Used).pdf - Wednesday March 31, 2021 10:44:37

## **BID SECURITY**

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

### **Electronic Bid Submissions:**

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). **\*\*SEE BELOW\*\***
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). **\*\*SEE BELOW\*\***
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

**\*\*The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.**

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. **DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.**

### **Hard Copy Bid Submissions:**

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- [Bid Bond / Security](#) - Bid Bond - RA Nemetz Constr 3-31-21.pdf - Tuesday March 30, 2021 06:37:12



## Addenda, Terms and Conditions

The bidder declares that it has read the accompanying Notice to Contractors and Instructions to Bidders, and has examined all Bid and Contract Documents, including the plans, specifications and Addenda issued by the County, and that it will contract with the County to construct and complete each assigned Work in a satisfactory condition.

☒ I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company. - Robert Nemetz, President, R.A. Nemetz Construction Co., Inc.

The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. ☒ **Yes** ☐ **No**

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "**I have reviewed this addendum**" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
<b>20165 Addendum 3</b> Tue March 23 2021 02:23 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 2</b> Mon March 22 2021 02:42 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 1</b> Mon March 15 2021 11:37 AM	<input checked="" type="checkbox"/>	--



Procurement Services Division  
2964 Richardson Drive • Auburn, CA 95603  
(530) 886-2122

---

**20165 - Dowd Road Over Racoon Creek Bridge Replacement Project**

**Opening Date:** February 25, 2021 12:00 PM

**Closing Date:** March 31, 2021 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division

2964 Richardson Drive

Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. **UNSIGNED OR LATE BIDS WILL BE REJECTED.**

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: \_\_\_\_\_

Mailing Address: \_\_\_\_\_

City/State/Zip: \_\_\_\_\_

Contact Person: \_\_\_\_\_

Telephone: \_\_\_\_\_

Email: \_\_\_\_\_

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_

Title: \_\_\_\_\_

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

**Vendor Details**

Bid Number: 20165

Vendor Name: Steelhead Constructors JV

Company Name: Steelhead Constructors JV  
Does your company conduct business under any other name? If yes, please state: CA  
Address: PO Box 536  
Palo Cedro, CA 96073  
Contact: Kelly Knight  
Email: kelly@steelheadconstructors.com  
Phone: 530-226-6400 Kelly  
Fax: 530-226-6401  
HST#:

### Submission Details

Created On: Monday March 22, 2021 12:23:47  
Submitted On: Wednesday March 31, 2021 10:52:48  
Submitted By: Kelly Knight  
Email: kelly@steelheadconstructors.com  
Transaction #: 7beef541-49bd-4421-8ac3-619538b467ac  
Submitter's IP Address: 24.176.226.58

---

## Schedule of Prices

### Bid Item List

Line Item	P-F-W	BID ITEM NO.	BID ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE *	AMOUNT
1		66018	FURNISH FIELD OFFICE	LS	1	\$20,000.0000	\$ 20,000.00
2		70030	LEAD COMPLIANCE PLAN	LS	1	\$2,000.0000	\$ 2,000.00
3		100100	DEVELOP WATER SUPPLY	LS	1	\$5,000.0000	\$ 5,000.00
4		120090	CONSTRUCTION AREA SIGNS	LS	1	\$10,000.0000	\$ 10,000.00
5		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$10,000.0000	\$ 10,000.00
6		120120	TYPE III BARRICADE	EA	8	\$250.0000	\$ 2,000.00
7		128651	PORTABLE CHANGEABLE MESSAGE SIGN	EA	5	\$12,500.0000	\$ 62,500.00
8		130100	JOB SITE MANAGEMENT	LS	1	\$50,000.0000	\$ 50,000.00
9		130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$2,000.0000	\$ 2,000.00
10		130310	RAIN EVENT ACTION PLAN	EA	12	\$1,500.0000	\$ 18,000.00
11		130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	12	\$1,000.0000	\$ 12,000.00
12		130330	STORM WATER ANNUAL REPORT	LS	1	\$1,000.0000	\$ 1,000.00
13	W	130610	TEMPORARY CHECK DAM	LF	1180	\$18.0000	\$ 21,240.00
14	W	130640	TEMPORARY FIBER ROLLS	LF	4170	\$5.0000	\$ 20,850.00
15	W	130680	TEMPORARY SILT FENCE	LF	430	\$7.0000	\$ 3,010.00
16	W	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	\$2,500.0000	\$ 5,000.00
17	W	130720A	TEMPORARY CREEK DIVERSION SYSTEM AND RESTORATION	LS	1	\$40,000.0000	\$ 40,000.00
18	W	130900	TEMPORARY CONCRETE WASHOUT	LS	1	\$10,000.0000	\$ 10,000.00
19		141103	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	50	\$30.0000	\$ 1,500.00
20	W	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	60	\$25.0000	\$ 1,500.00
21		170103	CLEARING AND GRUBBING	AC	2.65	\$10,000.0000	\$ 26,500.00
22		170103A	REMOVE TREE STUMP	EA	45	\$250.0000	\$ 11,250.00
23		190101	ROADWAY EXCAVATION	CY	1560	\$55.0000	\$ 85,800.00
24	F	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	243	\$150.0000	\$ 36,450.00
25	F	192037	STRUCTURAL EXCAVATION (RETAINING WALL)	CY	3730	\$95.0000	\$ 354,350.00
26	F	193003	STRUCTURE BACKFILL (BRIDGE)	CY	215	\$275.0000	\$ 59,125.00
27	F	193013	STRUCTURAL BACKFILL (RETAINING WALL)	CY	2840	\$95.0000	\$ 269,800.00
28		198010	IMPORTED BORROW	CY	8670	\$55.0000	\$ 476,850.00
29		198250A	GEOSYNTHETIC REINFORCEMENT (BIAXIAL GEOGRID)	SY	220	\$4.0000	\$ 880.00
30		198250B	GEOSYNTHETIC REINFORCEMENT (GEOFABRIC, CLASS B)	SY	310	\$12.0000	\$ 3,720.00
31		210260	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	SF	15300	\$0.8000	\$ 12,240.00
32		210430	HYDROSEED	SF	61200	\$0.1100	\$ 6,732.00
33		260203	CLASS 2 AGGREGATE BASE	CY	3140	\$90.1500	\$ 283,071.00
34		390132	HOT MIX ASPHALT (TYPE A)	TON	1600	\$95.0000	\$ 152,000.00

35		394074	PLACE HOT MIX ASPHALT DIKE(TYPE C)	LF	130	\$10.0000	\$ 1,300.00
36		394077	PLACE HOT MIX ASPHALT DIKE(TYPE F)	LF	525	\$10.0000	\$ 5,250.00
37		394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SY	10	\$85.0000	\$ 850.00
38		490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILE	LF	393	\$350.0000	\$ 137,550.00
39	F	490782	FURNISH PILING ( CLASS 200 ) ( ALTERNATIVE W)	LF	1188	\$125.0000	\$ 148,500.00
40	F	490783	DRIVE PILE (CLASS 200 ) (ALTERNATIVE W )	EA	22	\$3,000.0000	\$ 66,000.00
41	F	500001	PRESTRESSING CAST-IN- PLACE CONCRETE	LS	1	\$70,000.0000	\$ 70,000.00
42	F	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	74	\$600.0000	\$ 44,400.00
43	F	510053	STRUCTURAL CONCRETE, BRIDGE	CY	131	\$4,500.0000	\$ 589,500.00
44	F	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	378	\$850.0000	\$ 321,300.00
45	F	510060	STRUCTURAL CONCRETE (RETAINING WALL)	CY	1180	\$750.0000	\$ 885,000.00
46	F	510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	24	\$1,200.0000	\$ 28,800.00
47		519091	JOINT SEAL (MR 1 1/2")	LF	83	\$100.0000	\$ 8,300.00
48		510094A	DRAINAGE INLET (TYPE G3)	EA	10	\$4,000.0000	\$ 40,000.00
49	F	520102	BAR REINFORCING STEEL (BRIDGE)	LB	118410	\$2.0000	\$ 236,820.00
50	F	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	128500	\$2.1000	\$ 269,850.00
51	F	520110	BAR REINFORCING STEEL ( EPOXY COATED ) (BRIDGE)	LB	667	\$4.0000	\$ 2,668.00
52	F	520120	HEADED BAR REINFORCEMENT	EA	16	\$100.0000	\$ 1,600.00
53		600097	BRIDGE REMOVAL	LS	1	\$95,000.0000	\$ 95,000.00
54		641104	15" PLASTIC PIPE (CORRUGATED HDPE)	LF	200	\$110.0000	\$ 22,000.00
55		641125	36" PLASTIC PIPE (CORRUGATED HDPE)	LF	45	\$95.0000	\$ 4,275.00
56		705309	15" ALTERNATIVE FLARED END SECTION	EA	7	\$275.0000	\$ 1,925.00
57		705321	36" ALTERNATIVE FLARED END SECTION	EA	2	\$900.0000	\$ 1,800.00
58		710132	REMOVE PIPE	LF	45	\$25.0000	\$ 1,125.00
59	F	721013	ROCK SLOPE PROTECTION (CLASS V, METHOD B)	CY	640	\$125.0000	\$ 80,000.00
60	F	721028	ROCK SLOPE PROTECTION (CLASS II, METHOD B)	CY	310	\$150.0000	\$ 46,500.00
61	F	729011	ROCK SLOPE PROTECTION FABRIC (TYPE 8)	SY	1000	\$5.0000	\$ 5,000.00
62		731507	MINOR CONCRETE - GUTTER DEPRESSION	CY	7	\$2,000.0000	\$ 14,000.00
63		800051	FENCE (CATTLE FENCING)	LF	1450	\$25.0000	\$ 36,250.00
64		803020	REMOVE FENCE	LF	1900	\$5.0000	\$ 9,500.00
65		780210	SURVEY MONUMENT	EA	5	\$500.0000	\$ 2,500.00
66		803060	REMOVE GATE	EA	3	\$400.0000	\$ 1,200.00
67		820130	OBJECT MARKER	EA	4	\$8.0000	\$ 32.00
68		820230	REMOVE SIGN	EA	7	\$130.0000	\$ 910.00
69	PF	820530	RESET ROADSIDE SIGN (ONE POST)	EA	1	\$200.0000	\$ 200.00
70		820804	INSTALL ROADSIDE SIGN (ONE POST)	EA	2	\$150.0000	\$ 300.00
71		832005	MIDWEST GUARDRAIL SYSTEM	LF	425	\$33.0000	\$ 14,025.00
72		839576	END CAP (TYPE A)	EA	2	\$150.0000	\$ 300.00
73		839543	TRANSITION RAILING (TYPE WB-31)	EA	4	\$3,200.0000	\$ 12,800.00

74		893584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$3,250.0000	\$ 6,500.00
75		839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$2,800.0000	\$ 5,600.00
76	F	839700A	CONCRETE BARRIER (TYPE 85)	LF	1595	\$295.0000	\$ 470,525.00
77		839752	REMOVE GUARDRAIL	LF	210	\$6.0000	\$ 1,260.00
78		840505	6" THERMOPLASTIC STRIPE	LF	7100	\$1.5000	\$ 10,650.00
79		999990	MOBILIZATION	LS	1	\$600,000.0000	\$ 600,000.00
Subtotal:							\$ 6,378,233.00

### List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
00	NA	NA	00

### List of Subcontractors

Enter firm name, city, state, California contractor license number, public works contractor registration number for each subcontractor performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Example						
Line Item	Business Name	Location City	State	California Contractor License	Public Works Contractor DIR Registration Number	DBE (Y/N)
1	Bob's Tree Company	Weimar	CA	1234567	98765432	Yes
2	Ben's Paving	Penryn	CA	99991010	53074535	No

Line Item	Business Name *	Location City *	State *	California Contractor License Number *	Public Works Contractor DIR Registration Number *	DBE
1	ABSL Construction	Sacramento	CA	621781	1000002818	<input checked="" type="radio"/> Yes <input type="radio"/> No
2	Apex Fence Co., Inc	Anderson	CA	269127	1000007379	<input type="radio"/> Yes <input checked="" type="radio"/> No
3	Jarrett Foundations, Inc.	McClellan	CA	999006	1000005990	<input checked="" type="radio"/> Yes <input type="radio"/> No
4	NlIta Erosion Control	Loomis	CA	401640	1000000478	<input checked="" type="radio"/> Yes <input type="radio"/> No
5	Schwager Davis, Inc	San Jose	CA	492582	1000005118	<input type="radio"/> Yes <input checked="" type="radio"/> No
6	Sierra Traffic Markings, Inc	Roseville	CA	755317	1000002783	<input type="radio"/> Yes <input checked="" type="radio"/> No
7	Tyrell Resources INC	Truckee	CA	938998	1000007965	<input checked="" type="radio"/> Yes <input type="radio"/> No
8	Vintage Paving Company, Inc	Winters	CA	709237	1000000609	<input checked="" type="radio"/> Yes <input type="radio"/> No
9	Dees Burke Engineering Contractors, LLC	Pasadena	CA	1012305	1000036375	<input checked="" type="radio"/> Yes <input type="radio"/> No
10	CMC Rebar	Tracy	CA	778010	1000000298	<input type="radio"/> Yes <input checked="" type="radio"/> No

## Portion of Work Subcontracted

Enter firm name, bid item numbers, percentage of each bid item numbers, and description of work for each of your subcontractors performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Item Field:

- Enter single bid item numbers and percentage of bid item performed by subcontractor on each line of the Subcontractor List. Do not enter words in the Item Number field.

Description Field:

- If the percentage of the bid item work is less than 100%, list the description of the portion of work to be subcontracted (Eg. tree removal portion of clear and grub Bid Item 1).
- List sequential items that are 100% in a range as follows: Items 77-80.
- List non-sequential items that are 100% in a list separated by commas as follows: Items 95, 97, 99.

Example

Subcontractor	Item	Percentage (%)	Description
Bob's Tree Co.	1	50%	Tree Removal
Ben's Paving	23-35, 37, 39, 41	100%	

Subcontractor	Item	Percentage (%)	Description
ABSL Construction	44	5%	Grind and Groove Bridge Deck
Apex Fence	71-75, 77	100%	
Jarrett Foundations INC	39, 40	100%	
Jarrett Foundations INC	38	79%	30" CIDH Drill, Set Rebar and Place Concrete
Nitta Erosion Control	31, 32	100%	
Scwager Davis Inc	41	100%	
Sierra Traffic Markings, INC	2,19, 78	100%	
Tyrrell Resources INC	22	100%	
Vintage Paving Company, Inc	34	100%	
Vintage Paving Company, Inc	79	4%	Paver Mobilization
Dees Burke Engineering Constructors LLC	76	52%	Form, Place and Finish Concrete Barrier Type 85
CMC Rebar	46	24%	Structural Approach Slab - Rebar Only
CMC Rebar	49-52	100%	
CMC Rebar	76	21%	Concrete Barrier Type 85 - Rebar Only
Sierra Traffic Markings, INC	79	1	Striping Mobe

## Documents

Complete and submit the required forms provided for a responsive bid. Failure to include all of the required forms may render your bid non-responsive. County reserves the right to reject any or all bids and to waive any irregularities in bids.

- [Equal Employment Opportunity Certification](#) - EEO Certification.pdf - Tuesday March 30, 2021 16:14:26
- [Public Contract Code Statements](#) - Public Contract Code Statements.pdf - Tuesday March 30, 2021 16:17:35
- [Non-Collusion Affidavit](#) - Non Collusion Affidavit.pdf - Tuesday March 30, 2021 16:15:01
- [Debarment and Suspension Certification](#) - Debarment and Suspension Certification.pdf - Tuesday March 30, 2021 16:15:12
- [Nonlobbying Certification for Federal-Aid Contracts](#) - Nonlobbying Certification.pdf - Tuesday March 30, 2021 16:15:24
- [Disclosure of Lobbying Activities](#) - Disclosure of Lobbying Activities.pdf - Tuesday March 30, 2021 16:15:36
- [Bid Security Election Form](#) - Bid Security Election Form.pdf - Tuesday March 30, 2021 16:15:57
- Disadvantaged Business Enterprises Forms (optional)
- Additional Document (optional)

## **BID SECURITY**

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

### **Electronic Bid Submissions:**

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). **\*\*SEE BELOW\*\***
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). **\*\*SEE BELOW\*\***
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

**\*\*The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.**

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. **DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.**

### **Hard Copy Bid Submissions:**

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- [Bid Bond / Security](#) - Bid Bond.pdf - Tuesday March 30, 2021 16:16:26



## Addenda, Terms and Conditions

The bidder declares that it has read the accompanying Notice to Contractors and Instructions to Bidders, and has examined all Bid and Contract Documents, including the plans, specifications and Addenda issued by the County, and that it will contract with the County to construct and complete each assigned Work in a satisfactory condition.

☒ I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company. - Troy Kockrow, President, Steelhead Constructors Associates, Joint Venturer

The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. ☐ **Yes** ☒ **No**

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "**I have reviewed this addendum**" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
<b>20165 Addendum 3</b> Tue March 23 2021 02:23 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 2</b> Mon March 22 2021 02:42 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 1</b> Mon March 15 2021 11:37 AM	<input checked="" type="checkbox"/>	--



Procurement Services Division  
2964 Richardson Drive • Auburn, CA 95603  
(530) 886-2122

---

**20165 - Dowd Road Over Racoon Creek Bridge Replacement Project**

**Opening Date:** February 25, 2021 12:00 PM

**Closing Date:** March 31, 2021 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division

2964 Richardson Drive

Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. **UNSIGNED OR LATE BIDS WILL BE REJECTED.**

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: \_\_\_\_\_

Mailing Address: \_\_\_\_\_

City/State/Zip: \_\_\_\_\_

Contact Person: \_\_\_\_\_

Telephone: \_\_\_\_\_

Email: \_\_\_\_\_

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_

Title: \_\_\_\_\_

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

**Vendor Details**

Bid Number: 20165

Vendor Name: MCM Construction

Company Name: MCM Construction  
(916) 779-7242  
Address: North Highlands, CA 95660  
Contact: Genesis Wester  
Email: bids@mcmconstruction.com  
Phone: 916-334-1221  
Fax: 916-334-1221  
HST#:

### Submission Details

Created On: Monday March 15, 2021 10:26:56  
Submitted On: Wednesday March 31, 2021 10:53:44  
Submitted By: Genesis Wester  
Email: bids@mcmconstruction.com  
Transaction #: b0f5241c-e17d-4f04-be96-faeed5ee7adf  
Submitter's IP Address: 12.24.57.130

---

## Schedule of Prices

### Bid Item List

Line Item	P-F-W	BID ITEM NO.	BID ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE *	AMOUNT
1		66018	FURNISH FIELD OFFICE	LS	1	\$50,000.0000	\$ 50,000.00
2		70030	LEAD COMPLIANCE PLAN	LS	1	\$2,500.0000	\$ 2,500.00
3		100100	DEVELOP WATER SUPPLY	LS	1	\$10,000.0000	\$ 10,000.00
4		120090	CONSTRUCTION AREA SIGNS	LS	1	\$6,500.0000	\$ 6,500.00
5		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$5,000.0000	\$ 5,000.00
6		120120	TYPE III BARRICADE	EA	8	\$155.0000	\$ 1,240.00
7		128651	PORTABLE CHANGEABLE MESSAGE SIGN	EA	5	\$6,800.0000	\$ 34,000.00
8		130100	JOB SITE MANAGEMENT	LS	1	\$25,000.0000	\$ 25,000.00
9		130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$400.0000	\$ 400.00
10		130310	RAIN EVENT ACTION PLAN	EA	12	\$160.0000	\$ 1,920.00
11		130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	12	\$260.0000	\$ 3,120.00
12		130330	STORM WATER ANNUAL REPORT	LS	1	\$500.0000	\$ 500.00
13	W	130610	TEMPORARY CHECK DAM	LF	1180	\$6.5000	\$ 7,670.00
14	W	130640	TEMPORARY FIBER ROLLS	LF	4170	\$3.0000	\$ 12,510.00
15	W	130680	TEMPORARY SILT FENCE	LF	430	\$4.0000	\$ 1,720.00
16	W	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	\$6,500.0000	\$ 13,000.00
17	W	130720A	TEMPORARY CREEK DIVERSION SYSTEM AND RESTORATION	LS	1	\$120,000.0000	\$ 120,000.00
18	W	130900	TEMPORARY CONCRETE WASHOUT	LS	1	\$10,000.0000	\$ 10,000.00
19		141103	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	50	\$26.0000	\$ 1,300.00
20	W	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	60	\$5.0000	\$ 300.00
21		170103	CLEARING AND GRUBBING	AC	2.65	\$7,000.0000	\$ 18,550.00
22		170103A	REMOVE TREE STUMP	EA	45	\$200.0000	\$ 9,000.00
23		190101	ROADWAY EXCAVATION	CY	1560	\$30.0000	\$ 46,800.00
24	F	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	243	\$65.0000	\$ 15,795.00
25	F	192037	STRUCTURAL EXCAVATION (RETAINING WALL)	CY	3730	\$21.0000	\$ 78,330.00
26	F	193003	STRUCTURE BACKFILL (BRIDGE)	CY	215	\$110.0000	\$ 23,650.00
27	F	193013	STRUCTURAL BACKFILL (RETAINING WALL)	CY	2840	\$80.0000	\$ 227,200.00
28		198010	IMPORTED BORROW	CY	8670	\$35.0000	\$ 303,450.00
29		198250A	GEOSYNTHETIC REINFORCEMENT (BIAXIAL GEOGRID)	SY	220	\$26.0000	\$ 5,720.00
30		198250B	GEOSYNTHETIC REINFORCEMENT (GEOFABRIC, CLASS B)	SY	310	\$40.0000	\$ 12,400.00
31		210260	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	SF	15300	\$0.5000	\$ 7,650.00
32		210430	HYDROSEED	SF	61200	\$0.1000	\$ 6,120.00
33		260203	CLASS 2 AGGREGATE BASE	CY	3140	\$61.0000	\$ 191,540.00
34		390132	HOT MIX ASPHALT (TYPE A)	TON	1600	\$100.0000	\$ 160,000.00

35		394074	PLACE HOT MIX ASPHALT DIKE(TYPE C)	LF	130	\$13.0000	\$ 1,690.00
36		394077	PLACE HOT MIX ASPHALT DIKE(TYPE F)	LF	525	\$13.0000	\$ 6,825.00
37		394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SY	10	\$105.0000	\$ 1,050.00
38		490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILE	LF	393	\$550.0000	\$ 216,150.00
39	F	490782	FURNISH PILING ( CLASS 200 ) ( ALTERNATIVE W)	LF	1188	\$125.0000	\$ 148,500.00
40	F	490783	DRIVE PILE (CLASS 200 ) (ALTERNATIVE W )	EA	22	\$3,300.0000	\$ 72,600.00
41	F	500001	PRESTRESSING CAST-IN- PLACE CONCRETE	LS	1	\$72,000.0000	\$ 72,000.00
42	F	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	74	\$550.0000	\$ 40,700.00
43	F	510053	STRUCTURAL CONCRETE, BRIDGE	CY	131	\$1,545.0000	\$ 202,395.00
44	F	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	378	\$1,320.0000	\$ 498,960.00
45	F	510060	STRUCTURAL CONCRETE (RETAINING WALL)	CY	1180	\$675.0000	\$ 796,500.00
46	F	510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	24	\$1,260.0000	\$ 30,240.00
47		519091	JOINT SEAL (MR 1 1/2")	LF	83	\$83.0000	\$ 6,889.00
48		510094A	DRAINAGE INLET (TYPE G3)	EA	10	\$2,800.0000	\$ 28,000.00
49	F	520102	BAR REINFORCING STEEL (BRIDGE)	LB	118410	\$1.7000	\$ 201,297.00
50	F	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	128500	\$2.0000	\$ 257,000.00
51	F	520110	BAR REINFORCING STEEL ( EPOXY COATED ) (BRIDGE)	LB	667	\$4.0000	\$ 2,668.00
52	F	520120	HEADED BAR REINFORCEMENT	EA	16	\$95.0000	\$ 1,520.00
53		600097	BRIDGE REMOVAL	LS	1	\$95,000.0000	\$ 95,000.00
54		641104	15" PLASTIC PIPE (CORRUGATED HDPE)	LF	200	\$125.0000	\$ 25,000.00
55		641125	36" PLASTIC PIPE (CORRUGATED HDPE)	LF	45	\$225.0000	\$ 10,125.00
56		705309	15" ALTERNATIVE FLARED END SECTION	EA	7	\$1,550.0000	\$ 10,850.00
57		705321	36" ALTERNATIVE FLARED END SECTION	EA	2	\$2,500.0000	\$ 5,000.00
58		710132	REMOVE PIPE	LF	45	\$50.0000	\$ 2,250.00
59	F	721013	ROCK SLOPE PROTECTION (CLASS V, METHOD B)	CY	640	\$122.0000	\$ 78,080.00
60	F	721028	ROCK SLOPE PROTECTION (CLASS II, METHOD B)	CY	310	\$144.0000	\$ 44,640.00
61	F	729011	ROCK SLOPE PROTECTION FABRIC (TYPE 8)	SY	1000	\$7.0000	\$ 7,000.00
62		731507	MINOR CONCRETE - GUTTER DEPRESSION	CY	7	\$1,100.0000	\$ 7,700.00
63		800051	FENCE (CATTLE FENCING)	LF	1450	\$52.0000	\$ 75,400.00
64		803020	REMOVE FENCE	LF	1900	\$6.0000	\$ 11,400.00
65		780210	SURVEY MONUMENT	EA	5	\$1,300.0000	\$ 6,500.00
66		803060	REMOVE GATE	EA	3	\$550.0000	\$ 1,650.00
67		820130	OBJECT MARKER	EA	4	\$75.0000	\$ 300.00
68		820230	REMOVE SIGN	EA	7	\$135.0000	\$ 945.00
69	PF	820530	RESET ROADSIDE SIGN (ONE POST)	EA	1	\$220.0000	\$ 220.00
70		820804	INSTALL ROADSIDE SIGN (ONE POST)	EA	2	\$320.0000	\$ 640.00
71		832005	MIDWEST GUARDRAIL SYSTEM	LF	425	\$34.0000	\$ 14,450.00
72		839576	END CAP (TYPE A)	EA	2	\$155.0000	\$ 310.00
73		839543	TRANSITION RAILING (TYPE WB-31)	EA	4	\$3,250.0000	\$ 13,000.00

74		893584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$3,500.0000	\$ 7,000.00
75		839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$2,900.0000	\$ 5,800.00
76	F	839700A	CONCRETE BARRIER (TYPE 85)	LF	1595	\$280.0000	\$ 446,600.00
77		839752	REMOVE GUARDRAIL	LF	210	\$6.0000	\$ 1,260.00
78		840505	6" THERMOPLASTIC STRIPE	LF	7100	\$2.0000	\$ 14,200.00
79		999990	MOBILIZATION	LS	1	\$545,000.0000	\$ 545,000.00
Subtotal:							\$ 5,428,189.00

### List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
N/A	N/A	N/A	N/A

## List of Subcontractors

Enter firm name, city, state, California contractor license number, public works contractor registration number for each subcontractor performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Example

Line Item	Business Name	Location City	State	California Contractor License	Public Works Contractor DIR Registration Number	DBE (Y/N)
1	Bob's Tree Company	Weimar	CA	1234567	98765432	Yes
2	Ben's Paving	Penryn	CA	99991010	53074535	No

Line Item	Business Name *	Location City *	State *	California Contractor License Number *	Public Works Contractor DIR Registration Number *	DBE
1	Schwager Davis Inc	San Jose	CA	492582	1000005118	<input type="radio"/> Yes <input checked="" type="radio"/> No
2	Dees Burke Engineering Constructors, LLC	Pasadena	CA	1012305	1000036375	<input checked="" type="radio"/> Yes <input type="radio"/> No
3	Apex Fence Co., Inc.	Anderson	CA	269127	1000007379	<input type="radio"/> Yes <input checked="" type="radio"/> No
4	SSEC	New Castle	CA	1039888	1000058550	<input type="radio"/> Yes <input checked="" type="radio"/> No
5	C&N Reinforcing	Manteca	CA	1052018	1000365489	<input checked="" type="radio"/> Yes <input type="radio"/> No
6	Knife River Construction	Chico	CA	091712	1000002755	<input type="radio"/> Yes <input checked="" type="radio"/> No

## Portion of Work Subcontracted

Enter firm name, bid item numbers, percentage of each bid item numbers, and description of work for each of your subcontractors performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Item Field:

- Enter single bid item numbers and percentage of bid item performed by subcontractor on each line of the Subcontractor List. Do not enter words in the Item Number field.

Description Field:

- If the percentage of the bid item work is less than 100%, list the description of the portion of work to be subcontracted (Eg. tree removal portion of clear and grub Bid Item 1).
- List sequential items that are 100% in a range as follows: Items 77-80.
- List non-sequential items that are 100% in a list separated by commas as follows: Items 95, 97, 99.

Example

Subcontractor	Item	Percentage (%)	Description
Bob's Tree Co.	1	50%	Tree Removal
Ben's Paving	23-35, 37, 39, 41	100%	

Subcontractor	Item	Percentage (%)	Description
Schwager Davis Inc	41	100%	
Dees Burke Engineering Constructors, LLC	76	55%	Form/Pour/Strip only
Apex Fence Co., Inc.	71-75, 77	100%	
SSEC	13-15,20,31-32	100%	
C&N Reinforcing	46	24%	Rebar only
C&N Reinforcing	49-52	100%	
C&N Reinforcing	76	20.5%	Rebar only
Knife River Construction	23,28,33,34	100%	

## Documents

- [Equal Employment Opportunity Certification](#) - EEOC.pdf - Wednesday March 31, 2021 08:39:15
- [Public Contract Code Statements](#) - Public Contract Code Statement.pdf - Wednesday March 31, 2021 08:39:26
- [Non-Collusion Affidavit](#) - Non Collusion Affidavit.pdf - Wednesday March 31, 2021 08:39:33
- [Debarment and Suspension Certification](#) - Debarment and Suspension.pdf - Wednesday March 31, 2021 08:42:42
- [Nonlobbying Certification for Federal-Aid Contracts](#) - Nonlobbying Certification.pdf - Wednesday March 31, 2021 08:42:57
- [Disclosure of Lobbying Activities](#) - Disclosure of Lobbying Activities.pdf - Wednesday March 31, 2021 08:43:09
- [Bid Security Election Form](#) - Bid Security Election Form.pdf - Wednesday March 31, 2021 08:43:16
- Disadvantaged Business Enterprises Forms (optional)
- Additional Document (optional)

## **BID SECURITY**

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

### **Electronic Bid Submissions:**

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). **\*\*SEE BELOW\*\***
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). **\*\*SEE BELOW\*\***
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

**\*\*The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.**

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.

### **Hard Copy Bid Submissions:**

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- [Bid Bond / Security](#) - Bid Bond.pdf - Wednesday March 31, 2021 08:43:27



## Addenda, Terms and Conditions

The bidder declares that it has read the accompanying Notice to Contractors and Instructions to Bidders, and has examined all Bid and Contract Documents, including the plans, specifications and Addenda issued by the County, and that it will contract with the County to construct and complete each assigned Work in a satisfactory condition.

☒ I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company. - Richard McCall, President, MCM Construction, Inc.

The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. ☒ **Yes** ☐ **No**

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "**I have reviewed this addendum**" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
<b>20165 Addendum 3</b> Tue March 23 2021 02:23 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 2</b> Mon March 22 2021 02:42 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 1</b> Mon March 15 2021 11:37 AM	<input checked="" type="checkbox"/>	--



Procurement Services Division  
2964 Richardson Drive • Auburn, CA 95603  
(530) 886-2122

---

**20165 - Dowd Road Over Racoon Creek Bridge Replacement Project**

**Opening Date:** February 25, 2021 12:00 PM

**Closing Date:** March 31, 2021 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficulty submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division

2964 Richardson Drive

Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. **UNSIGNED OR LATE BIDS WILL BE REJECTED.**

Vendors shall complete the area below for hard copy submissions:

COMPANY NAME: \_\_\_\_\_

Mailing Address: \_\_\_\_\_

City/State/Zip: \_\_\_\_\_

Contact Person: \_\_\_\_\_

Telephone: \_\_\_\_\_

Email: \_\_\_\_\_

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_

Title: \_\_\_\_\_

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

**Vendor Details**

Bid Number: 20165

Vendor Name: Myers & Sons Construction, LLC

Company Name: Myers & Sons Construction, LLC  
Does your company conduct business under any other name? If yes, please state: CA  
Address: 4600 Northgate Blvd, Suite 100  
Sacramento, California 95834  
Contact: Clinton Myers  
Email: cwmyers@myers-sons.com  
Phone: 916-283-9950  
Fax: 916-614-9520  
HST#: 823638304

### Submission Details

Created On: Monday March 22, 2021 11:58:40  
Submitted On: Wednesday March 31, 2021 10:45:01  
Submitted By: Clinton Myers  
Email: cwmyers@myers-sons.com  
Transaction #: fc7d44ce-40f2-4503-99f9-399c68a5d3f4  
Submitter's IP Address: 68.71.88.37

---

## Schedule of Prices

### Bid Item List

Line Item	P-F-W	BID ITEM NO.	BID ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE *	AMOUNT
1		66018	FURNISH FIELD OFFICE	LS	1	\$50,000.0000	\$ 50,000.00
2		70030	LEAD COMPLIANCE PLAN	LS	1	\$3,250.0000	\$ 3,250.00
3		100100	DEVELOP WATER SUPPLY	LS	1	\$25,000.0000	\$ 25,000.00
4		120090	CONSTRUCTION AREA SIGNS	LS	1	\$12,000.0000	\$ 12,000.00
5		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$20,000.0000	\$ 20,000.00
6		120120	TYPE III BARRICADE	EA	8	\$85.0000	\$ 680.00
7		128651	PORTABLE CHANGEABLE MESSAGE SIGN	EA	5	\$15,000.0000	\$ 75,000.00
8		130100	JOB SITE MANAGEMENT	LS	1	\$35,000.0000	\$ 35,000.00
9		130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$3,000.0000	\$ 3,000.00
10		130310	RAIN EVENT ACTION PLAN	EA	12	\$500.0000	\$ 6,000.00
11		130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	12	\$500.0000	\$ 6,000.00
12		130330	STORM WATER ANNUAL REPORT	LS	1	\$800.0000	\$ 800.00
13	W	130610	TEMPORARY CHECK DAM	LF	1180	\$7.5000	\$ 8,850.00
14	W	130640	TEMPORARY FIBER ROLLS	LF	4170	\$4.0000	\$ 16,680.00
15	W	130680	TEMPORARY SILT FENCE	LF	430	\$4.7500	\$ 2,042.50
16	W	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	\$5,000.0000	\$ 10,000.00
17	W	130720A	TEMPORARY CREEK DIVERSION SYSTEM AND RESTORATION	LS	1	\$175,000.0000	\$ 175,000.00
18	W	130900	TEMPORARY CONCRETE WASHOUT	LS	1	\$5,000.0000	\$ 5,000.00
19		141103	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	50	\$80.0000	\$ 4,000.00
20	W	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	60	\$45.0000	\$ 2,700.00
21		170103	CLEARING AND GRUBBING	AC	2.65	\$7,500.0000	\$ 19,875.00
22		170103A	REMOVE TREE STUMP	EA	45	\$500.0000	\$ 22,500.00
23		190101	ROADWAY EXCAVATION	CY	1560	\$60.0000	\$ 93,600.00
24	F	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	243	\$80.0000	\$ 19,440.00
25	F	192037	STRUCTURAL EXCAVATION (RETAINING WALL)	CY	3730	\$20.0000	\$ 74,600.00
26	F	193003	STRUCTURE BACKFILL (BRIDGE)	CY	215	\$125.0000	\$ 26,875.00
27	F	193013	STRUCTURAL BACKFILL (RETAINING WALL)	CY	2840	\$76.0000	\$ 215,840.00
28		198010	IMPORTED BORROW	CY	8670	\$35.0000	\$ 303,450.00
29		198250A	GEOSYNTHETIC REINFORCEMENT (BIAXIAL GEOGRID)	SY	220	\$26.0000	\$ 5,720.00
30		198250B	GEOSYNTHETIC REINFORCEMENT (GEOFABRIC, CLASS B)	SY	310	\$40.0000	\$ 12,400.00
31		210260	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	SF	15300	\$0.7500	\$ 11,475.00
32		210430	HYDROSEED	SF	61200	\$0.0800	\$ 4,896.00
33		260203	CLASS 2 AGGREGATE BASE	CY	3140	\$70.0000	\$ 219,800.00
34		390132	HOT MIX ASPHALT (TYPE A)	TON	1600	\$75.0000	\$ 120,000.00

35		394074	PLACE HOT MIX ASPHALT DIKE(TYPE C)	LF	130	\$12.0000	\$ 1,560.00
36		394077	PLACE HOT MIX ASPHALT DIKE(TYPE F)	LF	525	\$12.0000	\$ 6,300.00
37		394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SY	10	\$100.0000	\$ 1,000.00
38		490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILE	LF	393	\$450.0000	\$ 176,850.00
39	F	490782	FURNISH PILING ( CLASS 200 ) ( ALTERNATIVE W)	LF	1188	\$115.0000	\$ 136,620.00
40	F	490783	DRIVE PILE (CLASS 200 ) (ALTERNATIVE W )	EA	22	\$3,000.0000	\$ 66,000.00
41	F	500001	PRESTRESSING CAST-IN- PLACE CONCRETE	LS	1	\$70,000.0000	\$ 70,000.00
42	F	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	74	\$700.0000	\$ 51,800.00
43	F	510053	STRUCTURAL CONCRETE, BRIDGE	CY	131	\$1,655.0000	\$ 216,805.00
44	F	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	378	\$1,275.0000	\$ 481,950.00
45	F	510060	STRUCTURAL CONCRETE (RETAINING WALL)	CY	1180	\$1,000.0000	\$ 1,180,000.00
46	F	510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	24	\$1,800.0000	\$ 43,200.00
47		519091	JOINT SEAL (MR 1 1/2")	LF	83	\$55.0000	\$ 4,565.00
48		510094A	DRAINAGE INLET (TYPE G3)	EA	10	\$2,800.0000	\$ 28,000.00
49	F	520102	BAR REINFORCING STEEL (BRIDGE)	LB	118410	\$1.5500	\$ 183,535.50
50	F	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	128500	\$1.9500	\$ 250,575.00
51	F	520110	BAR REINFORCING STEEL ( EPOXY COATED ) (BRIDGE)	LB	667	\$4.0000	\$ 2,668.00
52	F	520120	HEADED BAR REINFORCEMENT	EA	16	\$95.0000	\$ 1,520.00
53		600097	BRIDGE REMOVAL	LS	1	\$250,000.0000	\$ 250,000.00
54		641104	15" PLASTIC PIPE (CORRUGATED HDPE)	LF	200	\$120.0000	\$ 24,000.00
55		641125	36" PLASTIC PIPE (CORRUGATED HDPE)	LF	45	\$225.0000	\$ 10,125.00
56		705309	15" ALTERNATIVE FLARED END SECTION	EA	7	\$1,550.0000	\$ 10,850.00
57		705321	36" ALTERNATIVE FLARED END SECTION	EA	2	\$2,400.0000	\$ 4,800.00
58		710132	REMOVE PIPE	LF	45	\$45.0000	\$ 2,025.00
59	F	721013	ROCK SLOPE PROTECTION (CLASS V, METHOD B)	CY	640	\$200.0000	\$ 128,000.00
60	F	721028	ROCK SLOPE PROTECTION (CLASS II, METHOD B)	CY	310	\$240.0000	\$ 74,400.00
61	F	729011	ROCK SLOPE PROTECTION FABRIC (TYPE 8)	SY	1000	\$10.0000	\$ 10,000.00
62		731507	MINOR CONCRETE - GUTTER DEPRESSION	CY	7	\$1,000.0000	\$ 7,000.00
63		800051	FENCE (CATTLE FENCING)	LF	1450	\$45.0000	\$ 65,250.00
64		803020	REMOVE FENCE	LF	1900	\$15.0000	\$ 28,500.00
65		780210	SURVEY MONUMENT	EA	5	\$2,000.0000	\$ 10,000.00
66		803060	REMOVE GATE	EA	3	\$1,500.0000	\$ 4,500.00
67		820130	OBJECT MARKER	EA	4	\$95.0000	\$ 380.00
68		820230	REMOVE SIGN	EA	7	\$250.0000	\$ 1,750.00
69	PF	820530	RESET ROADSIDE SIGN (ONE POST)	EA	1	\$350.0000	\$ 350.00
70		820804	INSTALL ROADSIDE SIGN (ONE POST)	EA	2	\$300.0000	\$ 600.00
71		832005	MIDWEST GUARDRAIL SYSTEM	LF	425	\$40.0000	\$ 17,000.00
72		839576	END CAP (TYPE A)	EA	2	\$125.0000	\$ 250.00
73		839543	TRANSITION RAILING (TYPE WB-31)	EA	4	\$4,900.0000	\$ 19,600.00

74		893584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$4,900.0000	\$ 9,800.00
75		839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$4,500.0000	\$ 9,000.00
76	F	839700A	CONCRETE BARRIER (TYPE 85)	LF	1595	\$250.0000	\$ 398,750.00
77		839752	REMOVE GUARDRAIL	LF	210	\$45.0000	\$ 9,450.00
78		840505	6" THERMOPLASTIC STRIPE	LF	7100	\$1.2000	\$ 8,520.00
79		999990	MOBILIZATION	LS	1	\$620,000.0000	\$ 620,000.00
Subtotal:							\$ 6,239,322.00

### List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
N/A	N/A	N/A	N/A

### List of Subcontractors

Enter firm name, city, state, California contractor license number, public works contractor registration number for each subcontractor performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Example						
Line Item	Business Name	Location City	State	California Contractor License	Public Works Contractor DIR Registration Number	DBE (Y/N)
1	Bob's Tree Company	Weimar	CA	1234567	98765432	Yes
2	Ben's Paving	Penryn	CA	99991010	53074535	No

Line Item	Business Name *	Location City *	State *	California Contractor License Number *	Public Works Contractor DIR Registration Number *	DBE
1	Teichert Construction	Roseville	CA	8	1000002575	<input type="radio"/> Yes <input checked="" type="radio"/> No
2	Jarrett Foundations, Inc.	McClellan	CA	999006	1000005990	<input checked="" type="radio"/> Yes <input type="radio"/> No
3	Sterling P. Holloway III, Inc.	Auburn	CA	382173	1000005529	<input type="radio"/> Yes <input checked="" type="radio"/> No
4	Schwager Davis Inc.	San Jose	CA	492582	1000005118	<input type="radio"/> Yes <input checked="" type="radio"/> No
5	Dees Burke Engineering Constructors, LLC	Pasadena	CA	1012305	1000036375	<input checked="" type="radio"/> Yes <input type="radio"/> No
6	P C & N Construction, Inc.	Byron	CA	771652	1000002500	<input checked="" type="radio"/> Yes <input type="radio"/> No
7	C&N Reinforcing, Inc.	Manteca	CA	1052018	1000365489	<input checked="" type="radio"/> Yes <input type="radio"/> No
8	Marina Landscape, Inc.	Lathrop	CA	492862	1000000079	<input type="radio"/> Yes <input checked="" type="radio"/> No

## Portion of Work Subcontracted

Enter firm name, bid item numbers, percentage of each bid item numbers, and description of work for each of your subcontractors performing work in excess of 1/2 of 1 percent of the total bid, or \$10,000, whichever is greater (CA PCC 4104).

Item Field:

- Enter single bid item numbers and percentage of bid item performed by subcontractor on each line of the Subcontractor List. Do not enter words in the Item Number field.

Description Field:

- If the percentage of the bid item work is less than 100%, list the description of the portion of work to be subcontracted (Eg. tree removal portion of clear and grub Bid Item 1).
- List sequential items that are 100% in a range as follows: Items 77-80.
- List non-sequential items that are 100% in a list separated by commas as follows: Items 95, 97, 99.

Example

Subcontractor	Item	Percentage (%)	Description
Bob's Tree Co.	1	50%	Tree Removal
Ben's Paving	23-35, 37, 39, 41	100%	

Subcontractor	Item	Percentage (%)	Description
Teichert Construction	23, 25, 27-30, 33-37, 48, 54-58, 62	100%	
Jarrett Foundations, Inc.	17	84%	Sheet Pile
Sterling P., Holloway III, Inc.	53	28%	Bridge Demo Only
Schwager Davis, Inc.	41	100%	
Dees Burke Engineering Constructors, LLC	76	62%	Form, Pour, Strip
Teichert Construction	79	21%	Mobilization for Teichert's Portion of Work
P C & N Construction, Inc.	71-75, 77	100%	
C&N Reinforcing, Inc.	46	17%	Rebar
Jarrett Foundations, Inc.	39	100%	
Jarrett Foundations, Inc.	40	81%	Drive Pile
Jarrett Foundations, Inc.	38	62%	CIDH Piling
C&N Reinforcing, Inc.	49-52	100%	
C&N Reinforcing, Inc.	76	23%	Rebar
Marina Landscape, Inc.	13-15, 20, 31, 32	100%	

## Documents

Complete and submit the required forms provided for a responsive bid. Failure to include all of the required forms may render your bid non-responsive. County reserves the right to reject any or all bids and to waive any irregularities in bids.

- [Equal Employment Opportunity Certification](#) - Signed- Equal Employment Opportunity.pdf - Monday March 22, 2021 12:06:32
- [Public Contract Code Statements](#) - Signed- Public Contract Code.pdf - Monday March 22, 2021 12:06:40
- [Non-Collusion Affidavit](#) - Signed- NonCollusion Affidavit.pdf - Monday March 22, 2021 12:06:51
- [Debarment and Suspension Certification](#) - Signed- Debarment and Suspension.pdf - Monday March 22, 2021 12:07:01
- [Nonlobbying Certification for Federal-Aid Contracts](#) - Signed- NonLobby Cert.pdf - Monday March 22, 2021 12:10:02
- [Disclosure of Lobbying Activities](#) - Signed- Disclosure of Lobbying.pdf - Monday March 22, 2021 12:10:12
- [Bid Security Election Form](#) - Signed- Bid Security Election Form.pdf - Monday March 22, 2021 12:11:31
- [Disadvantaged Business Enterprises Forms](#) - Disadvantage Business Enterprise Forms.pdf - Tuesday March 30, 2021 07:36:34
- Additional Document (optional)

## **BID SECURITY**

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

### **Electronic Bid Submissions:**

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). **\*\*SEE BELOW\*\***
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). **\*\*SEE BELOW\*\***
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

**\*\*The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.**

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. **DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.**

### **Hard Copy Bid Submissions:**

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- [Bid Bond / Security](#) - Signed- Bid Security.pdf - Monday March 22, 2021 12:12:00



## Addenda, Terms and Conditions

The bidder declares that it has read the accompanying Notice to Contractors and Instructions to Bidders, and has examined all Bid and Contract Documents, including the plans, specifications and Addenda issued by the County, and that it will contract with the County to construct and complete each assigned Work in a satisfactory condition.

☒ I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company. - Clinton W. Myers, Vice President, Myers & Sons Construction, LLC

The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. ☒ **Yes** ☐ **No**

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "**I have reviewed this addendum**" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
<b>20165 Addendum 3</b> Tue March 23 2021 02:23 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 2</b> Mon March 22 2021 02:42 PM	<input checked="" type="checkbox"/>	--
<b>20165 Addendum 1</b> Mon March 15 2021 11:37 AM	<input checked="" type="checkbox"/>	--