



**COUNTY OF PLACER
AUBURN, CA
BID OPENING RECORD**

Bid Number: 20214

Title: Compost Leachate Pond
Improvements Project

Bid Date: 8/10/21

Buyer: *Javier Terrazas*

Phone: 530-889-4252

Witness *Gina Pearson*

See attached Attendance Sheet

NONE

VENDOR NAME	LOCATION	TOTAL BASE BID	BID BOND	Addendum No. 1	Addendum No. 2	
RJ Gordon Construction Inc	Pleasant Hill, CA	\$ 2,324,574.60	Yes	Yes	Yes	
AM Delvelopment Inc.		No Bid				
Gabe Mendez Inc.		No Bid				

The above information represents the initial reading of the bids that were received. All bids are subject to review for mathematical accuracy and compliance with specifications, terms, and conditions. Award of this bid will be based on the verified results, not the the information displayed here.

Gordon Construction, Inc.
Box 23204
Sunt Hill, CA 94523

PLACER COUNTY
21 AUG 10 AM 10:56
PROCUREMENT DIVISION

County of Placer
Procurement Division
2964 Richardson Dr.
Auburn, CA 95603



Procurement Services Division
2964 Richardson Drive • Auburn, CA 95603
(530) 886-2122

20214 - COMPOST LEACHATE POND IMPROVEMENTS

Opening Date: July 16, 2021 12:00 PM

Closing Date: August 10, 2021 11:00 AM

To ensure a complete and timely response, it is strongly recommended that you submit your bid response via our Online Bidding System. However, if you have difficult submitting your bid online or prefer to submit your bid manually (hard-copy) for any reason, print and complete this bid package along with any required bid documents, and mail or deliver in a sealed envelope to:

Placer County Procurement Services Division
2964 Richardson Drive
Auburn, CA 95603

All bids must be submitted on original documents (no fax bids) prior to the Closing Date and Time specified above and as prescribed in this bid's General Terms and Conditions. All bids must be signed by an authorized representative of the firm. UNSIGNED OR LATE BIDS WILL BE REJECTED.

Vendors shall complete the area below for hard copy submissions:
COMPANY NAME: R.J. Gordon Construction, Inc.

Mailing Address: POBox23204
PleasantHill, CA
City/State/Zip: 94523
Contact Person: John Johnson
Telephone: 925-680-8660
Email: john@rjgordonconstruction.com

SIGNATURE: [Handwritten Signature]
DATE: 8-5-21
Title: President

By signature above, bidder hereby agrees to and accepts the terms, conditions and requirements specified in this bid, including the following bid documents and all related addenda (if any).

Registering for this Bid

In order to receive notification of addendums or other related notices for this bid, you must “register” for this bid as a “Plan Taker” to declare your interest. Bidders who do not register for this bid will not be notified of any addendums or other changes. For help with registering for this bid, visit: <https://bidsandtenders.zendesk.com/hc/en-us/articles/360028335371-Registering-for-a-Bid-With-or-Without-a-Subscription>

Electronic Bidding Instructions

The following instructions are for Electronic Submissions Only. Refer to the Bid Documents for submitting your bid in Hard Copy.

All bidders who wish to respond to a bid must have a Bidding System Vendor account. Bidders should also register for each bid as a Plan Taker in order to download the bid documents, to receive email notifications of addendums, download the addendums, and to submit their bid electronically through the Bidding System.

Bidders are cautioned that the timing of their bid submission is based on when the bid is RECEIVED by the Bidding System, not when a bid is submitted by a bidder. Bid transmission can be delayed in an “Internet Traffic Jam” due to file transfer size, transmission speed, etc.

For the above reasons, the County recommends that bidders allow sufficient time to upload their bid submission and attachment(s) (if applicable) and to resolve any issues that may arise. The closing time and date shall be governed by the County’s Bidding System web clock, which prevents bids from being submitted after the closing date and time.

The Bidding System will send a confirmation email to the Bidder advising that their bid was submitted successfully. If you do not receive a confirmation email, contact technical support at bids&tenders via email: support@bidsandtenders.org or at 1-800-594-4786

Addendums

Bidders shall acknowledge receipt of any addendum (if required) when submitting their bid through the Bidding System. Bidders shall check the box for each required addendum and any applicable required attachment that has been issued before a bidder can submit their bid online.

Addendums will be issued through the Bidding System not less than four (4) County working days prior to closing time and date. In the event an addendum is issued in less than four (4) County working days prior to closing date and time, it shall include an extension of the closing date and time. It is the responsibility of the bidder to check online at <https://placercounty.bidsandtenders.net> prior to submitting their bid to verify whether additional addendums have been issued.

If a bidder submits their bid at any time prior to the bid closing and an addendum is issued by the County, the Bidding System will WITHDRAW the bid submission and change the bid submission status to INCOMPLETE (NOT accepted by the Bid System). The withdrawn bid can be viewed by the bidder in the “MY BIDS” section of the Bidding System. At that time, the bidder is solely responsible to make any required adjustments to their bid; acknowledge the addendum (if required); and ensure the bid is resubmitted by the specified closing date and time.

Withdrawal/Edit of Bids

Bidders may edit or withdraw their bid submission at any time prior to the closing date and time. However the Bidder is solely responsible to make any desired adjustments to their Bid acknowledge any addendum (if required), and resubmit the bid by the specified closing time and date.

Schedule of Prices

Base Bid

INSTRUCTIONS:

- Bids are to be submitted for the entire work.
- Enter the Pricing for all items listed.
- Asterisk (*) denotes a Mandatory field.
- Do not enter \$0.00 unless you are offering the item or service at no cost, or it is otherwise included in your total cost.

The work for which this bid is submitted is for construction in conformance with the special provisions (including the payment of not less than the State general prevailing wage rates or Federal minimum wage rates), the project plans described below, including any addenda thereto, the contract annexed hereto, and also in conformance with the California Department of Transportation Standard Plans, dated 2018, the Standard Specifications, dated 2018, and the Labor Surcharge and Equipment Rental Rates in effect on the date the work is accomplished.

Bids are to be submitted for the entire work. The amount of the bid for comparison purposes will be the total of all items.

WPWMA reserves the right to reject any or all bids and to waive any irregularities in bids.

The bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each lump sum item a total for the item, all in clearly legible figures in the respective spaces provided for that purpose. In the case of unit basis items, the amount set forth under the "Item Total" column shall be the product of the unit price bid and the estimated quantity for the item.

In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit price shall prevail, except as provided in (a) or (b), as follows:

- (a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as the amount as the entry in the item total column, then the amount set forth in the item total column for the item shall prevail and shall be divided by the estimated quantity for the item and the price thus obtained shall be the unit price;
- (b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, the discrepancy will be resolved by using the entered unit price or item total, whichever most closely approximates percentage-wise the unit price or item total in the WPWMA Final Estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may be deemed irregular. Likewise if the item total for a lump sum item is unreadable or otherwise unclear, or is omitted, the bid may be deemed irregular unless the project being bid has only a single item and a clear, readable total bid is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical significance in establishing any unit price or item total or lump sums. Written unit prices, item totals and lump sums will be interpreted according to the number of digits and, if applicable, decimal placement. Cents symbols also have no significance in establishing any unit price or item total since all figures are assumed to be expressed in dollars and/or decimal fractions of a dollar. Bids on lump sum items shall be item totals only; if any unit price for a lump sum item is included in a bid and it differs from the item total, the items total shall prevail.

The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as to cover every omission, inconsistency, error or other irregularity which may occur in a bid. Any situation not specifically provided for will be determined in the discretion of the WPWMA, and that discretion will be exercised in the manner deemed by the WPWMA to best protect the public interest in the prompt and economical completion of the work. The decision of the WPWMA respecting the amount of a bid, or the existence or treatment of an irregularity in a bid, shall be final.

If this bid shall be accepted and the undersigned shall fail to enter into the contract and furnish the 2 bonds in the sums required by the State Contract Act, with surety satisfactory to the WPWMA, within 10 days, not including Saturdays, Sundays and legal holidays, after the bidder has received notice from the WPWMA that the contract has been awarded, the WPWMA may, at its option, determine that the bidder has abandoned the contract, and thereupon this bid and the acceptance thereof shall be null and void and the forfeiture of the security accompanying this bid shall operate and the same shall be the property of the WPWMA.

The undersigned, as bidder, declares that the only persons or parties interested in this bid as principals are those named herein; that this bid is made without collusion with any other person, firm, or corporation; that he has carefully examined the location of the proposed work, the annexed proposed form of contract, and the plans therein referred to; and he proposes, and agrees if this bid is accepted, that he will contract with the WPWMA, in the form of the copy of the contract annexed hereto, to provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the materials specified in the contract, in the manner and time therein prescribed, and according to the requirements of the Engineer as therein set forth, and that he will take in full payment therefore the following prices, to wit:

Line Item	Item Description	Unit of Measure	Estimated Quantity	Unit Price *	Extended Amount
1	Prepare NOI and Project Specific SWPPP	LS	1	9,000.00	9,000.00
2	Implement Project Specific SWPPP	LS	1	17,500.00	17,500.00
3	Rain Event Response per SWPPP	EA	5	2,250.00	11,250.00
4	Mobilization/Demobilization	LS	1	60,000.00	60,000.00
5	Layout and Surveying	LS	1	27,500.00	27,500.00
6	Concrete Sawcutting, Demolition, and Disposal	SF	34885	0.55	19,186.75
7	Demolish Existing Electrical Lines and Equipment	LF	500	10.50	5,250.00
8	Relocate Existing Water Lines	LF	315	48.00	15,120.00
9	Demolish Existing Fence and Gate	LF	625	6.50	4,062.50
10	Demolish and Cap Existing Forcemain	LF	450	39.00	17,550.00
11	Clearing and Grubbing	SF	21120	0.90	19,008.00
12	Wet Soil Excavation and Disposal	CY	3905	7.25	28,311.25
13	Pond Excavation and Soil Disposal	CY	31160	7.50	233,700.00
14	Forebay Excavation and Soil Disposal	CY	524	19.00	9,956.00
15	Engineered Fill	CY	180	35.00	6,300.00

16	Prepare Pond Subgrade	SF	86010	0.45	38,1704.50
17	Prepare Concrete Subgrade	SF	8010	1.85	14,818.50
18	3/4" Class II Aggregate Base	CY	295	140.00	41,300.00
19	60-mil SST HDPE Geomembrane	SF	100970	1.50	151,455.00
20	60-mil Textured and Studded HDPE Geomembrane	SF	103780	2.05	212,708.00
21	Geocomposite	SF	14760	3.00	44,280.00
22	8-oz/yd2 Non-woven Geotextile	SF	2180	2.05	4,469.00
23	Place Drain Rock	CY	50	260.00	13,000.00
24	Pond Ballast System	LF	1785	33.00	58,905.00
25	Anchor Trench Excavation and Backfill	LF	1220	16.00	19,520.00
26	Concrete	CY	285	1,425.00	406,125.00
27	6-inch Solid HDPE Pipe	LF	3000	28.00	84,000.00
28	12-inch Solid HDPE Pipe	LF	187	100.00	18,700.00
29	12-inch Perforated HDPE Pipe	LF	11	1,000.00	11,000.00
30	18-inch Solid HDPE Pipe	LF	20	290.00	5,800.00
31	Pipe Bedding	CY	35	175.00	6,125.00
32	Trench Excavation and Backfill	LF	1745	50.00	87,250.00
33	Pipe Supports	EA	45	175.00	7,875.00
34	12-inch Corrugated Metal Pipe (Road Crossings)	LF	105	68.50	7,192.50
35	Hydroseeding	SF	21120	0.23	4857.60
36	Floating Pump Assembly	EA	2	9,500.00	19,000.00
37	Equalization Line Valving	EA	2	3,350.00	6,700.00
38	In-Line Flow Meter	EA	1	6,185.00	6,185.00
39	North Pond Aeration System	LS	1	280,000.00	280,000.00
40	In-line Air Valve	EA	1	4,750.00	4,750.00
41	Site Electrical Work	LS	1	207,850.00	207,850.00
42	K-Rail Barrier	LF	230	96.00	22,080.00
43	Perimeter Fence and Gate	LF	620	41.50	25,730.00
44	HDPE Resin Contingency (10% of HDPE Item Costs)	EA	1	24,500.00	24,500.00
Subtotal:					2,324,574.60

Summary Table

Bid Form	Amount
Base Bid	2,324,574.60
Subtotal Contract Amount:	2,324,574.60

List of Proposed Substitutions

Pursuant to Public Contract Code Section 3400, the following substitutions are proposed as "Equals" for those set forth in the Contract. All data substantiating the proposed substitutions shall be submitted to the County upon request.

Contract Section *	Name of Product to be Substituted Out *	Name and Manufacturer of Proposed Product To Be Substituted *	Model/Quantity of Proposed Product *
NA	NA	NA	NA

List of Subcontractors

The use of subcontractors is governed by the Subletting and Subcontracting Fair Practices Act (Public Contract Code section 4100-4114). Each bidder shall set forth in his/her bid on the form provided in the contract Documents the following information:

- 1) The name and location of the place of business of each subcontractor who will perform work or labor or render service to the bidder in or about the construction of the work, or of each subcontractor licensed by the State of California who, under subcontract to the bidder specifically fabricates and installs a portion of the work or improvement according to the Contract Documents, in any amount in excess of one-half of one percent (0.5%) of the total bid;
- 2) License number of each subcontractor;
- 3) The category (description) of the work which will be done by each such subcontractor. Only one subcontractor shall be listed for each such portion of the work;
- 4) Percentage of bid item price subcontracted;
- 5) Department of Industrial Relations registration (PWC) number of each subcontractor.

If the bidder either fails to specify a subcontractor or lists more than one subcontractor for any portion of the work to be performed under the Contract as required by this Section, the bidder shall perform that portion of the work his or herself.

If no subcontractors will be used, enter "NONE"

Name	Address	License Number	Description of Work	Bid Item Number	Percentage of Bid Item Subcontracted by Price	Department of Industrial Relations Registration #
ENVZ		845205	CONCRETE			1000005173
FOX ELECT		024364	ELECTRICAL			1000007491
DFE		733203	LINEAR			1000008823

Contractor License and PWC Registration Numbers

Contractor License

The successful bidder shall possess a valid Class A General Engineering Contractor License issued by the State of California at the time of opening of the bids and for the duration of the contract. Provide your license information below.

Department of Industrial Relations Public Works Contractor (PWC) Registration

No contractor or subcontractor may be listed on a bid proposal for a public works project submitted on or after March 1, 2015 unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5, with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a).

No contractor or subcontractor may be awarded a contract for public work on a public works project awarded on or after April 1, 2015 unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5.

Provide your PWC registration number below.

License Type *	License Number *	License Expiration Date *	PWC (DIR) Registration Number *
A	616851	3-31-2023	1000000451

Documents

List of Subcontractors

The use of subcontractors is governed by the Subletting and Subcontracting Fair Practices Act (Public Contract Code section 4100-4114). Each bidder shall set forth in his/her bid on the form provided in the contract Documents the following information:

- 1) The name and location of the place of business of each subcontractor who will perform work or labor or render service to the bidder in or about the construction of the work, or of each subcontractor licensed by the State of California who, under subcontract to the bidder specifically fabricates and installs a portion of the work or improvement according to the Contract Documents, in any amount in excess of one-half of one percent (0.5%) of the total bid;
- 2) License number of each subcontractor;
- 3) The category (description) of the work which will be done by each such subcontractor. Only one subcontractor shall be listed for each such portion of the work;
- 4) Percentage of bid item price subcontracted;
- 5) Department of Industrial Relations registration (PWC) number of each subcontractor.

If the bidder either fails to specify a subcontractor or lists more than one subcontractor for any portion of the work to be performed under the Contract as required by this Section, the bidder shall perform that portion of the work his or herself.

If no subcontractors will be used, enter "NONE"

Name	Address	License Number	Description of Work	Bid Item Number	Percentage of Bid Item Subcontracted by Price	Department of Industrial Relations Registration #
ENIZ		815205	CONCRETE	26	16.0%	1000005173
FOX ELECT		0213104	STRUCTURAL	38, 41	6.5%	1000007449
DIE		733203	LINEAL	19, 20, 21, 22	19.0%	1000008823
GOLDENBAY		1004905	FENCE	43	1.9%	1000000720

Contractor License and PWC Registration Numbers

Contractor License

The successful bidder shall possess a valid Class A General Engineering Contractor License issued by the State of California at the time of opening of the bids and for the duration of the contract. Provide your license information below.

Department of Industrial Relations Public Works Contractor (PWC) Registration

No contractor or subcontractor may be listed on a bid proposal for a public works project submitted on or after March 1, 2015 unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5, with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a).

No contractor or subcontractor may be awarded a contract for public work on a public works project awarded on or after April 1, 2015 unless registered with the Department of Industrial relations pursuant to Labor Code section 1725.5.

Provide your PWC registration number below.

License Type *	License Number *	License Expiration Date *	PWC (DIR) Registration Number *
A	616851	3-31-2023	1000000451

Documents

- Non-Collusion Affidavit * (mandatory)
- Bid Bond Form * (mandatory)
- Statement of Experience * (mandatory)
- Public Contract Code Statements Form * (mandatory)
- Bid Security Election Form * (mandatory)
- Optional (optional)

Bid Security Instructions

In accordance with California Public Contract Code Section 20129, all bids shall be accompanied by Bid Security. The Bid Security may consist of cash, cashier's check made payable to the County, certified check made payable to the County, or a Bid Bond executed by an admitted surety insurer made payable to Placer County.

The amount of the Bid Security shall not be less than ten percent (10%) of the total amount of the bid. For the purposes of this Section, "the amount of the bid" does not include alternates, if any. The signature of the Surety on the Bid Bond shall be notarized and accompanied by a duly authorized Power of Attorney as evidence of his/her authority, if executing as attorney-in-fact for the Surety.

The cash, cashier's check, certified check or Bid Bond shall be given as a guarantee that the successful bidder will enter into a written contract within ten (10) days after being requested to do so and will be considered as the stipulated amount of liquidated damages in the event the bidder is unable to or refuses to execute a contract for the work. Upon an award to the successful bidder, the security of unsuccessful bidders shall be returned in a reasonable period of time.

Electronic Bid Submissions:

If the bidder elects to submit an electronic bid response, the following documents must be attached to the electronic bid response in bids&tenders™:

- Bid Security Election Form (required for all electronic submissions)
- Scanned copy of the Bidder's executed Bid Bond (required if not submitting cash, cashier's check, certified check or digital Bid Bond). **SEE BELOW**
- Scanned copy of Cashier's Check or Certified Check (required if not submitting a Bid Bond, Digital Bid Bond or cash). **SEE BELOW**
- Digital Bid Bond (required if not submitting cash, cashier's check, certified check or scanned Bid Bond)
- Power of Attorney (required for Bid Bonds if signature of Surety is executing as attorney-in-fact for the Surety)
- Notary Documentation (required for all Bid Bonds)

**The cash, original cashier's check, original certified check, or original executed bid bond must be received at the Office of Procurement Services at 2964 Richardson Drive, Auburn, CA 95603, NOT LATER THAN 48 HOURS AFTER THE BID CLOSING TIME, excluding weekends and County holidays. Bid security shall be submitted in a sealed envelope addressed to the Procurement address above with the Project name and Bid number identified. The security type submitted by the bidder must match the security type indicated by the bidder on the Bid Security Election Form. MISMATCHED SECURITY TYPES OR FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE DEADLINE SPECIFIED ABOVE WILL RENDER YOUR BID NON-RESPONSIVE.

The information on the original bid bond including, but not limited to, surety, dates, names, signatures, power of attorney and notary documentation must match the information on the bid bond copy that was submitted with the electronic bid response. DISCREPANCIES BETWEEN THE ORIGINAL BID BOND AND COPY MAY RENDER YOUR BID NON-RESPONSIVE.

Hard Copy Bid Submissions:

If the bidder elects to submit a hard copy bid response, the Bid Security (cash, cashier's check, certified check or original executed Bid Bond) must be enclosed with the sealed bid. Bidders who submit hard copy bid responses in lieu of electronic bid submissions are not required to submit the Bid Security Election Form.

- Bond/Security * (mandatory)

Bidder's Declarations

The bidder declares that it has read the accompanying Notice to Contractors and Instructions to Bidders, and has examined all Bid and Contract Documents, including the plans, specifications and Addenda issued by the County, and that it will contract with the County to construct and complete each assigned Work in a satisfactory condition.

I acknowledge that I have the authority to bind the Company and submit this bid on behalf of the Company.
The Applicant declares that there is an actual or potential Conflict of Interest relating to the preparation of its submission, and/or the Applicant foresees an actual or potential Conflict of Interest in performing the contractual obligations contemplated in the bid. Yes No

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "I have reviewed this addendum" below to acknowledge each of the addenda.

File Name	I have reviewed the below addendum and attachments (if applicable)	Pages
20214 Addendum No.2 Wed August 4 2021 12:04 PM	<input checked="" type="checkbox"/>	4
20214 Addendum No.1 Fri July 30 2021 10:31 AM	<input checked="" type="checkbox"/>	2



Procurement Services Division
2964 Richardson Drive ■ Auburn, CA 95603 ■ (530) 886-2122

July 30, 2021

**North Compost Leachate Pond Improvements Project
Bid No. 20214**

Addendum No. 1

This Addendum consists of 3 pages and includes the Pre-Bid Attendance Sheet (1 page) and the following attachment posted under the Documents section in bidsandtenders with the following display name:

- *Addendum No. 1 – Revised 20214 WRSL Compost Leachate Pond Improvements Construction Drawings (26 pages)*

The deadline for responding to this bid remains **August 10, 2021 – not later than 11:00 am.**

1. REVISED SPECIFICATIONS

WRSL Compost Leachate Pond Improvements Construction Drawings; drawing pages G02, E01, E08, and E09 is hereby replaced with the revised section as posted in the Documents section of bids&tenders.

2. BID QUESTIONS

Pre-Bid Job Walk & Site Visit was conducted on July 27, 2021 resulting in the following questions and answers. Because the responses may be beneficial to all prospective bidders, the answers are hereby provided as an addendum.

Q.1 Are lead times for construction material being taken into consideration?

We believe that the construction schedule proposed would allow for other construction to take place during material lead times. There would be low likelihood that construction would be delayed substantially due to material lead times with proper planning and construction sequencing.

See also Bid Book 1, General Conditions, paragraph D-4 (a) and (b) and Section 01310 Construction Project Schedules, paragraph 3.2 A. 3.

Q.2 Where will the entrance to the job site be located and what are the hours?


See sheet G02 for main site entrance location.

In Bid Book 1, Special Conditions, paragraph 1.3 E, replace the words "Site access is limited until the main facility gate is open at 7:00 a.m. on weekdays and 8:00 a.m. on weekends." with the following:

"Job site entrance shall be the main entrance off Athens Avenue. Gates are open from 7am to 5pm Monday through Friday and from 8am to 5pm on Saturday and Sunday. Hours may change on holidays. Additional, narrower, access is available generally all day and night via the staff parking lot on Fiddymment Road. See paragraph 1.11 C of this section."

Q.3 How thick is the concrete pad and how is it reinforced?

The south compost pad was designed to be a thickness of 8 inches, resting on a 6-inch layer of lime treated soil. It is reinforced with #4 rebar @24" on center (in both directions). An excerpt of the construction plans for that 2011 project is below:



Q.4 Will there be a location for the demo concrete?

See Bid Book 1 specification section 01025 Measurement and Payment, paragraph 1.9 A. 6., section 01561 Construction Cleaning indicating the WPMMA does not charge Contractor a tipping fee for project related waste and drawing G02 denoting the concrete disposal area.

Q.5 How much water will be drained from the pond?

See Bid Book 1 Special Conditions paragraph 1.16 A. After the first sentence of said paragraph, add the following:

“The water level in the pond will be drained to a point where no standing water is present. Soil condition will be assumed to be saturated.”

In Bid Book 1, Section 01010 Summary of Work, paragraph 1.7 C, delete the words “The existing north compost leachate pond is unlined may have compost leachate present in it at the time of construction.” and “The Contractor will be responsible for the disposal of any liquids that may be present in the pond at the start of construction.”

Q.6 Where will the wet material go?

See Bid Book 1 section 01025 Measurement and Payment, paragraph 1.9 A. 12. iii.

Q.7 Are there restrictions for the equipment used for material hauling?

The WPWMA does not intend to restrict Contractor’s means and methods. See General Conditions E-11 Safety and Special Conditions paragraphs 1.3 D., 1.6 A, and 1.11. A., and section 01650 Erosion, Dust, Emission and Noise Control regarding the WPWMA considerations for safety, non-interference with WPWMA business activities and emission control requirements.

In those instances where this addendum may conflict with the original Bid, this addendum shall prevail. All other requirements, terms and conditions of this Bid remain in full force and effect. Your response shall consider and / or address the clarifications addressed herein.

Direct all questions regarding this Addendum to:

Javier Terrazas
Placer County Procurement Services
jterrazas@placer.ca.gov

PRE-BID JOB WALK ATTENDANCE SHEET
Bid No. 20214 - Compost Leachate Pond Improvements Project
 Roseville, CA
 27-Jul-21

	Name	Company	Phone	Email
1				
2	Jake Russell	Geo-Logic	530 320 1554	jrussell@geo-logic.com
3	Jordan Graham	Geo-Logic	530 559 1122	jgraham@geo-logic.com
4	Mike Murray	AM Development	916-750-4308	Mike@AMDevelopmentServices.com
5	Scott Davis	Ford Construction	209-333-1111	EST@Ford-Construction.com
6	Matt Williams	Suket Construction	714-540-5351	estimating@suket.com
7	Ryan Bailey	SIERRA NATIONAL CONSTRUCTION	916 204 0257	RYAN@SIERRANATIONALCONSTRUCTION.COM
8	Anthony Sanchez	SMCI	415 830 7150	estimating@sierramtn.net
9	Brandon Stevens	nortechwaste	416-699-9250	brandon@nortechwaste.com
10	CARE MENDOZA	CARE MENDOZA INC	916 663-3377	cmendoza_inc@shcglobal.net
11	Andre Hanks	ICS	925-574-2600	estimating@icsinc.tv
12	Nic Algora	R.S. Gordon	925-680-8660	nic@rsgordonconstruction.com
13				
14				
15				
16				
17				
18				



Procurement Services Division
2964 Richardson Drive ■ Auburn, CA 95603 ■ (530) 886-2122

August 4, 2021

**North Compost Leachate Pond Improvements Project
Bid No. 20214**

Addendum No. 2

This Addendum consists of 1 page.

The deadline for responding to this bid remains **August 10, 2021 – not later than 11:00 am.**

BID QUESTIONS

The following questions were asked prior to the final question deadline. Because the responses may be beneficial to all prospective bidders, the answers are hereby provided as an addendum.

Q.1 What SDR is the 6-inch pipe?

In specification section 02750, replace paragraph 2.2 B. with "Provide HDPE pipe to the dimensions and a standard dimension ratio(s) (SDR) of 17 unless noted otherwise in the specifications or shown otherwise on the Construction Drawings."

Q.2 There is mention of Professional Liability and typically this is for any professional services we would be providing. Is this insurance required since I do not see any design work we will be doing on this project?

The requirement for Professional Liability Insurance is hereby deleted from Section 7 of the Sample Contract.

Q.3 Need description/explanation of item bid item #44 (10% allowance). What does this mean and what items apply?

Bid Item 44 is 10% (in lump sum format) of the following Items:

- 60-mil SST HDPE Geomembrane
- 60-mil Textured and Studded Geomembrane
- Geocomposite
- 6-inch Solid HDPE Pipe
- 12-inch Solid HDPE Pipe
- 12-inch Perforated HDPE Pipe
- 18-inch Solid HDPE Pipe

In those instances where this addendum may conflict with the original Bid, this addendum shall prevail. All other requirements, terms and conditions of this Bid remain in full force and effect. Your response shall consider and / or address the clarifications addressed herein.

Direct all questions regarding this Addendum to:
Javier Terrazas, Placer County Procurement Services
jterrazas@placer.ca.gov

PUBLIC CONTRACT CODE


Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has , has not X been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The above Statement is part of the Bid. Signing this Bid on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

R. J Gordon Construction, Inc.

John G. Johnson



(Signature of Bidder)

Dated: _____

8-10-21

Public Contract Code Section 10162 Questionnaire

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

Yes _____ No X

If the answer is yes, explain the circumstances in the following space.

Public Contract Code 10232 Statement

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid. Signing this form on the signature portion thereof shall also constitute signature of this Statement and Questionnaire.
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

STATE OF CALIFORNIA
dca
DEPARTMENT OF CONSUMER AFFAIRS

CONTRACTORS
STATE LICENSE BOARD
ACTIVE LICENSE



License Number **616851** Entity **CORP**
Business Name **R J GORDON CONSTRUCTION INC**

Classification(s) **A**

Expiration Date **03/31/2023**

www.cslb.ca.gov



NONCOLLUSION AFFIDAVIT

State of Nevada)
~~California~~)

) ss.

County of Washoe)

John G. Johnson, being first duly sworn, deposes and says that he or she is John G. Johnson of R. J. Gordon Construction, Inc. the party making the foregoing bid that the bid is not made

in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

Signature: John G. Johnson

[Handwritten Signature]


Title: President

Date: 8/4/21

Subscribed and sworn to before me this 4th day of August, 2021.

Brenda Brien-Larson

Signature of Notary Public



STATEMENTS OF EXPERIENCE

1.1 PRIME CONTRACTOR QUALIFICATIONS

The bidder has been engaged in the contracting business, under the present business name for 30 years. Experience in work of a nature similar to that covered in the proposal extends over a period of 30 years.

The bidder, as a contractor, has never failed to satisfactorily complete a contract awarded to it, except as follows:

No exception.

The following contracts have been satisfactorily completed in the last five years for the persons, company or agency indicated, and to whom reference is made:

Year	Owner/Address/Phone	Type of Work	Contract Amount
	See Attached		

I certify that the foregoing is true and correct:



 John G. Johnson
 (Signature of Contractor)

Landfill Construction Experience 2017 through 2020

2020 City of Vallejo, 555 Santa Clara St. Vallejo, CA (707)648-5229
Wetlands Restoration
Contract Amount \$425,000.00
25,000 CY Cut/Fill Earthwork

2019 Yolo County Central Landfill, 44090 County Road 28H Woodland, CA 95776 (530) 666-8852
Waste Management Unit 6F Base Liner System
Contract Amount \$9,000,000.00
24,000 CY Excavation
267,000 CY General Fill
67,000 CY Low Perm Layer
96,000 CY Low Perm Material
1.09 million SF Subgrade prep
998,000SF 60 Mil HDPE Geomembrane
998,000 SF 40 Mil HDPE Geomembrane
290,000 SF Geocomposite
780,000 SF 8oz. Geotextile
31,000 CY LCRS Gravel

2019 Yolo County Central Landfill, 44090 County Road 28H Woodland, CA 95776 (530) 666-8852
Waste Management Units 4&5 Landfill Closure
Contract Amount \$5,000,000.00
25,000 CY General Fill
77,000 CY Vegetative Cover Fill
1.8 million SF Subgrade Prep
1.8 million SF 60 Mil LLDPE Geomembrane
700,000 SF Geocomposite

2018 City of Sunnyvale PO Box 3707 Sunnyvale, CA 94088 (408) 623-9626
Post Landfill Closure
Contract Amount \$561,696.00
22,000 SF Gravel Surfacing
7,500 SF Revegetation
360 Cribbed stairs

2017 Waste Management 10840 Altamont Pass Road Livermore, CA 94551 (415) 455-7301
Composting Facility Construction CASP
Contract Amount \$1,510,000.00
23,000 LF 6" HDPE Pipe
1,400 LF 24" HDPE Pipe
4,500 LF 8" HDPE Pipe
3 Aeration Blower skids
3 Pump station installations

1.2 EARTHWORK CONTRACTOR QUALIFICATIONS

- A. The Earthwork Contractor shall hold a current California, Class A Contractor's License.
 - 1. A copy of the proposed Earthwork Contractor's Class A Contractor License shall be submitted along with the Contractor's bid.


- B. The Earthwork Contractor shall have worked in a similar capacity on at least five (5) projects similar in complexity and scope to the project described in the Contract Documents.
 - 1. Statement of Qualifications describing similar projects worked on by the Earthwork Contractor including the scope of the projects and volumes of materials handled shall be submitted with the Contractor's bid.

- C. The Earthwork Contractor's proposed site supervisor shall have worked in a similar capacity on at least two projects similar in size, scope, and complexity to the project described in the Contract Documents.
 - 1. The resume for the Earthwork Contractor's proposed site supervisor shall be submitted with the Contractor's bid.

The following contracts demonstrate compliance with the abovementioned requirements and have been satisfactorily completed in the last five years for the persons, company or agency indicated, and to whom reference is made:

Year	Owner/Address/Phone	Type of Work	Contract Amount
	See attached		

I certify that the foregoing is true and correct:


 John G. Johnson
 (Signature of Contractor)



NIC ALGRA

CURRENT EXPERIENCE: R J Gordon Construction Inc. 2003-Present

CURRENT POSITION: Project Manager

CERTIFICATIONS: OSHA 30, CPR- OSHA 1512(b) & (d), OSHA 10, OSHA T8 1541, OSHA T8 1671.1, OSHA T8 3458, and OSHA 5157(g) and 5158[c] (2).

Detail oriented, motivated, project leader with an extensive background in a wide variety of heavy construction activities with an emphasis in all aspects of landfill construction. Excellent communication, organization and coordination skills. Possessing a record of accomplishment for preparing and executing project plans ensuring work is carried out on-time and in accordance with project specifications.

RECENT PROJECTS for R.J. Gordon Construction Inc.

City of Vallejo, Vallejo, CA, Mariners Cove Wetlands Fill Project 10/2020-1/2021 Project consisted of wetlands vegetation removal, excavation, and import fill. Removal and off haul of various debris. Installation of storm drain improvements. Erosion control measures including hydroseeding and straw wattles.

Yolo County Central Landfill, Woodland, CA, Construction of Waste Management Unit 6F 5/2019-7/2020
Construction of new waste management unit. Work included the import of approximately 270,000 CY of general fill, 160,000 CY of foundation and low perm layer, and subgrade prep for the installation of geosynthetics. 900,000 SF of 40 Mil geomembrane, 900,000 SF of 60 mil geomembrane. Leachate and LFG recovery systems installation, Lysimeter and Leak Detection System installation, Leachate sump and pump system installation.

Yolo County Central Landfill, Woodland, CA, Closure of Waste Management Units 4&5 7/2019-11/2020
Work consisted of stripping and clearing existing vegetation, removing existing LFG and Condensate Recovery System, importing fill to meet design grades and promote drainage, prepare subgrade for geomembrane installation, install 1.8 million SF of 60 Mil LLDPE Geomembrane and 700,000 SF of Geocomposite, place operations layer fill material over top of the liner, reinstall and improve LFG and Condensate Recovery Systems, and install erosion control measures including concrete mat, TRM and Hydroseed.

City of Sunnyvale, Sunnyvale, CA 2018 Post Landfill Closure 7/2018-12/2018
Post landfill closure erosion remediation including site grading, gravel surfacing, revegetation, and installation of established walking trails for public use.

Altamont Landfill, Livermore, CA, Construction of Covered Aerated Static Pile Composting Facility 10/2017-12/2018 Installation of a complete aeration system for a new composting facility, including furnish, fabricate, and install 23,000 LF of 6" HDPE and 1,400 LF of 24" HDPE aeration piping, 4,500 LF 8" HDPE Irrigation piping, Installation of 3 blower stations, 3 pump stations for stormwater and contact water recovery and distribution.

Foothill Sanitary Landfill, Linden, CA, Construction of Area 2A, 5/2015 – 2/2016 Expansion of the active landfill cell. The work included implementation of SWPP measures, site grading, approximately 175,000 CY of excavation, liner subgrade preparation, 1.7 million SF of 60 Mil geomembrane installation, LCRS gravel layer, installation of leachate and LFG recovery systems, and various other components of a new landfill cell.

Western Placer Waste Management Authority, Roseville, CA, Module 5 Liner System & 15/16 Partial Final Cover Construction – 11/14 to 8/15 - The Work consists generally of the following: First, construction of an approximately 19 acre landfill liner system with a double composite liner, a leachate collection and removal system, landfill gas piping, and secondary leak detection system; Second, construction of approximately 5 acres of final cover for a portion of the landfill including removing and replacing soil, and installation of the geosynthetic cover system; and clearing and grubbing, grading, preparation of subgrade, miscellaneous site work, for the installation of both systems.

Redwood Landfill, Novato, CA, Covered Aerated Static Pile Composting Facility, 10/13 to 3/14 – Surveying, dust control, storm and erosion control. Clear, grub, utility coordination and protection. Site grading and subgrade prep. Removing existing surface water culverts, constructing new surface water control feature. Over excavating, moisture conditioning, processing, placing and compacting low permeability soil. Placing general fill to grade the compost storage pad areas, placing separator geotextile, crushing and screening concrete. Moisture conditioning, placing and compacting engineered earth fill to construct new impoundment berms. Excavating and backfilling anchor trenches, installing gravel and HDPE pipe for the new impoundment. Overlaying AC and paving fabric over the existing AC pavement on the compost pad, placing concrete to construct concrete slabs and pipe supports. Constructing walls by placing bin blocks, assembling a blower skid and aeration system. Installation of water main piping, valves, pressure transmitters and fittings. Installation of pipe supports, removal and replacement of existing fencing. Surveying and preparing as-builts.

Extension of Closure Cap at Corral Hollow – 5/13 to 1/14 - Install Linear low density polyethylene (LLDPE) geomembrane, geocomposite drainage layer, landfill gas extraction wells and connecting pipe, avoiding damage to existing high-pressure petroleum pipeline, drainage improvements. 31130 South Corral Hollow Rd. Tracy

City of Sunnyvale WWTP, Sunnyvale, CA, Flare Station Equipment Replacement – 1/13 to 1/14 - Furnishing all labor, materials, and equipment and performing all work necessary and incidental to the completion of the project known as "Flare Station Equipment Replacement, Project No. UY-10/02-10" consisting of procuring, constructing, connecting, starting-up, integrating and successfully testing an approved replacement enclosed gas flare, blowers, and appurtenant components for the Sunnyvale Landfill Gas Flare Station located at the Water Pollution Control Plant, according to plans and specifications prepared by the City of Sunnyvale.

Contra Costa Water District, Pleasant Hill, CA, Golf Club Road Bridge 24" Main Replacement Project – 7/12 to 3/13 - Installing approximately 200 linear feet of 24" diameter steel water pipeline and appurtenances south of Golf Club Road Bridge, installing tie-ins to the existing 24" diameter steel water pipeline, installing a butterfly valve, installing, operating, maintaining, and removing a temporary creek diversion system and dewatering facilities, installing temporary fencing, installing erosion controls, and abandoning approximately 170 feet of existing 24" diameter pipe.

Altamont Landfill, Livermore, CA, Fire Protection Water Services – 2/12 to 1/13 - The design, permitting with Alameda County Building and Fire Departments, supply, and installation of an 8-inch fire service main pipeline, three fire hydrants, and a 2" water service pipeline.

Clavius Club Setback Levee USACE PL 84-99 Levee Program - Levee Station 351+00 to 361+00. San Joaquin County, California Job No. 0527-1190 – 2/12 to 3/12 Levee Setback improvements including clearing and grubbing, tree removal, utility removal and relocation (power, septic, water, gas, etc.); installation of new septic system; levee keyway excavation of approximately 4200 cy and reuse as embankment fill; furnish and place on-island embankment fill of approximately 12,400 cy; furnish and place approx 2800 tons of 3/4-inch minus aggregate base material; restore existing access ramps and access road maintenance and restoration.

Pacheco Pass Landfill Closure – 6/11-12/2011 -NorCal Recology Pacheco Pass clearing and stripping of vegetation, excavation and placement of soil, rough and finish grade, installation of geosynthetic cover, construction of drainage structures and landfill gas and leachate controls.

Department of Water Resources 2/11 to 9/11– Pipeline Modifications to State Highway 12 Widening – Construction performed during unusually heavy rainfall and extreme site conditions. RJG succeeded in finishing all three locations along State Highway 12, Napa and Solano Counties on time. On sites 1 and 2, the pipeline was excavated and encased in reinforced concrete and back filled. At site 3, portions of the existing pipeline, manhole and blow-off structure were excavated and demolished. Installed new pipeline with new access and blow-off structures. Site 3's pipeline was encased in reinforced concrete with stone slope protection for the new blow-off structure. Grouting the annular space between the existing water pipelines and casing pipe under Highway 12 was also completed. Installation of the Department's furnished flow meters and piping were accomplished in a timely manner along with the installation of a new flow meter vault; relocation of an existing flow chart panel, support structure and door; a new sump pump and piping; removal and installation of back-flow preventers and valves; Geotextile fabric, raceways and boxes, hydro-seeding and slurry back-fill.



EBMUD – 4/10 to 6/10 Pipe bursting Pilot Project Phase 1 Lafayette, Berkeley & San Leandro. Pipe bursting in three different locations, installing potable temporary bypass pipeline system, installing 1,555 ft of 6", 480 ft of 8" FPVC DR 18 or HDPE DR11 by pipe bursting method.

Redwood Landfill – 9-09 to 11/09 Novato, Ca Existing Leachate Impoundment Improvements Surveying, Dust Control, Ground Water, Storm water, Erosion Control, Utility.

Alameda County Water District – 1/09 to 11/09 Newark, Ca ARP Wells to Desal Pipelines Phase 2, installing 975 lf of 14' O.D HDPE pipe DR 17, 125 lf of 24" steel casing by bore and jack under UPRR tracks. 60 lf of 24' steel casing by bore and jack under existing ACFCD box culvert. Epoxy lined and coated steel manifold piping to existing Cedar 2 ARP well piping. Removal of existing 12" bypass piping and connections.

Alameda County Water District – 1/09 to 11/09 Newark, Ca ARP Wells to Desal Pipelines Phase 2
Installed: 975 lf of 14' O.D HDPE pipe DR 17, 125 lf of 24" steel casing by bore and jack under UPRR tracks, 60 lf of 24' steel casing by bore and jack under existing ACFCD box culvert. Installed epoxy lined and coated steel manifold pipe to existing Cedar 2 ARP well piping. Removal of existing 12" by-pass piping and connections was also completed.

Alameda County Water District – 6/08 to 11/08 Cedar 2 ARP Wells Pipeline Tie-ins Cedar ARP Wells Pipeline tie in-
Installed: approximately 975 lf of 14" O.D HDPE pipe (DR 17), approximately 125 lf of 24" steel casing by bore & jacking under UPRR tracks; approximately 60 lf of 24" steel casing by bore and jack under existing ACFCD box culvert, epoxy lined and coated steel manifold piping to existing Cedar 2 ARP well piping, disconnection and removal of existing 12" bypass piping, system connections & appurtenances.

Alameda County Public Works – 7/08-11/08 Oakland, Ca Peralta Creek Restoration,
Prepared and implemented water pollution control plan and demolition of existing storage structures. Designed, installed, maintained and removed dewatering systems. Provided trench and excavation protection, removed excess materials, constructed new CMU retaining walls, shotcrete wrapped sound wall, reconstructed channel embankment, install gate, riprap slope protection, construction of rock weir pools, chain link fence, hydro seed and revegetation.

Caltrans, Stinson Beach, CA, HWY 1 Emergency Project 8/07 60- Inch Culvert replacement. Work included removal of a portion of State HWY1, temporary bypass of existing drainage ditch with 24-hour continuous pumping and monitoring. Installation of culvert and restoration of the HWY.

City of Mountain View - 12/05 to 9/06 Saltwater Supply system for the Sailing Lake at Shoreline Park
Construction of a lake supply pump station, consisting of a single, 60-horsepower pump, barrel-type installation, with suction and discharge piping connections, supply and identical spare pump. Construction of a lake pipeline, consisting of 42" diameter HDPE pipeline, 26" diameter HDPE pipeline and 18" diameter HDPE pipeline, including trench excavation, and installation of foundation layer, bedding, pipe, pipe zone backfill, trench zone backfill, and final backfill. Construction of two below-water lake pipeline discharges into the Sailing Lake, consisting of a pipe penetration through a sloping cast-in-place concrete slab flush with the Shoreline Lake near-shore bank. Construction of a lake outlet structure, consisting of a cast-in-place or precast concrete box inlet with fixed weir, isolation stop longs, motorized sluice gate and drain valve. Construction of approximately 1,725 lineal feet of shoreline stabilization work, consisting of embankment fill construction in the existing erosion shelf of the Shoreline Lake and grouted riprap armoring of the lakeside slope. Abandonment of the existing 33" diameter pipeline at Lake Embankment. Installation of new electrical and controls equipment and systems for the project components within the existing Coast-Casey Storm Water Pump Station electrical building. Site improvements and grading along the pipelines and at the pump station and lake outlet structure, including reconstruction of walking paths and trails, repair of irrigation and drainage piping.

Clayton Mobile Home Park – 5/05 – 2/06 Wastewater Treatment Plant.
Complete wastewater treatment facility. Furnished & installed: integrated water storage; wastewater treatment and disposal systems upgrades; including site work, structure abandonment/modification, foundations, earthwork, trenching, utility structure installation, site restoration. The project also included: Wastewater infiltration system, removal of trees, infiltration system valves, piping, materials, site restoration, cast in place concrete, wastewater treatment system tank design and installation, floor and footing design, and installation for the pre-engineered building, continuous perimeter ring foundation design and installation for the water storage tank. Raw wastewater lift station structural mat formation was also installed on this project.

BIDDER'S BOND

KNOW ALL PERSONS BY THESE PRESENTS:

That we, the undersigned Contractor and Surety, are held and firmly bound unto the Western Placer Waste Management Authority (WPWMA) in the sum of ten percent (10%) of the total amount of the bid of the Contractor, submitted by said Contractor to the WPWMA for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors and administrators, successors or assigns, jointly and severally, firmly by these presents. In no event shall the liability of the Surety hereunder exceed the sum of ten percent (10%) of the total amount bid ---Dollars (\$ _____). The condition of this obligation is such that the above Contractor has submitted the above-mentioned bid to the WPWMA for certain work specifically described as:

NORTH COMPOST POND IMPROVEMENTS – BID 20214

NOW, THEREFORE, if said Contractor is awarded the above-mentioned contract, and within the time and manner required by the contract documents, enters into a written contract in accordance with the bid, and files the required bonds and insurance certificate, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.

IN WITNESS WHEREOF, We have hereunto set our hands and seals on this 2nd day of August, 2021.

CONTRACTOR:

R. J. Gordon Construction, Inc.

By: 

Title: John G. Johnson, President

SURETY:

Fidelity and Deposit Company of Maryland

By: 

Title: Kelly Holtemann, Attorney-In-Fact

Address of Surety for Service of Notice and/or Process:

Attn: Melissa DeKoven

2710 Gateway Oaks Drive, Suite 150N

Sacramento, CA 95833-3505

NOTE: Signature of Surety must be notarized and must be accompanied by a duly authorized power of attorney if executing as attorney-in-fact for Surety.

APPROVED AS TO FORM BY WPWMA COUNSEL

ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of Nevada

County of Washoe


On August 4, 2021 before me, Brenda Brien-Larson
Date Here Insert Name and Title of the Officer

personally appeared John G. Johnson
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of Nevada that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Brenda Brien-Larson
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Bidder's Bond

Document Date: August 4, 2021

Number of Pages: 5 plus Attached Acknowledgment

Signer(s) Other Than Named Above: NONE

Capacity(ies) Claimed by Signer(s)

Signer's Name: John G. Johnson

- Corporate Officer — Title(s): _____
- Partner — Limited General
- Individual Attorney in Fact
- Trustee Guardian or Conservator
- Other: President

Signer Is Representing: SELF

Signer's Name: _____

- Corporate Officer — Title(s): _____
- Partner — Limited General
- Individual Attorney in Fact
- Trustee Guardian or Conservator
- Other: _____

Signer Is Representing: _____

CERTIFICATE OF ACKNOWLEDGEMENT

State of California
City/County of: _____

On this _____ day of _____ in the year _____

before me, _____

personally appeared, _____

Attorney in Fact

personally known to me (or proved to me on the basis of satisfactory evidence) to be the person
whose name is subscribed to this instrument as the attorney in fact of

and acknowledged to me that he/she subscribed the name of the said company thereto as surety,
and his/her own name as attorney in fact.

(SEAL)

see attached notary acknowledgment

Notary Public

Note: Signature of those executing for the surety must be properly acknowledged.

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California)
County of Marin)


On August 2, 2021 before me, Nerissa S. Bartolome, Notary Public,
Date Here Insert Name and Title of the Officer

personally appeared Kelly Holtemann
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature *Nerissa S. Bartolome*
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____ Document Date: _____

Number of Pages: _____ Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: Kelly Holtemann

- Corporate Officer — Title(s): _____
- Partner — Limited General
- Individual Attorney in Fact
- Trustee Guardian or Conservator
- Other: _____

Signer Is Representing: _____

~~Signer's Name: _____~~

- ~~Corporate Officer — Title(s): _____~~
- ~~Partner — Limited General~~
- ~~Individual Attorney in Fact~~
- ~~Trustee Guardian or Conservator~~
- ~~Other: _____~~

~~Signer Is Representing: _____~~

**ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Illinois (herein collectively called the "Companies"), by **Robert D. Murray, Vice President**, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint **Kelly HOLTMANN, Joan DELUCA and Thomas E. HUGHES, of San Francisco, California**, EACH its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: **any and all bonds and undertakings**, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York, the regularly elected officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland, and the regularly elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland, in their own proper persons

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of said Companies, and is now in force,

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 1st day of August, A.D. 2019.



ATTEST:
ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

By: *Robert D. Murray*
Vice President

By: *Dawn E. Brown*
Secretary

State of Maryland
County of Baltimore

On this 1st day of August, A.D. 2019, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, **Robert D. Murray, Vice President and Dawn E. Brown, Secretary** of the Companies, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.



Constance A. Dunn, Notary Public
My Commission Expires: July 9, 2023

EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify or revoke any such appointment or authority at any time."

CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, this 2nd day of August, 2021.



Brian M. Hodges, Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT INFORMATION TO:

Zurich Surety Claims
1299 Zurich Way
Schaumburg, IL 60196-1056
www.reportsclaims@zurichna.com
800-626-4577