

STATEMENT OF EXPERIENCE

The bidder has been engaged in the contracting business, under the present business name for 35+ years.

Experience in work of a nature similar to that covered in the proposal extends over a period of 35+ years.

The bidder, as a contractor, has never failed to satisfactorily complete a contract awarded to it, except as follows:

None

The following contracts have been satisfactorily completed in the last five years for the persons, firm or authority indicated, and to whom reference is made:

[illegible]

I declare under penalty of perjury that the foregoing is true and correct.

(Signature of contractor.)
Josh Wertz-Vice President/COO
Western Engineering Contractors, Inc.

WESTERN ENGINEERING CONTRACTORS, INC.

STATEMENT OF EXPERIENCE OF BIDDER:

Project Name: Loomis Town Center Implementation Plan Ph.3

Location: Taylor Road from Horseshoe Bar Road to Webb Street, Loomis CA

Owner: Town of Loomis

Owner Contact (name & current phone number): Salaber Associates-Justin Kable 530-204-7758

Architect/Engineer: Wood Rodgers-Mark Rayback-916-341-7760

Construction Manager: Justin Kable

Description of Work: Demolition, roadway cold plane overlay, slurry seal, adding replacing curb gutter sidewalk, minor drainage striping, signage, lighting, loop detectors

Total Value of Construction Contract, including change orders: \$1,648,815.00

Original Scheduled Completion Date October 2020

Time Extension: 0

Actual Date of Completion: October 2020

Project Name: Cresendo Storage

Location: 8240 Folsom Blvd., Sacramento, CA

Owner: 8240 Folsom Blvd, LLC

Owner Contact (name & current phone number): Bradley Beer-Steelhead Contracting-916-481-2600

Architect/Engineer: Surveyors Group – Dave Dosen 916-789-0822

Construction Manager: N/A

Description of Work: Site Improvements for New Self Storage Building, including demo, rough grading, offsite road widening, underground utilities and fine grading.

Total Value of Construction Contract, including change orders: \$841,360.00

Original Scheduled Completion Date October 2020

Time Extension: _____ 0 _____

Actual Date of Completion: _____ October 2020 _____

Project Name: _____ R & B Warehouse _____

Location: _____ 1450 Parkway Blvd., West Sacramento, CA _____

Owner: _____ RMKV Properties _____

Owner Contact (name & current phone number): _____ Gary Tinseth-Ascent Builders-916-383-7000 _____

Architect/Engineer: _____ Peabody Engineering Ross Peabody – 916-731-8088 _____

Construction Manager: _____ N/A _____

Description of Work: Site Improvements for New Warehouse Building including, Lime Treat Pad, Grade, Sewer, Storm Drain, Water and Asphalt Paving

Total Value of Construction Contract, including change orders: _____ \$1,342,949.00 _____

Original Scheduled Completion Date _____ August 2020 _____

Time Extension: _____ 0 _____

Actual Date of Completion: _____ August 2020 _____

Project Name: _____ Oakdale Elementary School _____

Location: _____ 3708 Myrtle Avenue, North Highlands, CA _____

Owner: _____ Twin Rivers Unified School District _____

Owner Contact (name & current phone number): _____ PBK Architects-Jessica Edwardson 916-682-9494 _____

Architect/Engineer: _____ Warren Consulting Engineers – Anthony Tassano 916-985-1870 _____

Construction Manager: _____ Greystone West Company-Chris Zunino-707-483-0965 _____

Description of Work: Hardcourt Replacement, including demo, Grading, Storm Drain, Sanitary Sewer and Asphalt Paving

Total Value of Construction Contract, including change orders: _____ \$1,105,078.00 _____

Original Scheduled Completion Date August 2020

Time Extension: 0

Actual Date of Completion: August 2020

Project Name: Lockeford Elementary School Traffic Circulation Project

Location: 19456 N Tully Road, Lockeford, CA

Owner: Lodi Unified School District

Owner Contact (name & current phone number): CPM – Craig Dooling 916-553-4400

Architect/Engineer: AR Sanguinetti & Associates-Jeff Sanguinetti-209-477-0899

Construction Manager: N/A

Description of Work: The installation of a new bus loop, parking lot, street improvements, and drainage upgrades. Scope of work consists of earthwork, grading, paving and striping, miscellaneous concrete and paving demolition, new concrete curb and gutters and new drainage

Total Value of Construction Contract, including change orders: \$692,445.00

Original Scheduled Completion Date August 2020

Time Extension: 0

Actual Date of Completion: August 2020

Project Name: Higher Learning Academy

Location: 900 Grace Avenue, Sacramento, CA

Owner: Gateway Community Charters

Owner Contact (name & current phone number): Greg Witherow-Carter-Kelly Construction Management Services, Inc, 916-825-4492

Architect/Engineer: Laugenour and Meikle-Paymon Fardanesh 530-662-1755

Construction Manager: Carter-Kelly Construction Management, Inc.

Description of Work: Sitework for modular classroom, including, Grading, Sanitary Sewer, Storm Drain, Water and Asphalt Patch Paving

Total Value of Construction Contract, including change orders: \$456,392.00

Original Scheduled Completion Date August 2020

Time Extension: 0

Actual Date of Completion: August 2020

Project Name: Green Valley Road Widening

Location: Green Valley Road & East Natoma Street to Sophia Parkway, Folsom CA

Owner: City of Folsom

Owner Contact (name & current phone number): Brian Reed-916-461-6707

Architect/Engineer: Dokken Engineering – Richard Liptak 916-858-0642

Construction Manager: N/A

Description of Work: Road Widening to Four Travel Lanes, Class 2 Bike Lanes, and a Painted Median/Turn Lane, including, Demo/Clearing, Grading, Hydroseeding, Fencing. Minor Concrete Asphalt Paving.

Total Value of Construction Contract, including change orders: \$6,270,644.00

Original Scheduled Completion Date July 2020

Time Extension: 0

Actual Date of Completion: July 2020

Project Name: Valley Robotics Extension Road

Location: 13451 N Extension Road, Lodi, CA

Owner: Lodi Unified School District

Owner Contact (name & current phone number): Marc Karmin 209-224-4840

Architect/Engineer: LPA, Inc. – Anthony Harris 916-287-2400

Construction Manager: PBK Architects-Kim Johnson 209-204-4188

Description of Work: Construction of new pavement for fire lane and parking area, drop off area, resurface of existing pavement, striping and parking signage, chain link fencing, trash enclosure, basketball post and boards and conduits only for future use on light poles

Total Value of Construction Contract, including change orders: \$633,487.00

Original Scheduled Completion Date July 2020

Time Extension: 0

Actual Date of Completion: July 2020

Project Name: Renn Transportation

Location: 4860 Straus Drive, Sacramento, CA

Owner: Renn Transportation Company

Owner Contact (name & current phone number): Tim Granade-DG Granade 209-224-4840

Architect/Engineer: Warren Consulting Engineers. – Thomas Fassbender 916-985-1870

Construction Manager: N/A

Description of Work: Site Improvements for Office New Warehouse facility including, Cement Treat Pad, Grade, Sewer, Storm Drain, Water and Asphalt Paving,

Total Value of Construction Contract, including change orders: \$663,690.00

Original Scheduled Completion Date July 2020

Time Extension: 0

Actual Date of Completion: July 2020

Project Name: Olivehurst Elementary School

Location: 1778 McGowan Parkway, Olivehurst, CA

Owner: Marysville Joint Unified School District

Owner Contact (name & current phone number):

Architect/Engineer: Warren Consulting Engineering – Anthony Tassano 916-985-1870

Construction Manager: PBK Architects-Kim Johnson 209-204-4188

Description of Work: Demolition of existing AC paving hardcourts, ball walls and footings, and tetherball pole and footing to the south of Building C, demolition of existing ramp, handrails and footings. Demolition of an existing non-compliant walkway to the east of building A and pouring a new compliant concrete walkway. Regrading the hardcourt area, adding a new concrete curb around the existing playground area, and construct new ball walls. Replace existing utility boxes with new traffic rated, slip resistant boxes. Adjust existing drop inlet to finish grade. Construct drop inlet, trench drain, trench drain catch basin, storm drain and storm drain cleanout. Re-stripe hardcourt

Total Value of Construction Contract, including change orders: \$434,350.00

Original Scheduled Completion Date July 2020

Time Extension: 0

Actual Date of Completion: July 2020

Project Name: Living Spaces

Location: 1851 Freedom Way, Roseville, CA

Owner: Ryan Companies, US, Inc.

Owner Contact (name & current phone number): Megan Maki-858-812-7918

Architect/Engineer: TSD Engineering – Casey Feickert 916-608-0707

Construction Manager: N/A

Description of Work: Sitework for Living Spaces Furniture store including, Rough Grading Building Pad, Sanitary Sewer, Storm Sewer, Water, Site Curb and Asphalt Paving

Total Value of Construction Contract, including change orders: \$2,651,957.00

Original Scheduled Completion Date May 2020

Time Extension: 0

Actual Date of Completion: May 2020

Project Name: Riego Creek School

Location: 4250 Crawford Parkway, Roseville, CA

Owner: Roseville Schools, LLC

Owner Contact (name & current phone number): Alex Gourtzelis-JL Luchetti Construction 707-527-5788

Architect/Engineer: Wood Rogers- Mike Motrini 916-341-7760

Construction Manager: N/A

Description of Work: Construction of a new Elementary School

Total Value of Construction Contract, including change orders: \$2,165,639.00

Original Scheduled Completion Date April 2020

Time Extension: 0

Actual Date of Completion: April 2020

Project Name: 2019 Neighborhood Traffic Management Project

Location: Various Locations within Sacramento County

Owner: County of Sacramento

Owner Contact (name & current phone number): Ali Chehade – 916-875-2721

Architect/Engineer: County of Sacramento- Ali Chehade

Construction Manager: N/A

Description of Work: Installation of Speed Humps (bump), Striping and Signs

Total Value of Construction Contract, including change orders: \$388,625.00

Original Scheduled Completion Date April 2020

Time Extension: 0

Actual Date of Completion: April 2020

Project Name: Delta Shores

Location: 8330 Delta Shores Circle, Sacramento, CA

Owner: Merlone Geir Management

Owner Contact (name & current phone number): Jeff Lowry-Tilton Pacific 916-630-7200

Architect/Engineer: RSC Engineering – Jim Vanderpost 916-788-2884

Construction Manager: Son Tran-Tilton Pacific

Description of Work: Sitework for Delta Shores Anchor II mixed-use development, including grading, paving, sanitary sewer, storm drain and water

Total Value of Construction Contract, including change orders: \$3,007,030.00

Original Scheduled Completion Date November 2019

Time Extension: 0

Actual Date of Completion: November 2019

Project Name: Cracker Barrell

Location: 4630 Sierra College Blvd. Rocklin, CA

Owner: CBOS West Inc. LLC

Owner Contact (name & current phone number): Brandon Schoel 530-682-5419

Architect/Engineer: Tait & Associates, Inc.-Jon Romaguera – 916-608-0707;
jromaguer@tait.com

Construction Manager: Jeff Clayton-682-970-7885

Description of Work: Sitework for Cracker Barrell restaurant including Rough Grading, Storm Drain, Sewer, Water, Fire and Asphalt paving

Total Value of Construction Contract, including change orders: \$447,387.00

Original Scheduled Completion Date November 2019

Time Extension: 0

Actual Date of Completion: November 2019

Project Name: BSO Entry Road

Location: 2500 Iron Point Road, Folsom, CA

Owner: Folsom Bridge Partners

Owner Contact (name & current phone number): Jon Tattersall 916-773-7340

Architect/Engineer: TSD Engineering – Chris Schulze – 916-608-0707

Construction Manager: N/A

Description of Work: Road Widening, New entry road and bridge

Total Value of Construction Contract, including change orders: \$1,181,391.00

Original Scheduled Completion Date October 2019

Time Extension: 0

Actual Date of Completion: October 2019

Project Name: El Dorado Hills Bike Path

Location: Brittany Place & El Dorado Hills Blvd., El Dorado Hills, CA

Owner: County of El Dorado

Owner Contact (name & current phone number): Aradhana Kochar 916-599-5673

Architect/Engineer: El Dorado County – Zach Oates

Construction Manager: N/A

Description of Work: Construct a Class 1 bike path along El Dorado Hills Blvd from Governor Dr. to Brittany Place

Total Value of Construction Contract, including change orders: \$747,966.00

Original Scheduled Completion Date October 2020

Time Extension: 0

Actual Date of Completion: October 2019

Project Name: Folsom Countryhouse

Location: 2005 Iron Point Road, Folsom, CA

Owner: Folsom Countryhouse, LLC

Owner Contact (name & current phone number): Jon Tattersall 916-294-9010

Architect/Engineer: Ubora – Hilary Brown – 916-780-2500

Construction Manager: N/A

Description of Work: Grading, Site Concrete, Storm Drain, Water and Asphalt Paving

Total Value of Construction Contract, including change orders: \$1,047,088.00

Original Scheduled Completion Date August 2019

Time Extension: 0

Actual Date of Completion: August 2019

Project Name: Sutter Middle School Phase 2

Location: 715 Riley Street, Folsom, CA

Owner: Folsom Cordova Unified School District

Owner Contact (name & current phone number): Mike Hammond 916-294-9010

Architect/Engineer: Warren Consulting – Thomas Fassenbender – 916-608-0707;
tom@wceinc.com

Construction Manager: Doug Nelson 916-939-1187

Description of Work: New School Building and Modernization, including, demo and clearing, earthwork, trench and back filling, storm drain, sanitary sewer, water, striping, signage and AC pave

Total Value of Construction Contract, including change orders: \$2,662,100.00

Original Scheduled Completion Date August 2019

Time Extension: 0

Actual Date of Completion: August 2019

Project Name: Witter Ranch Hardscape

Location: 3790 Poppy Hill Way, Sacramento, CA

Owner: Natomas Unified School District

Owner Contact (name & current phone number): Noe Lopez 916-600-6570

Architect/Engineer: Warren Consulting Engineers-Anthony Tassano 916-985-1870

Construction Manager: N/A

Description of Work: Hardscape Replacement

Total Value of Construction Contract, including change orders: \$206,650.00

Original Scheduled Completion Date August 2019

Time Extension: 0

Actual Date of Completion: August 2019

Project Name: Beckman & Erma Reese Elementary Schools

Location: 2201 Scarborough Drive, & 1800 West Elm Street Lodi, CA

Owner: Lodi Unified School District

Owner Contact (name & current phone number): Craig Dooling 916-553-4400

Architect/Engineer: Warren Consulting Engineers – Thomas Fassbender 916-608-0707

Construction Manager: Capital Project Management-Craig Dooling 916-553-4400

Description of Work: Demo, grading, storm drain, concrete and asphalt paving

Total Value of Construction Contract, including change orders: \$1,117,993.00

Original Scheduled Completion Date July 2019

Time Extension: 0

Actual Date of Completion: July 2019

Project Name: Hazel Avenue Waterline Replacement

Location: West of Fair Oaks Promenade, Fair Oaks, CA

Owner: Fair Oaks Water District

Owner Contact (name & current phone number): Michael Nisenboym 916-967-5723

Architect/Engineer: The Olympus Group-John Bittersweet-916-396-6228

Construction Manager: N/A

Description of Work: Remove, off haul and replace 210lf of existing 10" steel main

Total Value of Construction Contract, including change orders: \$334,359.00

Original Scheduled Completion Date July 2019

Time Extension: 0

Actual Date of Completion: July 2019

Project Name: CSUS Sciences II Building

Location: California State University Sacramento Campus , Sacramento CA

Owner: California State University-Sacramento

Owner Contact (name & current phone number): Sundt Construction- Sean Falvey – 916-830-8000

Architect/Engineer: Cunningham Engineering – Robb Theim – 530-758-2026

Construction Manager: N/A

Description of Work: Demo, site prep, erosion control, grade, pave, storm drain, sewer and water

Total Value of Construction Contract, including change orders: \$1,123,536.00

Original Scheduled Completion Date June 2019

Time Extension: 0

Actual Date of Completion: June 2019

Project Name: Fair Oaks Promenade

Location: 5442 Hazel Avenue, Fair Oaks, CA

Owner: Hudson Development CO. LLC

Owner Contact (name & current phone number): Stuart James Construction – Steve Harvey -916-608-4800

Architect/Engineer: The Olympus Group-John Bittersweet-916-396-6228

Construction Manager: N/A

Description of Work: Demo, grade, pave, storm, sewer and water

Total Value of Construction Contract, including change orders: \$555,638.00

Original Scheduled Completion Date June 2019

Time Extension: 0

Actual Date of Completion: June 2019

Project Name: Amazing Facts Ministry

Location: 6605 & 6615 Sierra College Blvd., Roseville, CA

Owner: Amazing Facts, Inc.

Owner Contact (name & current phone number): Grado Construction-Leonard Grado-530-344-1200

Architect/Engineer: RFE Engineering-Shawn Somers – 916-772-7800

Construction Manager: N/A

Description of Work: Onsite grading, pave and underground. Offsite grade, pave and sewer

Total Value of Construction Contract, including change orders: \$4,709,702.00

Original Scheduled Completion Date June 2019

Time Extension: 0

Actual Date of Completion: June 2019

Project Name: Truckee High School Modernization

Location: 11725 Donner Pass Road, Truckee, CA

Owner: Tahoe Truckee Unified School District

Owner Contact (name & current phone number): Rob Koster 530-582-2542

Architect/Engineer: Warren Consulting Engineers – Anthony Tassano – 916-985-1870

Construction Manager: Sundt Construction-Shawn Marty – 916-830-8000

Description of Work: Sitework demo, grade, storm drain, sewer, water, paving, concrete and striping

Total Value of Construction Contract, including change orders: \$4,280,913.00

Original Scheduled Completion Date May 2019

Time Extension: 0

Actual Date of Completion: May 2019

Project Name: Parkside Industrial Park

Location: 3689 Industrial Blvd, West Sacramento, CA

Owner: Mariner JCR Wes Sacramento Industrial Investors, LLC

Owner Contact (name & current phone number): GP Development – Dennis Davis – 916-332-2300

Architect/Engineer: Lougenour & Meikle – Bryan Boning – 530-662-1755

Construction Manager: N/A

Description of Work: Demo, grade, pave, storm drain, sewer, water. Off-site sewer, striping and site concrete

Total Value of Construction Contract, including change orders: \$604,666.00

Original Scheduled Completion Date May 2019

Time Extension: 0

Actual Date of Completion: May 2019

Project Name: River Plaza Office Building

Location: 2300 River Plaza Drive, Sacramento, CA

Owner: River Plaza, LLC

Owner Contact (name & current phone number): Descor Builders-Troy Clark-916-463-0191

Architect/Engineer: RSC Engineering - Jim Vanderpost-916-788-2884

Construction Manager: N/A

Description of Work: Demo, grade, storm drain, sewer, water and pave

Total Value of Construction Contract, including change orders: \$860,968.00

Original Scheduled Completion Date May 2019

Time Extension: 0

Actual Date of Completion: May 2019

Project Name: EVA Flight Hanger

Location: 3745 Whitehead St., Mather, CA

Owner: EVA Flight Training Academy

Owner Contact (name & current phone number): Descor Builders – Andy Laughton 916-463-0191

Architect/Engineer: TSD Engineering – Chris Schulze-915-608-0707

Construction Manager: N/A

Description of Work: Demo, grade, pave, storm drain, sewer, water, erosion control.
Extension of utilities to existing building

Total Value of Construction Contract, including change orders: \$579,655.00

Original Scheduled Completion Date May 2019

Time Extension: 0

Actual Date of Completion: May 2019

Project Name: Big O Tires & Dutch Bros.

Location: 1000 Riley St., Folsom, CA

Owner: Nazareth Enterprises Inc.

Owner Contact (name & current phone number): Reeve Knight Construction—Phil Laurer-916-865-1000

Architect/Engineer: The Olympus Group-John Bitterman 916-396-6228

Construction Manager: N/A

Description of Work: Demo grade, pave, wet utilities, domestic water, fire, storm drain & sewer

Total Value of Construction Contract, including change orders: \$433,830.00

Original Scheduled Completion Date May 2019

Time Extension: 0

Actual Date of Completion: May 2019

Project Name: Rocklin Station

Location: 4640 Sierra College Blvd, Rocklin, CA

Owner: Thomas Sierra, LLC

Owner Contact (name & current phone number): Stuart James Construction – Jeff Coker -916-608-4800

Architect/Engineer: AMS Associates- Farhad Ranitalab – 925-943-2777

Construction Manager: Dave Thomas 925-945-0870

Description of Work: Rough Grad, subgrade, concrete grade & AB, on & off-site water system and sewer, offsite patch pave

Total Value of Construction Contract, including change orders: \$1,559,407.00

Original Scheduled Completion Date April 2019

Time Extension: 0

Actual Date of Completion: April 2019

Project Name: Home 2 Suites

Location: 190 Freedom Way, Roseville, CA

Owner: Heritage Inn of Roseville, LLC

Owner Contact (name & current phone number): Tharaldson Hospitality-Shawn Barger 701-271-2700

Architect/Engineer: TSD Engineering-Case Feikert-916-608-0707

Construction Manager: N/A

Description of Work: 4 story 105 room hotel with site improvements including new parking lot, trash enclosure, landscape

Total Value of Construction Contract, including change orders: \$780,024.00

Original Scheduled Completion Date April 2019

Time Extension: 0

Actual Date of Completion: April 2019

Project Name: Sagora Senior Living

Location: 4630 Sierra College Blvd. Rocklin, CA

Owner: TCG Rocklin Campus, LLC

Owner Contact (name & current phone number): Brown Construction-Kent Keller-916-634-6420

Architect/Engineer: RSC Engineering – Jim Vanderpost 916-788-2884

Construction Manager: N/A

Description of Work: Sitework (Grade, Pave, Storm Drain, Sewer and Water) for new Senior Living Facility

Total Value of Construction Contract, including change orders: \$3,208,463.00

Original Scheduled Completion Date January 2019

Time Extension: 0

Actual Date of Completion: January 2019

Project Name: Siemens North Phase 2

Location: 7338 French Road, Sacramento, CA

Owner: Siemens Real Estate

Owner Contact (name & current phone number): Spanda Industrial Development-Mike Christman 916-423-2224

Architect/Engineer: CNA Engineering – Vladimir Fastovich 916-485-3746

Construction Manager: N/A

Description of Work: Grade, pave, storm drain, sewer & water/Offsite improvements road expansion

Total Value of Construction Contract, including change orders: \$2,228,276.00

Original Scheduled Completion Date January 2019

Time Extension: 0

Actual Date of Completion: January 2019

Project Name: The Ridge Phase 1 and 2

Location: Elk Grove Blvd & Bruceville Road, Elk Grove, CA

Owner: The Ridge EG West L.P

Owner Contact (name & current phone number): Ascent Builders-Steve Sopinski 916-743-8525

Architect/Engineer: RSC Engineering-Jim Vanderpost 916-788-2884

Construction Manager: N/A

Description of Work: Grading, paving, underground utilities, including storm drain and water
Grading, paving, underground utilities, including storm drain and water

Total Value of Construction Contract, including change orders: \$4,683,176.00

Original Scheduled Completion Date December 2018

Time Extension: 0

Actual Date of Completion: December 2018

Project Name: Mutual Housing at Spring Lake

Location: 2170 Farmers Central Road, Woodland, CA

Owner: Phase 2 Spring Lake Mutual Housing Association L.P.

Owner Contact (name & current phone number): Sunseri Construction-Joe Manzi-530-891-6444

Architect/Engineer: TSD Engineering-Chris Schulze 916-608-0707

Construction Manager: N/A

Description of Work: Clearing, lime treatment, storm sewer and water utilities, stamped concrete

Total Value of Construction Contract, including change orders: \$724,574.00

Original Scheduled Completion Date December 2018

Time Extension: 0

Actual Date of Completion: December 2018

Project Name: Campus Pavement Maintenance 2018

Location: UC Davis Campus, Davis CA

Owner: University California, Davis, Design & Construction Management

Architect/Engineer: Pavement Engineering 807-781-2265

Construction Manager: N/A

Description of Work: Pavement maintenance on campus roadways, bike paths and parking lots

Total Value of Construction Contract, including change orders: \$1,871,594.00

Original Scheduled Completion Date November 2018

Time Extension: 0

Actual Date of Completion: November 2018

Project Name: Residence Inn

Location: 1850 Freedom Way, Roseville, CA

Owner: R.I. Heritage Inn of Roseville, LLC.

Owner Contact (name & current phone number): Tharaldson Hospitality-Angela Skogen 701-271-2725

Architect/Engineer: TSD Engineering-Casey Feickert 916-608-0707

Construction Manager: N/A

Description of Work: Grade, pave storm drain, sanitary sewer and water

Total Value of Construction Contract, including change orders: \$637,151.00

Original Scheduled Completion Date November 2018

Time Extension: 0

Actual Date of Completion: November 2018

Project Name: Niello BMW

Location: 2020 Fulton Ave., Sacramento, CA

Owner: RRD Properties, L.P.

Owner Contact (name & current phone number): Descor Builders – Joe Giger 916-709-5087

Architect/Engineer: JTS Engineering Javid Siddiqui 916-41-6708

Construction Manager: N/A

Description of Work: Grade, Pave, Storm Drain, Sanitary Sewer, Water and offsite improvements

Total Value of Construction Contract, including change orders: \$822,057.00

Original Scheduled Completion Date November 2018

Time Extension: 0

Actual Date of Completion: November 2018

Project Name: Yolo Food Bank

Location: 233 Harter Road, Woodland, CA

Owner: Yolo Food Bank

Owner Contact (name & current phone number): Brown Construction-Fantasia Stensland 916-373-9300

Architect/Engineer: Laugenour and Mickle-Bryan Bonnino 530-662-1755

Construction Manager: N/A

Description of Work: Site demo, underground utilities, grade and pave

Total Value of Construction Contract, including change orders: \$393,141.00

Original Scheduled Completion Date November 2018

Time Extension: 0

Actual Date of Completion: November 2018

Project Name: 2018 Neighborhood Traffic Management Project

Location: Various Locations within Sacramento County

Owner: County of Sacramento

Owner Contact (name & current phone number): Ali Chehade 916-875-2721

Architect/Engineer: County of Sacramento Ali Chehade

Construction Manager: N/A

Description of Work: Installation of Speed Humps (bump), Striping and Signs

Total Value of Construction Contract, including change orders: \$326,350.00

Original Scheduled Completion Date December 2018

Time Extension: 0

Actual Date of Completion: November 2018

Project Name: Airport Little League Parking Lot

Location: 2500 47th Avenue, Sacramento, CA

Owner: City of Sacramento

Owner Contact (name & current phone number): Jason Wiesemann 916-808-7634

Architect/Engineer: City of Sacramento

Construction Manager: Jason Weismann

Description of Work: Temp fencing, demolition, construction staking, grading, drainage, irrigation, landscaping, concrete walkways, curbs, asphalt paving, post and cable fencing, and parking lot striping

Total Value of Construction Contract, including change orders: \$360,772.00

Original Scheduled Completion Date 30 Working Days

Time Extension: 0

Actual Date of Completion: October 2018

Project Name: 7444 Reese Road Frontage

Location: 7444 Reese Road, Sacramento, CA

Owner: Reese Road Properties

Owner Contact (name & current phone number): Spanda Industrial Development-Dave Christman 916-423-2224

Architect/Engineer: CNA Engineering-Vladimir Fastovich 916-485-3746

Construction Manager: N/A

Description of Work: Grade, pave, storm drain, sewer and water

Total Value of Construction Contract, including change orders: \$345,647.00

Original Scheduled Completion Date October 2018

Time Extension: 0

Actual Date of Completion: October 2018

Project Name: Left Turn Lane Extension

Location: Laguna Blvd @ Laguna Park Dr & Laguna Blvd @ Franklin, Elk Grove, CA

Owner: City of Elk Grove

Owner Contact (name & current phone number): Eric Keber 530-672-7672

Architect/Engineer: Willdan Engineering 916-478-6002

Construction Manager: Richard Ashbaugh 916-276-6711

Description of Work: Extend the existing westbound left turn lane along Laguna Boulevard at Laguna Park Drive (East) to help turning traffic from blocking westbound through extend the existing eastbound left turn pocket along Laguna Boulevard to northbound Franklin Boulevard to help turning traffic from blocking eastbound through lanes. The Project will also sign a Bike Route for cyclists heading eastbound on Laguna Boulevard to avoid crossing at the Franklin Boulevard intersection.

Total Value of Construction Contract, including change orders: \$531,470.00

Original Scheduled Completion Date 30 Working Days

Time Extension: 0

Actual Date of Completion: September 2018

Project Name: Silver Springs

Location: 140 Park Avenue, Grass Valley, CA

Owner: Nevada Joint Union High School District

Owner Contact (name & current phone number): Chris Gage 805-748-4036;

Architect/Engineer: Siteline Architecture 530-478-9415

Construction Manager: Dennis Dooley 530-559-1326

Description of Work: Establishment of pedestrian path of travel improvements (stairs, handrails), new path of travel to public right of way, parking lot rehabilitation, new landscaping

Total Value of Construction Contract, including change orders: \$627,743.00

Original Scheduled Completion Date August 2018

Time Extension: 0

Actual Date of Completion: August 2018

Project Name: Florin Center West

Location: 1301 Florin Road, Sacramento, CA

Owner: MO Florin West, LLC

Owner Contact (name & current phone number): Stuart James Construction-Kevin Banks 916-608-4800

Architect/Engineer: Morton & Pitalo-Edwin Yu 916-984-7621

Construction Manager: N/A

Description of Work: Demo, grade, pave and wet utilities

Total Value of Construction Contract, including change orders: \$1,731,851.00

Original Scheduled Completion Date August 2018

Time Extension: 0

Actual Date of Completion: August 2018

Project Name: Rocklin Fire Station Access Road

Location: Pacific Street, Rocklin, CA

Owner: City of Rocklin

Owner Contact (name & current phone number): Keith Jukes 916-223-8717

Architect/Engineer: Omni-Means 916-782-8688

Construction Manager: N/A

Description of Work: Construction of the Intersection and Roadway at New Fire Station 1

Total Value of Construction Contract, including change orders: \$5,447,085.00

Original Scheduled Completion Date 65 Working Days

Time Extension: 105 Working Days

Actual Date of Completion: August 2018

Project Name: Marshall Road Pavement Rehab

Location: Marshall Road, El Dorado County, CA

Owner: El Dorado County-Department of Transportation

Owner Contact (name & current phone number): Dave Marino 530-621-5900

Architect/Engineer: El Dorado County

Construction Manager: N/A

Description of Work: Asphalt Remove and Replace

Total Value of Construction Contract, including change orders: \$492,923.00

Original Scheduled Completion Date August 2018

Time Extension: 0

Actual Date of Completion: August 2018

Project Name: Rocklin Adventure Park

Location: Pacific Avenue, Rocklin, CA

Owner: City of Rocklin

Owner Contact (name & current phone number): Scot St. Denis 916-625-5500;
scot.stdenis@rocklin.ca.us

Architect/Engineer: Fuhrman Leamy Land Group-Steven Fuhrman 916-783-5263

Construction Manager: N/A

Description of Work: Earthwork, erosion control, shade structures, landscape and Irrigation, sewer and water utilities, site concrete, masonry and site electrical for new adventure park.

Total Value of Construction Contract, including change orders: \$1,446,866.00

Original Scheduled Completion Date February 2018

Time Extension: 47 Calendar Days

Actual Date of Completion: July 2018

Project Name: Louis Orlando Transfer Point

Location: Between Orlando and Whyte, Roseville, CA

Owner: City of Roseville

Owner Contact (name & current phone number): Nick Graves 916-746-1300

Architect/Engineer: Kimley Horn 916-858-5800

Construction Manager: N/A

Description of Work: Demo, Grading, Underground, Concrete, Electrical, RR Building, Shade Structure

Total Value of Construction Contract, including change orders: \$3,234,490.00

Original Scheduled Completion Date August 2017

Time Extension: 42 working days

Actual Date of Completion: December 2017

Project Name: HWY 49 Improvements

Location: Hwy 49 & Bell Road, Auburn, CA

Owner: County of Placer – Department of Public Works

Owner Contact (name & current phone number): Bob Vrooman 530-745-3528

Architect/Engineer: Bennett Engineering 916-783-4100

Construction Manager: N/A

Description of Work: Asphalt pavement, sidewalk, curbs, curb & gutter, retaining walls, thermoplastic traffic striping, traffic detector loops, parking lot lighting

Total Value of Construction Contract, including change orders: \$1,594,510.00

Original Scheduled Completion Date 50 Working Days

Time Extension: 13 Working Days

Actual Date of Completion: November 2017

Project Name: 2017 Neighborhood Traffic Management Project

Location: Various Locations within Sacramento County

Owner: County of Sacramento

Owner Contact (name & current phone number): Ali Chehade 916-875-2721

Architect/Engineer: County of Sacramento

Construction Manager: Ali Chehade

Description of Work: Installation of Speed Humps (bump), Paving and Striping

Total Value of Construction Contract, including change orders: \$325,572.00

Original Scheduled Completion Date November 2017

Time Extension: 0

Actual Date of Completion: November 2017

Project Name: ANR Parking Lot

Location: 2801 2nd Street, Davis, CA

Owner: Agriculture and Natural Resources

Owner Contact (name & current phone number): Jeff Coutore 530-848-9283

Architect/Engineer: Seigfreid 916-520-2777

Construction Manager: N/A

Description of Work: Construction of a new 92-stall parking lot on University of California property. The project area covers approximately 1.7 acres and includes innovative paving sections for demonstration purposes; full landscaping employing low-impact development techniques; utility connections to storm drainage, electrical, irrigation water, and site lighting. The project also entails conversion of three existing parking spaces to van accessible

Total Value of Construction Contract, including change orders: \$837,120.00

Original Scheduled Completion Date November 2017

Time Extension: 0

Actual Date of Completion: November 2017

Project Name: Lost Avenue Reconstruction

Location: Lost Avenue, Rocklin, CA

Owner: City of Rocklin

Owner Contact (name & current phone number): Keith Jukes 916-223-8717

Architect/Engineer: Ubora Engineering and Planning 916-780-2500

Construction Manager: N/A

Description of Work: Roadway reconstruction including underground

Total Value of Construction Contract, including change orders: \$639,212.00

Original Scheduled Completion Date September 2017

Time Extension: 0

Actual Date of Completion: September 2017

Project Name: Emerson Jr. High School

Location: 2121 Calavares Avenue, Davis, CA

Owner: Davis Unified School District

Owner Contact (name & current phone number): George Parker 530-759-2182

Architect/Engineer: Laugenour and Meikle 530-662-1755

Construction Manager: N/A

Description of Work: Remove and dispose of existing asphalt pavement, AC curbing, trees and vegetation, installation of new UG utilities, (protection in place of existing UG utilities) prepare subgrade and install new AC & PCC pavement sections, traffic control signs/striping

Total Value of Construction Contract, including change orders: \$869,933.00

Original Scheduled Completion Date August 2017

Time Extension: 0

Actual Date of Completion: August 2017

Project Name: Old Town Plaza Site Improvements

Location: Railroad Street, Elk Grove, CA

Owner: City of Elk Grove

Owner Contact (name & current phone number): Cesar Montes de Oca 530-503-9023

Architect/Engineer: City of Elk Grove

Construction Manager: N/A

Description of Work: Underground Utilities and paving

Total Value of Construction Contract, including change orders: \$166,400.00

Original Scheduled Completion Date April 2017

Time Extension: 0

Actual Date of Completion: April 2017

Project Name: UCD Campus Pavement Maintenance

Location: UC Davis Campus, Davis, CA

Owner: UCD – Design & Construction Management

Owner Contact (name & current phone number): Maryanne Ranasinghe 530-754-1062
mrasinghe@ucd.edu

Architect/Engineer: NCE Engineering & Environmental Franz Haidinger 916-388-5655

Description of Work: Pavement maintenance on campus roadways, bike paths and parking lots

Total Value of Construction Contract, including change orders: \$1,825,170.00

Original Completion Date: 120 Working Days

Date of Completion: January 2017

Project Name: Top Golf

Location: 1700 Freedom Way Roseville, CA

Owner: Top Golf USA

Owner Contact (name & current phone number): Tyler Reed-ARCO National Construction 816-282-6324; treed@arco1.com

Architect/Engineer: TSD Engineering – Casey Feickert 916-608-0707

Description of Work: Grading, storm drain, sewer, water, pave and striping

Total Value of Construction Contract, including change orders: \$2,786,790.00

Original Completion Date: 135 Working Days

Actual Date of Completion: October 2016

Project Name: King Road Widening

Location: Between Sudor Lane and Brennans Road, Loomis, CA

Owner: County of Placer

Owner Contact (name & current phone number): Alice Atherton 530-745-7511, aatherto@placer.ca.gov

Architect/Engineer: Dokken Engineering Brian Stephenson 916-505-0045

Description of Work: Widening an existing road section to meet 12' lane and 4' shoulder standards for approx. 0.3 miles of King Road between Sudor Lane and Brennans Road, includes drainage improvements, grading, paving, applying signing and striping, erosion control

Total Value of Construction Contract, including change orders: \$695,813.83

Original Completion Date: 35 Working Days

Actual Date of Completion: October 2016

Project Name: MLK Technical Academy

Location: 3051 Fairfield Street., Sacramento, CA

Owner: Twin Rivers Unified School District

Owner Contact (name & current phone number): Lori Rubenstein 916-566-1600

Architect/Engineer: Warren Consulting Anthony Tassano 916-985-1870

Description of Work: Demolition of Existing Parking and Asphalt Play Area, Grading, Concrete, Minor Storm Drain, Fencing, Paving, Striping & Sealcoat

Total Value of Construction Contract, including change orders: \$1,411,113.00

Actual Date of Completion: August 2016

Project Name: Anatolia Elementary School, aka Robert J McGarvey

Location: 4350 Sophistry Drive, Rancho Cordova, CA

Owner: Elk Grove Unified School District

Owner Contact (name & current phone number): Susan Bell 916-686-7711

Architect/Engineer: Rainforth Grau Architects 916-368-7990

Construction Manager: N/A

Description of Work: Construction of a new elementary school

Total Value of Construction Contract, including change orders: \$2,270,109.00

Original Scheduled Completion Date August 2016

Time Extension: 0

Actual Date of Completion: August 2016

Project Name: Citrus Heights City Hall

Location: 6350 Fountain Square Drive, Citrus Heights CA

Owner: CP City Hall, LLC

Owner Contact (name & current phone number): Tyler Gahagan-Ascent Builders 916-383-7000;
tgahagan@ascentbuilders.com

Architect/Engineer: Morton & Pitalo – Greg Bardin 916-984-7621

Description of Work: Grading, paving, underground utilities: storm, sanitary sewer, water and erosion control

Total Value of Construction Contract, including change orders: \$1,471,747.00

Original Completion Date: November 2015

Actual Date of Completion: August 2016